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GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI
No.: GER/CE/2016/2022/17 Date: 11/ 04 /202>

INVITATION FOR BIDS
LOCAL COMPETITIVE BIDDING

The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids for Impro"\‘/ement of
various works under “2™ Installment of Untied Basic Grant under the award of 15" Finance

Commission for the year 2020-21 during the Financial year 2021-22, from registered Contractors of
Guwahati Municipal Corporation. The bids will be received up to 2.00 PM of 11/ 04 /2023 at the

Office of the Executive Engineer Div-1,I1,1I1,IV,V & VI, Guwahati Municipal Corporation, Guwahati-781005.

The Bids will be opened on the same day at 2:30 PM, in presence of the bidders who wish to attend or
his authorized representative. Details may be downloaded from the official website of GMC,

www.gmc.assam.gov.in with effect from _12 / 04 /2023 to 04/ ©5 /202> .

//__———-/r-’—‘-ﬁ"

A
—Commissioner,
Guwahati Municipal Corporation

Guwahati

Memo No.: GER/CE/2016/2022/1+ A : Date: _11 / ©4/20273
Copy to: -
1. P.S.to Hon’ble Mayor for favour of kind appraisal of Hon’ble Mayor, GMC
2. The Chief Accounts and Audit Officer, GMC, for information.
3. The Executive Engineer, Div-l, II, Ill, IV, V &VI for wide circulation.
4. The Director, Information & Public Relations, Kamrup (Metro), for publication of the above
tender notice in one issue of an English Daily Newspaper and one issue of two Assamese Daily

Newspaper.
5. Software Developer, GMC, for uploading in the GMC official website.
6. Office File.

7. Notice board.

~Commissioner,
G(J‘v,vahati Municipal Corporation
Guwahati



OPEN COMPETITIVE BIDDING
(Single stage - Single envelope bidding)

(For Procurement of Works below Rs. 25 Lakh without e-procurement)

BIDDING DOCUMENTS

for

PROCUREMENTOF_Improvement of various works under 2" installment of Untied
basic Grant under the award of 15t Finance Commission for the Year 2020-21

during the FY 2021-22.

Bid Ref.No.:GER/CE/2016/2022/17: 11.04.2023

[Bid identification number]

(Date of Issue):_11.04.2023

Commissioner, Guwahati Municipal Corporation
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Section |
OPEN COMPETITIVE BIDDING
Notice Inviting Bids (NIB) for Procurement of Improvement of various works

under 2" installment of Untied basic Grant under the award of 15" Finance

Commission for the Year 2020-21 during the FY 2021-22.
Bid Ref.No._ GER/CE/2016/2022/17; Dated: 11.04.2023

The Commissioner, Guwahati Municipal Corporation invites sealed Bids from eligible

Bidders for “‘Improvement of various works under 2™ installment of Untied basic

Grant under the award of 15" Finance Commission for the Year 2020-21 during the
FY 2021-22"

DETAILS attached as list of 92 works duly signed by inviting authority
(Attached herewith)

» 12. Name of the work mentioned as follows: .
T T
| [ Rl Hecwrity ST p——
| s : % Value of For Processing | Completi
W Ihiw MName of Work waork (in Rs.) . For SCISTS [ Fee an
| eeneral ORC/UEE ) - F |
' | Madhavdey Path i S 3 months
7 1200000 | 2100000 |
| I I Durgasarohar T 1200, 000 N £ 24,000.00_ R B |
I — | Construction of |
| | ' pukhuripar bye Iune_. 2 13.00.000.00 2 26,000.00 | 2 13.000.00 7 | 000 3 months
= remaining portion, GS Lt |
Colony Fatasil, W/MN-7 - || QN | —
) _‘ Construction of drain £
restoration of road near 3li] 3 months
3 p | 2 12,000.00 | ¥ 1,000,
| 3 I Krishna Magar Mamghar, T 12.00.000.00 | :24,000-00
| Ward No. 7, D¥iv 1 | —
| ~ N E—

| Construction of

Satijoymoti MNagar

Byelane-3 Jonali Path BG "

| 4 1 | Colony Maligaon , by the 7 13,00,000.00 | 7 26,000.00
side of Apartment

Basundhara Path (IDRSC)

T 13,000.00 T 100000 3 months

T 1,000.00 3 months

T 40,000.00 | ¥ 20,000.00

| Improvement of Pravat
Boro Path & its byelanc

|
|
5 (] F 20,00,000.00
- | Debagiri Path
Construction of remaining
6

3 months

portian of road and drain £ 24.00,000.00 | T48,000.00 | %24.000.00 | T 1.000.00

[ near Orehid Garden
i Khanamukh
|| improvement of Arnodol | o 1200 000,00 | 7 34,000.00 || 2 17,000.00 | 2100000 | 3 months
Path, Durgasarovar Hills g *
| | Construction of Drainwall |
| at inbetween Maruwary
I

2 20,000.00 | T 10,000.00 T 100000 | 3 months

|
Maternaty and Guwahati
Kabarsthan

I

| | S=ndhani Kali Mandir | 7 20,000.00 | % 10,000.00 | £ 1.000.00 | 3 months

Community Hall, Win- 2
Manasha Community Hall 00 #20.000.00 | 7 10,000.00
10 | 1 | & Guard Wall, Win- 2 Z10,00,000.00 | ¥ 20,000.00 | 2 10,000,
L Public Community
bhawan with yoga centre T 24,00,000.00
Pandu store Gate, pily
| Community Hall at |

i Wivekananda

PIIE B ot 2 22,00,000.00 | 2 .44,000.00 | z 22,000.00
Tarun Sangha Club
Harijan Kali community
3 i Hall st Loco Colony
Pandu

| | ¥SA Community Hall — 3]
41 1 BEC Hall at Pandw | 1 5.00,000.00 I 2 30,000.00 | 2 15,000.00 | 21000000

T 10,00,000.00

2 1,000000 | 3 months |

- - T

| T 48000000 | F 24 000000 | T 100000 3 months

T 0,000.00 | 3 months [

g
:
:
:

T 12,00,000.08 ( 2 24,0000 | T 12,000,040

3 months |
e
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s’ —— Construction of

Community Hall with
toilel & hathroom at Shree |
15 1 Sankar Maodhalb A & 2z 150000000 | 2 30,000.00 | T15.000.00 | ¥ 100000 | 3 months
Cultural Development
Centre . 4 no Coliny
Pamnduw P (N /S -
Constructi T Jagriti

16 I Sanghac:::'uzunny Hall  15.00,000.00 | T 30,000.00 | T 15.000.00 F 1 00000 | 3 months

Improvement of
17 1 Community Field at Store 2 22 00,000 00 T A4 DO 0D
Gate Children Park

Construction of

18 i m&;‘;g’;ﬁ % 24.00,000.00 | TA8000.00 | T 24.000.00 2 1,000.00 3 months
Prasad Mukherjes Bhawan
Pandu Nirankari

19 1 Cﬂnl::lu.l':ﬂy Bhawan, Win- | 2 12.00.000.00 | T 24,000.00 | ¥ 12.000.00 T 1,000.00 | 3 months
3 I—

dabari i Tanky

an | T | i Pani Tanky | £22,00.000.00 | 44.000.00 | ¥ 22.000.00 | ¥ 1,000.00 3 months.
Constrscti F RLiver Sid

21 1 Sporting &L‘:..uiq.. H."e  24.00,000.00 | TAS.000.00 | T 2400000 | T 1.000.00 3 months
[ = ction of By i _

2 1 Temp Le ity £ 20,00,000.00 | T 40,000.00 | T 20,000.00 | 2T 1,000.00 3 months
Hall
[&: tion of
Communi LOCO

23 1 Colony ,g;"!“.,;‘, 7 22,00,000.00 | T 44,000.00 | 2 22.000.00 | T 1.000.00 | 3 months

Community Hall
Proposal of stair of tin roso
(] Fior community hall at bye T 12,00,000.0:0 T 24,000.00 | T 1200000

E R ] 3 months

24
lane no 2 Tarn Magar
Construction of
25 | 1 | Community Hall ar 2 6,00,000.00 | ¥ 12,000.00 | T 6,000.00 | T 1,00000 | 3 months
Satpubkhuri -
= 3 .
Constraction of Karbi 2 12.00.000.00 | T 24,000.00 | % 12,000.00 | % 1,000.00 | 3 months

26 T | Sangha Community hall

Dhekiaparty Public
2T ] Community Hall w/n -7 T 15,000, 000 0 F 30,000,000 | T 1500000 10000 3 months

ra? =
T 12,00, 000 24, 000,00 | T 12000000 F 1,000 00 3 months.

Ch Pamy
z8 ' | Hall, Win- 4
Construction of BRC

Colony Mahila
z9 1 Community Hall = 15,000,000 020 T 30000000 | 2 15,000.00 E i R ] 3 months

T 22,00,000.0:0 T a4, 00000 | T 232 00000

= nonm ity Bl %22 00,000.00 | T 44,000.00 | T 22,000.00

Improvement of |
™Nabagrahn Silpukhuri
3z n Path. Chitrachal Hill side. T 000000.00 | T 20.000.00 | £ 10000000 | F 1 00000 3 months
ward no. 12,

| Construction of Guard

33 n wall ot Upper Hirimbapur T 20,00,000.00 | T40,000.00 | T 2000000 | T 100000 3 months
Kharghuli

Installation of street light | | - |

33 | ‘| mear Holly child schogl to 2 15.00,000.00 | 23000000 | 21500000 | T 100000 | 3 months |

Amiya nagar road |

Construction of Amiya |

MNagar Lakhi Mandir

35 1 | Ganesh Mandir 2 12,00,000.00 | T 24,000.00 | T 12,000.00 | * 1,000.00 | 3 months

Connecting Path

Construction of Step road |

at Krishna Magar Hill Side

aehr exfahiis B andlr T 18,00000.00 | T 36,000.00 | T 1800000 | T 100000 3 months

36 m

Construection of Road at
37 m Namoni Amiya Magar Z 24 00 000,00 T 48.000.00 | T 24,000.00 | T 1,000.00 3 months
Belortal

Construction of Road near
38 n Shri Shri Gopalcswar T 22,00,000.00 | T 44 00000 | T 2200000 [ T 100000 3 months
MNamghar —
Improvement of Road and
3g i culwert at Krichna Magar Z 12.00,000.00 | T26,000.00 [ T 13,000.00 | T 1.000.00 | 3 months
MC Road

Construction of Road and
Drain at Amiyanagar

40 Il | Mishra Tila near Lakhi T 16,00,000.00
Mandir

Construction of Road &
43 n Dirain at Upper Luitpur T 12,00,000.00 | T 24,000.00 | 2 12,000.00 [ = 1.000.00 3 months
byeclane-2, Ramchahill

Construction of road and
-z i dirains Jyoti Nagar Path T 80000000 T 16, 00,00 = B, 00000 T 100000 3 months

T 3200000 | T 1600000 100000 3 months

Kahilipara Pachim Shanti
43 (11} Magar Byelane-05, T 900, 0D 0D T 1B OO0 00 T 9 000 00 T 10D O 3 months

Construction of Shiv
44 1 Mandir | no byelanc T 18,000,000, 00 T 36,000,000 | T 1E000.00 L B ] F months

Anandapur Japorigog

Uday Magar Path
a5 | 11 | Mochmati T 15.00,000.00 | T 3000000 [ T 1500000 | ¥ 1.000.00 | 3 months

Jyoti Path Bishnupur Pub-
46 | 11 | Salbari Moonmati 7 15,00,000.00 | 2 30,0600.00 | 2 15,000.00 | 2 1,000.00 | 3 months |

‘Ram MNagar byclane 3
47 | "l | Gopal MNagar 2 10,00,000.00 | T 20,000.00 | T 10,000.00 [ T L 000.00 3 months

Improwerent of link road
4 e of Gamnesh Magar, T 15,040, OO0 O T30, W00 e I T )5 000 00 0000, 0 3 meonths
Y | Byodinagar L l
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Improvement of Durga
BMandir, Jyotinagar

T 1R, 00,000.00

T 36 000,00

EaE Rt R ]

T 1.000.00 3 months

Improvement of culvert al
luit nagar and
Amnandanagar junction

T 10,00,000.00

T 20,0040 00

= 1000000

T E,000.00 3 months

drain Pragati Path RG
Baruah road

T 20,00,000.00

T 40,000,000

= 20,000, 00

2 000,00 3 months

Lakhyadhar Choudhury

1
\ Construction of road &
l Path

\ Improvement of

T 20,00,0:00. 00

T 40,003 00

F 20, 00000

T 100000 3 months

Cunstrucnnn of Lachit

T 10,00,000.00

T 20,000,000

T 1000000

z 1,000.00 3 months

Manipuri Hari Mandir
Road , near Bhaskar Gas
Agency

T 00, 000,00

T 16,000.00

= 8,000 00

z 1.000.00 3 months

Janaki Byelane Janakpur
Birabari

T B.00,000.00

T 16,000 O

T B 000D

T 1 000 0

Construction of ROC
manhole cover at various
location

T 5.00,000.00

T 000D O

T 5 000000

F 1 ,000.0:0 3 months

Repairing o'FSﬂ.I:lpuj
Transfer Station

T Q00 00000

T 18, 000,00

T G000 00

2 1,000.00 | 3 months

Construction Boundary
Wall and parking space at
Ulubari Electrica
Creamatorium and pavers
block

SH

T 2T 00 00D

T A 00 (e

T 22 004000

% 1,000.00 | 3 months

[ i of O
Pawement for Dustbin
Lacation at 03 points

T N2,.00, 000,00

T 24,000,080

12000 O

T 1, Oe0H0 O 3 months

Path Patoskuwchi Lesia

Improvement of Trinayan

T 15.00,000.0:0

T 30,000,000

T 1500000

T 000000

MNagar
Sankar Magar mnear

Pragjyotika Groen
Apartment of Baghorbori
Shiv Mandir Path
Pamnjabari

Construction of Pub Skhiv

= 15,00,000.00

T 30,000, 00

TS, 000,00

T 1.000.00

W Magar Borbari (Pijush Das
House to Joyshree Pegu

House)

T 10,00,000.00

Z 20, 000.0:0

T 10,000.00

A e TR

Kabarstan Path , Darandha

Construction of skab an
Sixmile

T 0, (DO CH

5 00000

T 1,000.00

Tmprovermnent of Sahib All

W | path bye lane no 03,
_Ph!.l;nli napgar

w | € ion of

T 20,000.00

T L0000 00

T OO 0D 3 meonths

Dew Path

Inprovement of I;)-glm 5
oL path, rhenri

- Tmprowement of Shivea
Path, Latakata Wit -44
Construction of hMaa

“‘Pﬂlhhlh'!. Bormpathar W~

B 20O TOHH MO

=00, OO0, O

T 120000000

= [ w | Manasha Path (1 wo
== |
l Impmmngm of Hargaur:

T 20, (OO0

T 10,000, 00

T 00000 J 3 months |I

F 40 000 O 20, 000 O

2 20 000 0D AR LR L R ]

T AN O | T T2 000

3 maonths

= 10000 [
L0000 | 3 months |
- ]

T OO0 3 months

T 1O 0000 OO

2 20,0000 | T 10,000.00

100000 3 momths

=l
e

£ 20,00, 00000

F 40D O | F 20000 00

= 000 00 3 months |

T 15,00, 0040 (0

IO, T 1500000

= 1,000 00 3 months

B

Brindaban Path byelane-3

= 12,00,0:00.00

£ 24 00000 T N2 00000

3 months

Constraction of
Baikunthapur Path near
Game Village Beliola

| EE]
(DRSAOC)

|

lc-mswuc.t-on
l'wm-u
|

T NS, 060 OO0 OO

T 30,000 00 T 1S, 0000

= 1,.000.00 3 months

i MManikanchan Path ,
byelanc of Lakhimi Path,
Beliola

LB O, Ok O

T 3600000 | T 1800000

3F momnths

Bhrishma MNagar Road
Balance Portion.

75 w Frica b 5
| Fath byelane-3

= 1S5 00,000 D0

T D0 OO D T 15,000,000

3 months

Construction of Durga
Miandir Path

T 10,00 OO0 0D

= 20, OO0 O T 10,000 00

3 moniths

Construction of Lakhimi
Path bye the side of Wijaya

= b A partment

= 10,00, 0D D0

= 20 DO (D T LD, OO

3 months

Improvement of Krishna
Arjun pati, Bishoa Rabha
path, Belola

T 10,00,000. 00

T 20,000 O 10,000 00

= OO

Constrnuction of Osi Ram
Rabha Road W/in-29

T 2 000, 0RO OHR

T AR 00000 T 28 OO0

T 1,000.00 3 mvonths

Hatigaon { 90 mctres

ER K Tate Dot B T ]

T 20,000 | T 10O O

T 100000 3 months

Construction of drain ag

]
H Milanjyoti P-.I.h. Sijubari,
1 ©Osi Ram Rabha Path Win-

T 12,00,0:00.00

T 24 000 O 1 2,000.00

L B L S L ] 3 months

T LS OH0, OO

2 30.000.00 | T 1500000

2 1 000 0
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| B3

Wl

u|v

l
35|u|

_Es. J_w

faglwl

Wi

Construction of byclanc
g:da:.- MNagar Path) a
Saukwchi Tiniali, 1

e 1. Lokhern

Construction of Mlilanm
Path . Milanpur |
Chegunbari Lalmari

Construction of Milachal
Path & Sankardev Path
byelanes of Gopal Borah
Path, MNalapara
Construction of Maa
Chandika Path Betkuchi
Fish Market

Sankardev Path Bhask
| &7 | Vi | ar

Construction of Maa
Lakhimni Path Betkuchi
Fish Markes

B 100,000,040

T 15.00,000.00

2 15,00,000.00

TS 00 04D, (WD

T 15 00000 (4

T 13,00, 00000

T 24 DM

£ 30,000,100

T 340, 000 M0

T 30, (D O

T 30,0040, 00

T 26 OO0

T 20000

T |00 O 3 months

T 1S, a0 (e ] 3 moniths

T 1500000

10 0 3 months

Ea B ] | 3 momnths

T 100000 3 months

R e W] | 3 momths

“Construction of Mamghar
Path Betkuchi Fish Market

T 14 00, MO0 00

T 2R O 00

T 1,000,080 3 months

.‘?EI|"U’1|
|

Improveement of Pragati
Path Dakhvin Garalia

| =S 00, 0L DO

T 30,000.00

T 1000000

!q!l".rl

| o2

Construction of Sub
byelame of Senmela Road

T 1000 a0 O

T 20,0000 .0k

W

Construction of Odaljyoti
| pathy, Jyotikwuchi, Cpp.
Ciyan Inssitute

= 24, 00,000,000

T AR, 000D

3 months |

T 0 e O | 3 months

|
TG00 | 3 months |

1. Bidding will be conducted through Open Competitive Bidding method and
procedures as specified in “The Assam Public Procurement Act, 2017” and “The
Assam Public Procurement Rules,2021”. These Act and Rules may be viewed and
downloaded from the web-link [provide website link where these documents are
available e.g. at https://finance.assam.gov.in/portlets/assam-public-procurement-
rules-2020

The Bidding Documents may be freely downloaded by interested Bidders from the
website(s)_gmec.assam.gov.in . However, bidders are required to submit cost
of Bidding Documents in the mode prescribed in the Bidding Documents.

All Bids must be accompanied by a Bid Security as mentioned in the table above,
unless otherwise mentioned in the Bidding Documents.

Bids must be delivered to the address below on or before 04/05/2023 At 2.00 P.M.
Electronic Bidding will NOT be permitted. Late Bids will be rejected.

The Bids will be publicly opened in the presence of the Bidders’ designated
representatives and anyone who chooses to attend, at the address below on
04/05/2023 At 2.30 P.M.

Bidders who seek to appeal against any decision, action or omission regarding
this particular procurement may do so as per Section 38 of the Assam Public
Procurement Act, 2017 and Rule 26 of the Assam Public Procurement Rules,
2020. The first and second appellate authority are as mentioned below:

First Appellate Authority
Shri. Richand Ahmed, ACS
Joint Secretary, DoHUA,
Dispur, Secretariat

Second Appellate Authority
Smiti. Laya Maduri, IAS,
Secretary, Finance
Dept., Govt. of Assam
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Name of officer with designation: Commissioner, GMC
Name of Procuring Entity: Guwahati Municipal Corporation

Complete address for submission : Office of the Chief Engineer, GMC.
Tele no.:

E-mail: guwahaticom@gmail.com
Website:gmc.assam.gov.in
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Section - Il Instructions to Bidders

A. GENERAL

1.1

1.2

1.3

1.4

1.5

2.1

Introduction

In connection with the Notice Inviting Bids (NIB) for Procurement of Works as
specified in Section lll: Bid Data Sheet (BDS),the Employer as specified in
the BDS, has issued these Bidding Documents for Procurement of Works as
specified in Section V - Works Requirements.

This Section provides the relevant information as well as instructions to assist
prospective bidders in preparation and submission of bids. It also includes the
mode and procedure to be adopted by the Employer for receipt and opening
as well as scrutiny and evaluation of bids and subsequent placement of award
of contract.

Before preparing the bid and submitting the same to the Employer, the bidder
should read and examine all the terms & conditions, instructions etc. contained
in these Bidding Documents. Failure to provide required information or to
comply with the instructions incorporated in these Bidding Documents may
result in rejection of bids submitted by bidders.

The Bidder, at its own responsibility and risk is encouraged to visit and
examine Site of Works and its surroundings and obtain all information that
may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The cost of visiting the Site shall be at the Bidder’s
own expense.

The bidder shall bear all costs and expenditure incurred and/or to be incurred
by it in connection with its bid including preparation, mailing and submission of
its bid and subsequently processing the same. The Employer shall, in no case
be responsible or liable for any such cost, expenditure etc. regardless of the
conduct or outcome of the bidding process.

Language of Bids

Bid submitted by the bidder and all subsequent correspondences and
documents relating to the bid exchanged between the Bidder and the
Employer, shall be written in English language. However, the language of any
printed literature furnished by the Bidder in connection with its bid may be
written in any other language, provided the same is accompanied by a self-
certified English translation and, for purposes of interpretation of the bid, the
English translation shall prevail.
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3.1

3.2

Code of Integrity

The Employer and all officers or employees of the Employer, whether involved
in the procurement process or otherwise, or Bidders and their representatives
or consultants or service providers participating in a procurement process or
other persons involved, directly or indirectly in any way in a procurement
process shall maintain an unimpeachable standard of integrity.

Govt. of Assam prescribes to the Employer and Bidders to uphold the Code of
Integrity, which prohibits officers or employees of Employer or a person
participating in a procurement process thefollowing:

(i)

(iv)

(v)

(vi)

(vii)
(viii)

any offer, solicitation or acceptance of any bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurementprocess;

any omission, including a misrepresentation that misleads or attempts
to mislead so as to obtain a financial or other benefit or avoid
anobligation;

any collusion, bid rigging or anti-competitive behaviour to impair the
transparency, fairness and progress of the procurementprocess;

improper use of information shared between the procuring entity and
the bidders with an intent to gain unfair advantage in the procurement
process or for personal gain;

any financial or business transactions between the bidder and any
officer or employee of the Procuring Entity, who are directly or indirectly
related to tender or execution process ofcontract;

any coercion including impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its property to influence
the procurementprocess;

any obstruction of any investigation or audit of a procurementprocess;

making false declaration or providing false information for participation
in—

a) tender process or to secure a contract;
b) disclosure of Conflict of Interest;

c) disclosure by the bidder of any previous transgressions with any
entity in India or any other country during the last three years or of
any debarment by any other Procuring Entity.
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3.3

4.1

4.2

In case of any breach of the Code of Integrity by a bidder or a prospective
bidder, as the case may be, the Employer after giving a reasonable
opportunity of being heard,maytake appropriate measures including—

(i)
(ii)

(i)

(iv)

(v)

(vi)

exclusion of the bidder from the procurement process;

calling off of pre-contract negotiations and forfeiture or encashment of
bid security;

forfeiture or encashment of any other security or bond relating to
procurement;

recovery of payments made by the Employer along with interest
thereon at bankrate;

cancellation of the relevant contract and recovery of compensation for
loss incurred by theEmployer;

debarment of the bidder from participation in any future procurements
of any Procuring Entity for a period not exceeding three years

Conflict of Interest

Conflict of Interest for a Procuring Entity or its personnel and Bidders is
considered to be a situation in which a party has interests that could
improperly influence the performance of its duties or responsibilities,
contractual obligations, or compliance with applicable laws and regulations.

Govt. of Assam describes the situations in which a Procuring Entity or its
personnel may be considered to be in Conflict of Interest include, but are not
limited to the following-

(i)

(ii)

(i)

Conflict of Interest occurs when the private interests of a Procuring
Entity or its personnel, such as personal, non-official, extra-
professional or other relationships or personal financial assets, interfere
or appear to interfere with the proper performance of its professional
functions or obligations as a procurement official;

within the procurement environment, a Conflict of Interest may arise in
connection with such private interests as personal investments and
assets, political or other social activities and affiliations while in the
service of the Procuring Entity, employment after retirement from
service or of relatives or the receipt of a gift that may place the
Procuring Entity or its personnel in a position of obligation;

Conflict of Interest also includes the use of assets of the Procuring
Entity including human, financial and material assets, or the use of the
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4.3

4.4

4.5

(iv)

office of the procuring entity or knowledge gained from official functions
for private gain or to prejudice the position of someone the Procuring
Entity or its personnel does not favour;

Conflict of Interest may also arise in situations where the Procuring
Entity or any of its personnel is seen to benefit directly or indirectly or
allow a third party, including family, friends or someone they favour, to
benefit directly or indirectly from the decision or action of the Procuring
Entity;

The situations in which bidders participating in a procurement process or their
representatives may be considered to be in Conflict of Interest include, but are
not limited to the following—

a)

c)

d)

If they or their personnel or representatives or agents have any
relationship or financial or business transactions or interests with any
official of the Procuring Entity that are directly or indirectly involved in or
related to the procurement process or execution ofcontract;

If they receive or have received any direct or indirect subsidy from any
other bidder;

If they have the same legal representative for purposes of thebid;

If they have a relationship with each other, directly or through common
third parties that puts them in a position to have access to information
about or influence on the bid ofanother;

If they participate in more than one bid in the same bidding process;
If they have controlling partners incommon,;

If a bidder or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the subject
matter of procurement of the bidding process or were involved in such
preparation in anyway;

In the ‘Letter of Bid’ to be submitted by the bidder, as per format given in
“Section VI - Bidding Forms”, all bidders shall provide a signed statement that
the bidder is neither associated nor has been associated directly or indirectly
with the consultant or any other entity that has prepared the design,
specifications and other documents for the subject matter of procurement or is
being proposed as Project Manager for the contract;

In case of a holding company having more than one independent unit or more
than one unit having common business ownership or management, only one

Page 12 of 97



5.1

5.2

5.3

54

5.5

6.1

unit shall be allowed to submit bid or quote to prevent any conflict of interest.
Similar restrictions shall apply to closely related sisteror subsidiary companies.
Such bidders must proactively declare such sister or subsidiary company or
common business or management units in similar lines of business;

Eligible Bidders

Bidder shall be a natural person, private entity, government-owned entity or,
any combination of these having a formal intent and legal competency to enter
into an agreement or contract and are registered under respective Actand
Jurisdictioninindiaor any other country with which India has not banned
traderelations.

The bidder should fulfil the registration requirement as specified in theBDS.

Bidder should not have a Conflict of Interest as prescribed and specified in ITB
Para 4, which materially affects faircompetition.

In addition, any bidder participating in the procurement process shall—

(i) have fulfilled his obligation to pay all such taxes as payable to the Central
Government or the State Government or any localauthority;

(i) not be insolvent, in receivership, bankrupt or being wound up, not have
its affairs administered by a court or a judicial officer, not have its
business activities suspended and must not be the subject of legal
proceedings for any of the foregoingreasons;

(i) not have, and their directors and officers not have, been convicted of any
criminal offence related to their professional conduct or the making of
false statements or misrepresentations as to their qualifications to enter
into a procurement contract within a period of three years preceding the
commencement of the procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

(iv) not be debarred by any Procuring Entity under the State Government, the
Central Government, Autonomous body, Authority by whatever name
called underthem.

In the ‘Letter of Bid’ to be submitted by the bidder, as per format given in
Section VI - Bidding Forms, all bidders shall provide an Affidavit that the
bidder fulfils the eligibility requirements given in ITB Para 5.4;

Bidders’Qualification

Bidders should substantially meet the qualification criteria as stipulated in the
Section IV- Evaluation and Qualification Criteria.
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6.2

7.1

7.2

7.3

8.1

8.2

Bidders should fill and submit the Forms provided in Section VI - Bidding
Forms to provide relevant information and documents in support of fulfilment
of bidder’s qualification, along with its bid.

B. BIDDING DOCUMENTS

Content of Bidding Documents

The Bidding Documents include the following Sections, which should be read
in conjunction with any Amendment issued in accordance with ITB Para10.

Section | Notice Inviting Bids (NIB)

Sectionll Instructions to Bidders(ITB)
Section Il Bid DataSheet

Section IV Evaluation and QualificationCriteria
Section V. WorksRequirements

Section VI BiddingForms

Section VII General Conditions of Contract(GCC)

YV V ¥V V¥V V V VYV VY

Section VIII Special Conditions of Contract(SCC)
> Section IX ContractForms

Unless downloaded directly from the Employer’'s website as specified in the
BDS, Employer shall not be responsible for the correctness of the Bidding
Documents, responses to requests for clarification, the Minutes of the Pre-bid
meeting, if any, or Amendment(s) to the Bidding Documents in accordance
with ITB Para10.

Bidders are expected to examine all instructions, forms, terms, and
specifications in the Bidding Documents and to furnish with its Bid all
information or documentation as is required by the BiddingDocuments.

Clarifications of Bidding Documents and Site Visits

A Bidder requiring any clarification of the Bidding Documents shall contact
the Employer in writing at the Employer’s address specified in the BDS. The
Employer will respond in writing to any request for clarification, provided that
such request is received prior to the deadline for submission of bids within a
period specified in the BDS.

The Employer shall also promptly publish brief description of the enquiry but
without identifying its source and its response at its website as specified in
the BDS.
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8.3

8.4

8.5

8.6

9.1

9.2

10.

101

10.2

Should the clarification result in changes to the essential elements of the
Bidding Documents, the Employer shall amend the Bidding Documents
following the procedure given under ITB Para10.

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the bid and entering into a contract for
construction of the Works.The costs of visiting the Site shall be at the
Bidder’s ownexpense.

The bidder shall identify the source of all the construction materials and shall
satisfy about availability of the same complying with the requirements of
quantity as specified in the respective clauses of specifications prior to
submission of the bids. No claim shall be entertained on the plea of non-
availability of materials and involvement of extra leads during course of
execution at anycircumstances.

The Bidder and any of its personnel or agents will be granted permission by
the Employer to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel, and
agents will release and indemnify the Employer and its personnel and agents
from and against all liability in respect thereof,and will be responsible for
death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of theinspection.

Pre-BidMeeting

In order to provide response to any doubt regarding Bidding Documents or to
clarify issues, a pre-bid meeting may be scheduled, if specified in theBDS.

During the pre-bid meeting, the clarification sought by representative of
prospective bidders shall be responded appropriately. However, they shall be
asked to submit their written request by close of office next day.The Employer
shall publish written response to such requests for clarifications, without
identifying its source. In case required, amendment(s), in terms of ITB Para 10
below shall be issued, which shall be binding on all prospectivebidders.

Amendments to Bid Documents

At any time prior to the deadline for submission of bids, the Employer may,
pursuant to ITB Para 8 and 9 and for any reason deemed fit by it, amend or
modify the Bidding Documents by issuingAmendment(s).

Such Amendment(s) will be published on Employer’s website as specified in
the BDS and the same shall be binding on all prospective Bidders.
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10.3

10.4

1.

12.

121

13.

In order to give reasonable time to prospective bidders to take necessary
action in preparing their bids, the Employer may, at its discretion extend the
deadline for the submission of bids and other allied time frames, which are
linked with that deadline.

Any bidder who has downloaded the Bidding Documents should check the
Amendment(s), if any, issued on the Employer’s website. The Employer shall
not be responsible in any manner if prospective Bidders miss any
Amendment(s) published on Employer’s website.

C. PREPARATION OF BIDS

Documents Comprising the Bid

The bid submitted by the bidder shall be in single envelope and shall comprise
the following:

i) Letter of Bid as per Form provided in Section VI - BiddingForms;

i)  Priced Bill of Quantities as per Form: Bill of Quantities, given in Section
VI - BiddingForms;

i)  Bid Processing Fee in accordance with ITB Para 19 (if required);
iv)  Bid Security furnished in accordance with ITB Para 20;

v)  Duly filled Forms along with all attachments, as per Forms provided in
Section VI - Bidding Forms;

vi)  Self-attested copy of Income Tax Registration Certificate / PAN card;
vii)  Self-attested copy of GSTIN registration;
viii)  Any other document as required in the BDS;

ix)  An Undertaking from the bidders to the effect that they agree and abide
by the clauses / conditions of Bidding Documents issued by the
Employer and any amendment made there after.

Letter of Bid and Priced Bill ofQuantities

The Letter of Bid and Priced Bill of Quantities shall be prepared as per the
Forms provided in Section VI-Bidding Forms. The forms must be completed
without any alterations to the text, and no substitutes shall be accepted. All
blank spaces shall be filled in with the information requested.

Alternative Bids
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131

14.

14.1

14.2

14.3

14.4

14.5

15.

15.1

15.2

16.

16.1

16.2

17.

171

17.2

Unless otherwise specified, alternative bids shall not be considered.

BidPrices

The contract shall be for the whole works as described in Section V - Works
Requirements based on the priced Bill of Quantities (BoQ) submitted by the
Bidder.

The Bidder shall fill the rates and prices and line item total for all items of the
works described in the Bill of Quantities along with total bid price rounded to
the nearest rupee, as identified in Section VI - Bidding Forms. Items for
which no rate or price is entered by the Bidder will not be paid for by the
Employer when executed and shall be deemed covered by the rates and
prices for other items of works in the Bill of Quantities.

The price to be quoted in the ‘Letter of Bid’ in accordance with ITB Para 12.1
shall be the total price of thebid.

The price quoted by the Bidder shall be fixed during the Bidder’s performance
of the Contract and shall not be subject to variation on any account, unless
other wise specified in the BDS. The bid submitted with adjustable price
quotation shall be treated as nonresponsive and shall berejected.

All duties, taxes, and other levies payable by the Contractor under the
Contract, shall be included in the rates and prices and the total bid price
submitted by theBidder.

Bid Currency

The bidders should submit its quote in Indian Rupees only.

Bids, where prices are quoted in any other currency shall be treated as non -
responsive and rejected.

Documents establishing Bidder’s Eligibility

To establish Bidder’s eligibility in accordance with ITB Para 5, Bidders shall
complete the Letter of Bid, and any other Form(s) included in Section VI:
Bidding Forms.

The bidder’s registration documents, in accordance with ITB Para 5.2 should
be submitted by the bidders.

Documents establishing Bidder’s Qualification

The documentary evidence of the Bidder’'s qualifications to perform the
contract shall establish to the Employer’s satisfaction that the Bidder meets
each of the qualification criterion specified in Section IV - Qualification and
Evaluation Criteria.

Bidders should submit all required information and documents, and fill all the
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18.

18.1

18.2

18.3

19.

19.1

20.

20.1

20.2

20.3

forms as prescribed in Section VI — Bidding Forms.
Period of validity of Bids

Bids shall remain valid for the period specified in the BDS after the bid
submission deadline date prescribed by the Employer in accordance with ITB
Para 23.1. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive

In exceptional circumstances, prior to the expiration of the bid validity period,
the Employer may request bidders to extend the period of validity of their bids.
The request and the responses shall be made in writing. A Bidder may refuse
the request without forfeiting its Bid Security. A Bidder granting the request
shall not be required or permitted to modify its bid.

The Bidder who agrees to the extension of the period of validity of bids so
requested by the Employer shall also extend the period of validity of bid
securities submitted by them or submit new bid security to cover the extended
period of validity of their bids. A bidder whose bid security is not extended or
new bid securities not submitted shall be considered to have refused the
request to extend the period of validity of its bids and rejected as non-
responsive. The decision of Employer will be final and binding in this regard.

Bid Processing Fee

TheBidder shall furnish as part of its bid, the bid processing fee (non-
refundable), in the amount if specified in the BDS. The bid processing fee
shall be in any of the following forms at the Bidder'soption:

(a) Demand Draft / Banker's Cheque issued by Scheduled Bank in India;or
(b) Deposit through Digital mode if specified in theBDS;
Bid Security

The Bidder shall furnish as part of its bid, a bid security, of the amount as
specified in NIB &Section V - WorksRequirements.

Bidders belonging to Scheduled Caste (SC), Schedule Tribes (ST) Other
Backward Classes (OBC) and any other class of bidders notified by
government from time to time may deposit 50% of the stipulated amount of Bid
Security, but, in such cases documentary proof regarding their caste issued by
the competent authority must also be submitted along with the Bid.

The bid security shall be in any of the following forms at the Bidder’soption:

(a) Fixed Deposit Receipt (FDR) or Term Deposit Receipt (TDR) issued by
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20.4

20.5

20.6

20.7

20.8

20.9

20.10

20.11

20.12

Scheduled Bank in India;or
(b) Bank Guarantee issued by a Scheduled Bank in India;or
(c) Deposit through Digital mode as specified in the BDS;or
(d) Any other form as specified in the BDS

In case, bid security is submitted in form of Bank Guarantee, it should be
submitted using the form provided in Section VI - Bidding Forms. The Bank
Guarantee submitted as Bid Security shall be verified and confirmed from the
competent authority of the concerned issuing Bank.

The Bid Security must remain valid for forty-five(45) days beyond the original
or extended validity period of the bid.

Any bid not accompanied by a Bid Security as specified in ITB Para 20.2 and
20.3; and not secured as indicated in para 20.5 shall be rejected by the
Employer as non-responsive.

The bid security of a bidder lying with the Employer, if any, in respect of other
bids awaiting decision shall not be adjusted towards bid security required
under this Bidding Documents

The bid security originally deposited by a Bidder may be taken into
consideration, incase bids are re-invited, if found valid, if so specified in the
BDS. Such Bidders are required to ascertain validity of bids for consideration
in lieu of bid security required under this Bidding Documents.

The Bid Security of unsuccessful bidder shall be released within 15(fifteen)
working days after signing of Agreement and deposit of performance security
by the successful bidder.

The Bid Security of successful Bidder shall be released upon the successful
Bidder's signing the contract and furnishing the Performance Security
pursuant to ITB Para 40. As an alternative, the amount of Bid Security may be
adjusted with the amount of performance security required from him or
refunded if the successful bidder furnishes the full amount of performance
security, if provided in the BDS.

In case Employer decides to cancel the procurement process, it shall return
the bid security of all bidders after the decision to cancel procurement process.

The Bid Security of the bidder, who withdraws its bid prior to deadline for
submission of bids, in case bid withdrawal is permitted, shall be returned after
the opening of bids.
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20.13 The Bid Security deposited by a Bidder shall be forfeited in the followingcases:

21.

21.1

21.2

21.3

22,

22.1

222

(a) when the bidder withdraws or modifies its bid after opening of bids;

(b) when the bidder does not deposit the required performance security within
the specified period; and

(c) if the bidder breaches any provisions of Code of Integrity prescribed for
bidders as per ITB Para3.

Format and Signing of Bids

The Bidder shall prepare and submit one original set of Bid and clearly mark it
as “ORIGINAL” along with such number of additional copies thereof as
specified in the BDS, marking these additional copies as “COPY” clearly. In
the event of any discrepancy between the original bid and its copies, the
contents of the original bid marked “ORIGINAL” shall prevail and be taken into
account.

The original and all additional copies of the bid shall be typed or written in ink
with all pages serially numbered and signed by the bidder or a person duly
authorized to sign on behalf of the bidder. This authorization shall consist of a
written confirmation as specified in the BDS which shall be attached to the Bid.

Any corrections in the bid such as interlineations, erasures, or overwriting
shall be valid only if they are duly signed or initialled by the person signing the
bid.

D. SUBMISSION AND OPENING OF BIDS

Sealing, Marking and Submission of Bids

Bidders may submit their bids by post or by hand or drop in the box earmarked
by the Employer. Bids so submitted shall enclose the original and each copy of
the bid in separately sealed envelopes duly marked as “ORIGINAL” and
“COPY”. The envelopes containing the original and the copies shall then be
enclosed in one single sealed outer envelope.

The inner and outer envelopes shall bear the:

a) name and complete address along with the mobile, telephone
number and email address of the Bidder;

b) complete postal address of the Employer;

c) specific identification mark / Bid Ref. No. and subject matter
ofprocurement;
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22.3

23.

23.1

23.2

23.3

234

24,

241

24.2

25.

25.1

d) a warning ‘not to open before the time and date for bid opening’ as
indicated in the Bidding Documents

If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility about its consequences viz. misplacement or
premature opening of the bid.

Deadline for Submission of Bids

Bids must be received by the Employer at the address and no later than the
date and time specified in the BDS.

The date of submission and opening of bids shall not be extended except
when—

a) sufficient number of bids have not been received within the given time
and the Employer is of the opinion that further bids are likely to be
submitted if time is extended; or

b) the Bidding Documents are required to be substantially modified as a
result of discussions in pre-bid meeting or otherwise and the time for
preparations of bids by the prospective bidders appears to be insufficient
for which such extension is required.

In cases where the time and date for submission of bids is extended, an
amendment to the Bidding Documents shall be issued in accordance with ITB
Para 10, in which case all rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be subject to the deadline
extended

If the due date for submission of bids is not a working day, the bids shall be
received and opened at the same time and hour on the next working day.

Late Bids

The Employer’s officer authorized to receive the bids shall not receive any bid
that is submitted personally by hand after the time and date fixed for
submission of bids under any circumstances.

Any bid which arrives by post after the deadline for submission of bids shall be
declared and marked as “Late” and returned unopened to the bidder by
registered post.

Withdrawal, Substitution and Modification ofBids

A bidder may withdraw, substitute, or modify its bid after it has been submitted
by sending a written notice, duly signed by the bidder or his representative
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252

253

26.

26.1

26.2

26.3

26.4

authorised in writing and such letter of authority shall be enclosed with the bid.
The corresponding substitution or modification of the bid contained in sealed
envelopes as required must accompany the written notice. Such written notice
shall be

a) submitted in accordance with the Bidding Documents with the envelope
clearly marked as “Withdrawal,” “Substitution,” or “Modification” as
applicable,and

b) received by the officer authorised to receive the bids or directly dropped
in thebid box prior to the last time and date fixed for receiving ofbids.

Bids requested to be withdrawn shall be returned unopened to the bidders.

No bid shall be withdrawn, substituted, or modified after the time and date
fixed for receipt of bids as specified in the BDS.

Opening of Bids

The sealed bid box shall be opened by the Bid Opening Committee constituted
by the Employer at the time, date and place as specified in the BDS in the
presence of the Bidders’ authorized representatives who choose to be
present, enabling them to watch the proceedings.

The Employer’s officer authorized to receive bids shall also handover all the
bids received by him up to the time and date for submission of bids to the
convener of the Bid Opening Committee and obtain the signature of the
convener of the Committee in the bids receipt register

Each bid received shall be opened by the Bid Opening Committee in the
presence of the bidders or their authorised representatives who choose to be
present. All envelopes containing bids shall be signed, indicating date and
time, by the members of the Committee in token of verification of the fact that
they are sealed. The envelopes shall be numbered as “a/n’, where ‘a’ denotes
the serial number at which the bid envelop has been taken for opening and ‘n’
denotes the total number of bids received by the specified time;

The Bid Opening Committee shall prepare a list of bidders or their
representatives attending the opening of bids and obtain their signatures on
the same. The list shall also contain the name, e-mail and mobile telephone
number of the representatives and the corresponding names and addresses of
the bidders they represent. The authoritylettersbrought by the representatives
shall be attached to the list. The list shall be signed by all members of Bid
Opening Committee indicating the date and time of opening of the bids.
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26.6

26.7

26.8

26.9

First, envelopes marked “WITHDRAWAL” shall be opened, read out, and
recorded and the envelope containing the corresponding bid shall not be
opened, but returned to the concerned bidders. No bid shall be permitted to
be withdrawn unless the corresponding withdrawal notice contains a valid
authorisation to request the withdrawal which shall also be read out and
recorded. If the withdrawal notice is not accompanied by the valid
authorisation, the withdrawal shall not be permitted and the corresponding bid
shall be opened

Next, envelopes marked as “SUBSTITUTION” shall be opened, read out,
recorded and exchanged for the corresponding bid being substituted and the
substituted bid shall not be opened, but returned to the bidder. No bid shall be
substituted unless the corresponding substitution notice contains a valid
authorisation to request the substitution which shall also be read out and
recorded. Thereafter, envelopes marked as “MODIFICATION” shall be
opened, read out and recorded with the corresponding bid. No bid shall be
modified unless the corresponding modification notice contains a valid
authorisation to request the modification which shall be read out and
recorded.

All other envelopes shall be opened one at a time and the following details
shall be read out and recorded-

(@) The name of the bidder and whether there is a substitution
ormodification;

(b) the bid prices (per lot if applicable);
(c) the bid security deposited; and
(d) any other details as the Committee may consider appropriate.

After all the bids have been opened, these shall be initialed and dated on the
first page of each bid by the members of the Bid Opening Committee. All the
pages of the price schedule and letters etc. attached shall be initialled and
dated by the members of the Committee. Key information such as prices,
works completion schedule, etc. shall be encircled and unfilled spaces in the
bids shall be marked and signed with date by the members of the Committee.
The original and additional copies of the bid shall be marked accordingly.
Alterations, corrections, additions, overwriting shall be initialled legibly to
make it clear that such alterations, corrections, additions, overwriting existed
in the bid at the time of opening.

No bid shall be rejected at the time of bid opening except the late bids,
alternative bids if not permitted and bids not accompanied with the proof of
payment or instrument of the required cost of bidding documents, processing
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27.

271

27.2

27.3

28.

28.1

fee or user charges and bid security.

The Bid Opening Committee shall prepare a record of the proceedings of the
bid opening that shall include the name of the bidders and whether there is a
withdrawal, substitution, or modification, the bid price, per lot, if applicable,
any discounts and alternative offers if they were permitted, any conditions put
by bidder and the proof of the payment of price of bidding documents,
processing fee or user charges and bid security. The bidders or their
representatives, who are present, shall sign the record. The omission of a
bidder’s signature on the record shall not invalidate the contents and effect of
the record. The members of the Committee shall also sign the record noting
the date;

E. EVALUATION AND COMPARISON OF BIDS

Confidentiality

Information relating to the evaluation of bids and recommendation of contract
award, shall not be disclosed to bidders or any other persons not officially
concerned with the bidding process until information on Contract Award is
communicated to all Bidders

Any effort by a Bidder to influence the Employer in the evaluation or contract
award decisions may result in the rejection of itsBid.

Not withstanding ITB Para 27.2, from the time of bid opening to the time of
Contract Award, if any Bidder wishes to contact the Employer on any matter
related to the bidding process, it should do so in writing.

Preliminary Examination of Bids

The Bid Evaluation Committee constituted by the Employer shall conduct a
preliminary scrutiny of the opened bids at the beginning to assess the prima-
facie responsiveness and record its findings thereof particularly in respect of
the following:

(a) that the bid is signed, as per the requirements listed in the Bidding
Documents;

(b) that the bid has been sealed as per instructions in the Bidding
Documents;

(c) the bid is valid for the period, specified in the Bidding Documents;
(d) that the bid is accompanied by due Bid security;

(e) that the bid is unconditional and that the bidder has agreed to give the
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29.

29.1

29.2

29.3

294

29.5

30.

30.1

30.2

30.3

31.

required performance security; and

(f) whether any other conditions specified in the Bidding Documents are
fulfilled.

Clarification ofBids

To assist in the examination, evaluation, comparison and qualification of the
bids, the Bid Evaluation Committee may, at its discretion, ask any bidder in
writing for clarification by a specific date regarding its bid specifically therein
that if the bidder does not comply or respond by that date his bid shall be
liable to be rejected. The request of the Committee for clarification and the
response of the bidder thereto shall be in writing. Depending on the outcome,
such bids shall be ignored or considered further;

Any clarification submitted by a bidder with regard to its bid that is not in
response to a request by the Committee specifically shall not be considered;

No change in the prices or substance of the bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by
the Committee in the evaluation of the financial bids;

No substantive change to qualification information or to a submission,
including changes aimed at making an unqualified bidder, qualified or an
unresponsive submission, responsive shall be sought, offered or permitted
under any circumstances;

All communication generated as above shall be included in the record of the
procurement proceedings.

Immaterial Non-conformities in Bids

The Bid Evaluation Committee may waive non-conformities in the bid that do
not constitute a material deviation, reservation or omission and deem the bid
to be responsive;

The bid evaluation committee may request the bidder to submit necessary
information or documents which are historical in nature like audited
statements of accounts, tax clearance certificate, PAN, etc. within a
reasonable period of time. Failure of the bidder to comply with the request
within the given time shall result in the rejection of its bid;

The Bid Evaluation Committee may rectify immaterial non-conformities or
omissions on the basis of the information or documentation received from the
bidder under ITB Para 30.2.

Determination of Responsiveness
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31.1  The Bid Evaluation Committee constituted by the Employer shall determine
the responsiveness of a bid to the Bidding Documents based on the contents
of the bid submitted by the Bidder;

31.2 A bid shall be deemed to be substantially responsive if it meets the
requirements of the Bidding Documents without any material deviation,
reservation, or omission where:-

(a) “deviation” is a departure from the requirements specified in the Bidding
Documents

(b) “reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Documents; and

(c) “omission” is the failure to submit part or all of the information or
documentation required in the bidding documents.

31.3 A “material deviation, reservation, or omission” is one that,

(a) If accepted, shall-

(i) effect in any substantial way the scope, quality, or performance of
the subject matter of procurement specified in the Bidding
Documents; or

(i) limit in any substantial way, inconsistent with the Bidding
Documents, the rights of the Employer or the obligation of the
Bidder under the proposed contract; or

(b) if rectified shall unfairly affect the competitive position of other Bidders
presenting responsive bids;

31.4 The Bid Evaluation Committee shall examine the technical aspects of the bid
inparticular to confirm that all requirements of Bidding Documents have been
met without any material deviation, reservation or omission;

31.5 The Bid Evaluation Committee shall regard a bid as responsive if it conforms
to all requirements set out in the Bidding Documents, or contains minor
deviations that do not materially alter or depart from the characteristics, terms,
conditions and other requirements set out in the Bidding Documents, that is,
there is no material deviation, or if it contains errors or oversights that can be
corrected without any change in the substance of the bid;

31.6 Bids that are not responsive or contain any material deviation shall be

rejected. Bids declared as non-responsive shall be excluded from any further
evaluation.
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32.

32.1

32.2

32.3

33.

33.1

33.2

33.3

34.

Nonconformities, Errors and Omissions

Provided that a Bid is substantially responsive, the Bid Evaluation Committee
may waive any nonconformities in the Bid.

Provided that a bid is substantially responsive, the Employer or authorized
representative may request that the Bidder submit the necessary information
or documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities or omissions in the bid related to documentation
requirements. Such omission shall not be related to any aspect of the price of
the Bid. Failure of the Bidder to comply with the request may result in the
rejection of its Bid.

Provided that a bid is substantially responsive, the Bid Evaluation Committee
shall rectify quantifiable nonmaterial nonconformities related to the Bid Price.
To this effect, the Bid Price shall be adjusted, for comparison purposes only,
to reflect the price of a missing or non-conforming item or component.

Correction of Arithmetical Errors

Provided that the Bid is substantially responsive, the Bid Evaluation
Committee shall correct arithmetical errors in the following cases, namely:

(a) If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the opinion of the
Committee there is an obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted shall govern and the
unit price shall be corrected;

(b) if there is an error in a calculation of the total corresponding to the
addition or subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related to
an arithmetic error, in which case the amount in figures shall prevail
subject to (a) and (b) above.

If the price bid is ambiguous leading to two equally valid total price amounts,
the bidshall be treated as non-responsive and rejected.

Bidders shall be requested to accept correction of arithmetical errors. Failure
to accept the correction in accordance with ITB Para 33.1, shall result in the
rejection of the Bid.

Subcontractors
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34.1

34.2

34.3

35.

35.1

35.2

35.3

35.4

Unless otherwise stated in the BDS, the Employer does not intend to execute
any specific elements of the Works by sub-contractors selected in advance by
the Employer

The Employer may permit subcontracting for certain specialized works as
indicated in Section V. When subcontracting is permitted by the Employer, the
specialized sub- contractor's experience shall be considered for evaluation.
Section IV describes the qualification criteria for sub-contractors.

Bidders may propose sub contracting as specified in the BDS
Evaluation of Bids

The Employer/ Evaluation Committee shall use the criteria and methodologies
listed in this Clause. No other evaluation criteria or methodologies shall be
permitted.

To evaluate a Bid, the Employer/ Evaluation Committee shall consider the
following:

(a) the bid price, excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities.

(b) price adjustment for correction of arithmetic errors in accordance with
ITB 33.1

(c) price adjustment due to discounts offered in accordance with ITB Para
14 and 35.3.

(d) price adjustment due to quantifiable non material non conformities in
accordance with ITB 32.3

(e) the additional evaluation factors are specified in Section IV -
Evaluation and Qualification Criteria

If Bidders are allowed to quote separate prices for different Packages / Lots
(contracts), the methodology to determine the lowest evaluated price of the
Packages / Lot (contracts) combinations, including any discounts offered in the
Letter of Bid Form, as specified in BDS and in Section IV - Evaluation and
Qualification Criteria

If the bid of the lowest Evaluated Bidder is seriously unbalanced or, front loaded
in the opinion of the Employer/ Evaluation Committee, the Employer/ Evaluation
Committee may require the Bidder to produce detailed price analyses for any or
all items of the Bill of Quantities, to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of
the price analyses, taking into consideration the schedule of estimated Contract
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35.5

36.

36.1

36.2

37.

371

38.

38.1

38.2

38.3

39.

payments, the Employer/ Evaluation Committee may require that the amount of
the performance security be increased at the expense of the Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract

If a bid contains several items in the Bill of Quantities, which are unrealistically
priced low in comparison to the estimate cost of Works / Schedule of Rates, and
which cannot be substantiated by the bidder, the Employer/ Evaluation
Committee may reject the bid as non- responsive.

Comparison ofBids

The Employer/ Evaluation Committee shall compare the evaluated prices of
all substantially responsive bids established in accordance with ITB 35.2 to
determine the lowest evaluated bid.

The additional criteria for comparison of bid prices of substantially responsive
bids are specified in Section IV - Evaluation and Qualification Criteria

Employer’s Right to Accept Any Bid, and to Reject Any or All Bids

The Employer reserves the right to accept or reject any bid, and to cancel /
annul the bidding process and reject all bids at any time prior to contract
award, without thereby incurring any liability to the Bidders for which the
Employer shall keep record of clearand logical reasons properly for any such
action / recall of bidding process. In case of cancellation / annulment, all bids
submitted and specifically, bid securities, shall be promptly returned to
theBidders.

F. AWARD OF CONTRACT

Award of Contract

The Employer shall award the Contract to the Bidder whose bid has been
accepted after evaluation of bids.

In the event if two or more bidders offering the same Bid Price, the Employer
shall identify the bidder for award of contract on the basis of highest available
bid capacity and complexity / volume of similar nature of works executed
during any one of the last 5 years by the bidder as prime contractor as per the
method as described in Sub-Section C of Section IV — Evaluation and
Qualification Criteria.

The contract shall not be awarded to more than one bidder by splitting the
work

Notification of Award
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39.1

39.2

39.3

40.

40.1

40.2

40.3

41.

41.1

41.2

Prior to the expiration of the period of bid validity, the Employer shall notify the
successful Bidder, in writing, that its Bid has been accepted. The notification
letter (hereinafter and in the Conditions of Contract and Contract Forms called
the “Letter of Acceptance”) shall specify the sum that the Employer will pay the
selected bidder in consideration of the execution of works (hereinafter and in
the Conditions of Contract and Contract Forms called “the Contract Price”)

Until a formal Contract is prepared and executed, the Letter of Acceptance
shall constitute a binding Contract.

The Employer shall promptly respond in writing to any unsuccessful Bidder
who, after notification of award in accordance with ITB Para 39.1, requests in
writing the grounds on which its bid was not selected.

Performance Security

Within twenty-eight (28) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder, if required, shall furnish the Performance
Security inaccordance with the GCC, using the Performance Security Form
included in Section IX - Contract Forms, or another Form acceptable to the
Employer.

Failure of the successful Bidder to submit the above-mentioned Performance
Security or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security. In that event the
Employer may award the Contract to the next lowest evaluated Bidder, whose
bid is substantially responsive and is determined by the Employer to be
qualified to perform the Contract satisfactorily provided the offered price is at
par with the L1 price.

The validity of the performance security shall be for a period of 45 days
beyondthe defect liability period.

Signing of Contract

Promptly after issuing Notification of Award the Employer shall send the
successful Bidder the Contract Agreement

Within twenty-eight (28) days of receipt of the Contract Agreement, the
successful Bidder shall sign, date, and return it to the Employer
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Section lll - Bid Data Sheet (BDS)

The following specific data for the works to be procured shall complement, supplement,
or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a
conflict, the provisions herein shall prevail over those in ITB

ITB Para Particulars
Reference
A. General
ITB1.1 The reference number of the Notice Inviting Bids (NIB) is:

GER/CE/2016/2022/17; 11.04.2023

The Employer is: Guwahati Municipal Corporation
ITB 5.2 The bidders should fulfill the registration requirements stated

below: 1. Must have valid GMC/APWD registration for Civil
Contractors. 2. GST & PAN (Valid)

3. Contract Labour License (Valid) 4. Trade License issued by
Competent authority (valid) and any other statutory

requirements.

ITB 7.2 WWW.Qmec.assam.qov.in

B. Bidding Documents

ITB 8.1 The Employer’s address for the purpose of any clarification is:
Chief Engineer, GMC, Ulubari-7.

Requests for clarification should be received by the Employer no later
than:

7 days from submission deadline.

ITB 8.2 www.gmc.assam.qov.in [insert name of website(s) where the
responses to clarifications requested by Bidders shall be
officially published]

ITB 9.1 Pre-Bid Meeting shall be scheduled: No

In case Pre-Bid Meeting is scheduled, name of contact person, venue,
time and date for pre-bid meeting are specified as under: [provide details
as under]

Name and designation ofcontactperson:
Phone:

E-mail:
Venue:
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Time

andDate:

ITB 10.2 www.gmc.assam.qov.in [insert name of website(s) where

’ Amendment(s) shall be officially published]
ITB 11.1 (ii) The following schedules shall be submitted with the bid:
) Price Bid in Form
C. Preparation of Bids

ITB11.1 The Bidder shall submit the following additional documents in its Bid:

(viii) Proof of Similar nature works of value atleast 80 % of the package
value bidded for.

ITB 13.1 Alternative Bids “shall not be” considered.

ITB 14.4 The price quoted by the bidder shall be fixed during the Bidder’'s
performance of the Contract and shall not be subject to variation
on any account.

ITB 18.1 The bid validity period shall be 120 days.

ITB 19.1 Bid Processing Fee “shall be” required.
Deposit through digitalmode is “not permitted”

ITB 20.3 (c) | Bid Security deposit through digital mode is not permitted

ITB 20.3 (d) | Other acceptable forms of BidSecurity:D.D/Banker’s Cheque/F.D

ITB 20.8 In case bids are re-invited, the bid security originally deposited by a
Bidder
N.A [insert “shall be” |/ “shall not be”’] considered.

ITB 20.9 Performance Secuirty shall be 3% of accepted bid price/contract price.

ITB 20.10 The bid security “shall be” adjusted with the amount of
performance security required from him.
The bid security of successful bidder shall be refunded upon
submission of the full amount of performance security by the
successful bidder.

ITB 21.1 In addition to the original of the Bid, the number of copies required is:

[insert number of copies] 0.
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ITB 21.2

The written confirmation of authorization to sign on behalf of the
Bidder shall consist of: Letter of Authorisation/Power of Attorney

D. Submission and Opening of Bids

ITB 23.1

Employer’s address for bid submissionis:Executive Engineer’s Office,
Division 1, 11, 1ll, IV, V & VI (as Applicable for the particular package bid

for)

Executive Engineer’s Office, Division I, I, Ill, IV, V & VI , Guwahati
Municipal Corporation, GMC

The deadline for Bid Submissionis: 04.05.2023 at 2.00 P.M

ITB 26.1

The bid opening shall take place at_Executive Engineer’s Office,
Division I, 11, 1lI, IV, V & VI , Guwahati Municipal Corporation, GMC

The date and time for Bid opening is:_04.05.2023 at 2.30 P.M

E. Evaluation and Comparison of Bids

ITB 34.1

The Employer “does not intend” to execute certain specific parts of
the Works by sub-contractors selected in advance.

ITB 34.3

meetthe-qualification-eriteria- (Subcontracting is not permitted)

ITB 35.3

Bids will be evaluated for “each Package” .
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Section IV - Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate a bid and
qualify the Bidders. in accordance with ITB 35 and 36, no other factors, methods or
criteria shall be used. The Bidder shall provide all the information requested in the forms
included in Section VI - Bidding Forms.

1. Evaluation - ITB 35.2(e)

In addition to the criteria listed in ITB 35.2 (a) — (d), the following criteria shall apply.

Evaluation of the Bidder's Technical Bid will include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent
with its proposal regarding work methods, scheduling, and material sourcing in sufficient
detail and fully in accordance with the requirements stipulated in Section V - Works
Requirements. Such an evaluation shall be based on the qualification criteria listed
below.

2. QualificationCriteria:

A. Bidder should demonstrate that they fulfill the following qualification Criteria:

a) The bidder (together with its sub-contractor, if any) should have achieved a
minimum annual average financial turnover in last three year (defined as a
billing for works in progress and completed in all classes of civil engineering
construction works only) over the last 5 (five) financial years (2018-19, 2019-20,
2020-21, 2021-22, 2022-23 ) amounting to 100 % of Package value.

b) The bidder (as well as its sub-contractor, if any) must be a profit-making entity
for the last 5 (five) financial years.

c¢) The bidder (together with its sub-contractor, if any) should have satisfactorily
completed, as a prime contractor (or as a nominated sub-contractor, where the
sub-contractor involved in execution of all main items of work described in the
bid document, provided further that all other qualification criteria are satisfied) at
least one similar work of value not lessthan 60% of the value of Package.

d) The bidder should demonstrate that they have availability (either owned or
leased or to be purchased) of the following critical equipment for this work:

No Equipment Type and Minimum

Characteristics Number

required
1 Excavator cum Loader 1
2 Static Roller (8 to 10 tonnes) 2
3 Water tanker with sprinkler (6KL) 1
4 Tipper 8
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Water Pump (10 HP)
Welding Machine 10 HP
Diesel Electric Generator 35 KVA

Needle vibrators

©| | N O O
= BN N D

Concrete Pump with all accessiories (10
Cum/Hr)

e) The bidder should have availability for this work, personnel with
adequatequalification and experience as required below: [insert list of
personnel (their position / specialization with required qualification and
relevant workexperience]

Ite e T Relevant Minimum years
m Position/specialization . of relevant work
academic .
e on experience

No. qualifications

1 UE Atleast diploma in 3 years

Civil Engineering
2 Supervisor HS pass 2 years

fy The bidder should have Liquid Assets / credit facility of not less than the amount of
50% of estimated package value.

The bidder should submit Credit line / Letter of Credit / Certificate from Its
Banker for meeting the fund requirement for execution of works.

B. To qualify for a package of contracts made up of this contract (in case bids are
invited for multiple packages), bidder should demonstrate having experience and
resources sufficiently to meet the qualification criteria for the contracts.

C. In case bids are invited in multiple lots, the bid capacity shall be assessed as
follows: The Bidders who meet the minimum qualification criteria will be qualified
only iftheir available bid capacity is more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid Capacity = (A X N X 2 - B) (Ref. ITB

Para 35.3) Where

A= Maximum value of civil Engineering works executed in any singleyear
during the last five years (updated to the price level of thefinancial year_
@5% per year indicated taking into account the completed as well as
works in progress.

N=  Number of years prescribed for completion of the works for whichbids
are invited (period of 6 months to be taken as (1/2) half-year and more
than six months as one year)

B= Value, at the current price level, of the existing commitments on on-going
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works to be completed during the period of completion of the works for
which bids are invited).

Note: The Statements showing the value of existing commitments and ongoing
works as well as the stipulated period of completion remaining for each of the

works listed should be countersigned by the Engineer-in-Charge, not below the
rank of an Executive Engineer or equivalent.

Section V — Works Requirements

The works involve packages as defined in Detailed NIT and list of packages. The items
are PWD SOR items and standard items for civil works.

“Equivalency of Standards and Codes

Standards of APWD shall be applicable for the works in addition to standard practices
of civil works.
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Section VI - Bidding Forms

Table of Forms

01 4 =Y o ) = o -40-
Bill Of QUANTITIES. ... e e e - 43-
Form of Bid Security (Bank GUArantee) ... - 45-
Technical Proposal FOrMS ... e e -47-
Form TECH-1:Site Organization................uuuoiiiiiiiiiceee e -47-
Form TECH-2:Mobilization Schedule...........cccoooiiiirii e -47-
Form TECH-3:Construction Schedule.................ouueiiiiiiii -47-
Form ELIG-1.1:Information Form for Bidder..............ccooiiiiiiiiiiiiieee e -48-
Form ELIG-1.2:Information Form for Sub-Contractors...............cccoiiiiiiiiiiiiiennnnnnn. -50-
Form QUAL-1:Annual Financial TUMOVET ..ot -51-
Form QUAL-2:SatisfactoryCompletionofSimilarContracts............cccccccciiininiiiinnnns -53-
Form QUAL-3:SatisfactoryCompletionofElectricalWorks..............ccccouiiiiiiiiiiinnnnn. -53-
Form QUAL-4:LicenseforExecutingAnti-TermiteWorks..............ooooiiiiiiiiiiiiiiiencennn. -54-
Form QUAL-5:LicenseforExecutingFire-FightingWork............cccccciiiiiiiiiiiiiiiiiiienee. -55-
Form QUAL-6:ExecutionofMinimumQuantitiesofWorks..............ccccomiiiiiiiieennnn. -56-
Form QUAL-7: Availability of Contractor’ Equipment essential for carrying out
LT -57-
Form QUAL 8:AvailabilityofContractor'sKeyPersonn..............cccccoiiiiiiiiieeninnnnn. -58-
Form QUAL-9:AvailabilityofLiquidAssets/Credit Facility...............coooceiiiiiiiiiiiiieeen. -61-
Form QUAL-10:Informationon Bid Capacity.............ccccceeeeriieiiiiiiiiiiiiiiieeeieeeeeean -62-
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Letter of Bid

The Bidder must prepare the Letter of Bid on its letterhead clearly showing the
Bidder’s complete name and address.

Note: All italicized text is for use in preparing these forms and shall be deleted
from the final products.

Date: [insert date of BidSubmission]

BidRef.No.: [insert number of bidding process]

To:

(a)

(e)

[insert complete name of Employer]

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB10);

We meet the eligibility requirements and have no Conflict of Interest in accordance
with ITB 4;

WeoffertoexecuteinconformitywiththeBiddingDocumentsthefollowingWorks:[insert a
brief description of Works];

The total price of our Bid, excluding any discounts offered in item (e) belowis:

i. Incase of only one lot, total price of the Bid [insert the total price of the
bid in words and figures]:

ii. In case of multiple lots, total price of each /ot [insert the total price of

each lot in words and figures]:

ii. In case of multiple lots, total price of all lots (sum of all lots) [insert the total
price of all lots in words and figures];

The discounts offered and the methodology for their applicationare:
i.  The discounts offered are: [specify in detail each discountoffered]

ji. The exact method of calculations to determine the net price after application

of discounts is shown below: [Specify in detail the method that shall be
used to apply the discounts]:

Our bid shall be valid for a period fixed for the bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and
may be accepted at any time before the expiration of that period;

If our bid is accepted, we commit to obtain a performance security in accordance
with the Bidding Documents;
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(h)

()

We are not participating, as a Bidder or as a subcontractor, in more than one bid in
this bidding process in accordance with ITB 4.2, other than alternative bids
submitted in accordance with ITB13;

We, along with any of our subcontractors, suppliers, consultants, manufacturers, or
service providers for any part of the contract, are not debarred by any procuring
entity under the State Government, the Central Government or any State
Government or any Public Undertaking, Autonomous body, Authority by whatever
name called under them

We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf will engage in any activities which is in contravention of the Code of
Integrity prescribed in ITB Para 3 of the Bidding Documents.

We hereby certify that we are neither associated nor have been associated directly
or indirectly with the consultant or any other entity that has prepared the design,
specifications and other documents for the subject matter of procurement or is
being proposed as Project Manager for the contract.

We hereby certify that we have fulfilled our obligations to pay all such taxes as
payable to the Central Government or the State Government or any local authority

(m) We hereby certify that we are not insolvent, in receivership, bankrupt or being

(o)

wound up, not have our company’s affairs administered by a court or a judicial
officer, not have its business activities suspended and are not subjected to legal
proceedings for any of the foregoing reasons;

We hereby certify that our directors and officers have not been convicted of any
criminal offence related to their professional conduct or the making of false
statements or misrepresentations as to their qualifications to enter into a
procurement contract within a period of three years preceding the commencement
of the procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

We understand that this bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal contract is prepared and executed; and

We understand that you are not bound to accept the lowest evaluated bid or any
other bid that you mayreceive.

We accept the appointment of the person named in SCC as the Adjudicator. OR We
do not accept the appointment of the person named in SCC as the Adjudicator, and
propose that ___ (insertname)be appointed as Adjudicator, whose daily fee and
biographical data are attached.

Name of the Bidder

Name of the person duly authorized to
sign the Bid on behalf of the Bidder
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Title of the person signing the Bid

Signature of the person named above

Date signed
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Bill of Quantities
(FINANCIAL FORM)

PACKAGE DETAILS/Name Of WOrK- ..ot e s rrrss s se s rs s e s s s s s e e e s
Tender No. with Package NO- ........ccoiiiiii v

Bidder Name and details-........cooviiiiiiiiiiiiiiiiiiiiiiiiiiacaaaaannnnns

Estimated Cost-INR ..o (As per Bid Document
details)

Bidders QUOte-INR..........coiiii e (Inclusive of
taxes,duties, levies etc)

Percentage (AbBOVE) ......cccoiiiiiiiiiiircrr e %

Note — for determination of price breakup or itemwise breakup, the basis shall be APWD
SOR and the approved estimate.

Seal Sign of the Bidder
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Technical Proposal Forms

Form TECH-1: Site Organization

[insert Site Organization information]

Form TECH-2: Mobilization Schedule

[insert Mobilization Schedule]

Form TECH-3: Construction Schedule

[insert Construction Schedule]
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Form ELIG -1.1: Information Form for Bidder

Date:

Bid Ref. No.and title:

Bidder's name

Bidder’s Constitution or Legal Status:
[attach copy of Constitution, Article and Memorandum of Association]

Bidder's year of incorporation:

Bidder's Place of Business / legal address:

Bidder’'s Registration Status as approved Contractor:
[provide details of registering authority, class of registration, and its
validity. [attach Registration Certificate(s)]

Bidder's authorized representative information
Name:

Address:

Telephone/Faxnumbers:

E-mailaddress:

Bidder's authorized Signatory of Bid
Name:

Address:

Telephone/Faxnumbers:

E-mailaddress:
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1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance
with ITB 4.3.

O Annual Financial Statement / Audited Balance Sheets of Last 5 (five) Financial
Years(F.Y.
F.Y. F.Y. F.Y. andF.Y. :

O Attach Power of Attorney in name of Bidder's Authorized Signatory ofBid

O Attach Bidder’s Registration Certificate as ‘ApprovedContractor’

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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Form ELIG -1.2: Information Form for Sub-Contractors

(to be completed for each Sub-Contractor)
Date:

Bid Ref. No. andtitle:

Sub-Contractor's name:

Sub-Contractor’s Constitution or Legal Status:
[attached copy of Constitution, Article and Memorandum of Association]

Sub-Contractor’s year of incorporation:

Sub-Contractor’s Place of Business / legal address:

Sub-Contractor’s Registration Status as approved Contractor:
[provide details of registering authority, class of registration, and its
validity. [attach Registration Certificate(s)]

Sub-Contractor’s authorized representative

information Name:

Address:

Telephone/Faxnumbers:

E-mailaddress:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance
with ITB 4.3.

O Annual Financial Statement / Audited Balance Sheets of Last 5 (five) Financial Years
(F.Y. F.Y. F.Y. F.Y. and F.Y._.

O Attach Sub-Contractor's Registration Certificate as ‘ApprovedContractor’

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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Form QUAL-1: Annual Financial Turnover

(Ref: Para2.A.(a) of Section IV:Evaluation and Qualification Criteria)

For Prime Bidder: Name ofBidder:

Financial Year Annual Financial Turnover (Rs. Cr.)
(billing for works in progress and completed in all
class engineering construction works only)

F.Y.

F.Y.

F.Y.

F.Y.

F.Y.

Note: Attach Certificate issued by a Chartered accountant)

For Sub-contractor: Name ofSub-Contractor:

Financial Year Annual Financial Turnover (Rs. Cr.)
(billing for works in progress and completed in all
class engineering construction works only)

FY___

F.Y.

F.Y.

F.Y.

F.Y.

Note: Attach Certificate issued by a Chartered accountant. The credentials of Sub-
contractor shall be considered for evaluation of Technical Bid subject to inclusion of
proposal of sub-contract in the respective Contract Agreement. Further, work experience
certificate of Sub-contractor should be vetted by both Employer and MainContractor)
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Form QUAL-2: Satisfactory Completion of Similar Contracts

(Ref: Para 2.A.(c) of Section IV: Evaluation and Qualification Criteria)

For Prime Bidder: Name of Bidder:

Sl.
No

Name of
Employer

Brief
Descripti
on of
Work

Contrac
t No.

Date of
Issue of
Work
Order/
Contrac
t

Value
Of
Contrac
t (Rs)

Stipulated
period of
completio
n of work

Actual
date of
completio
n

Remarks
Explaining
reasons
for delay, if
any

Note: Attach Certificate issued by Engineer-In-Chief / Competent Authority of Employer

For Sub-Contractor (use separate table for each of the Sub-Contractors): Name
of Cob- Contractor:

Sl. | Name of| Brief Contrac| Date of | Value | Stipulated| Actual Remarks
No | Employe| Descriptio| t No. Issue of| of period of | date of explainin
r n of Work Work | Contrac| Completio| completio| g
Order/ | t(Rs.) | nof Work | n reasons
Contrac for delay,
t if any

Note: Attach Certificate issued by Engineer-In-Chief / Competent Authority of Employer
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For Prime Bidder: Name of Bidder:

Form QUAL-3: Satisfactory Completion of Electrical Works

(Ref: Para 2.A.(d) of Section |IV: Evaluation and Qualification Criteria)

a) Do you possess valid Electrical license for executing Electrical Work? Yes /No
[If Yes, attached such a License].
b) In case, answer to the above question is ‘No’, have you entered into a
collaboration/tie-up arrangement with such license holder having requisite

experience? Yes /INo.

[If ‘No, attach a collaboration / tie-up agreement registered in Court]
c) Fill the table giving information asrequired.

Sl. | Name of | Brief Contract| Date of | Value of| Stipulated | Actual Remarks
No. | Employe | Descriptio | No. Issue of | Contract| period of | date of Explainin
r n of work (Rs) completion| completio | g reasons
electrical order/ of work n for delay,

work contract if any

Note: Attach Certificate issued by Engineer-In-Chief / Competent Authority of Employer

For Sub-Contractor (use separate table for each of the Sub-Contractors): Name
of Cob- Contractor:

a) Does the Sub-Contractor possess valid Electrical license for executing ElectricalWork?

Yes / No

[If Yes, attached such a License]
b) Fill the table giving information asrequired.

Sl. | Name of | Brief Contract| Date of | Value of| Stipulated | Actual Remarks
No. | Employe | Descriptio | No. Issue of | Contract| period of | date of Explainin
r n of work/ (Rs) completion| completio | g reasons
electrical order/ of work n for delay,

work contract if any

Note: Attach Certificate issued by Engineer-In-Chief / Competent Authority of Employer
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Form QUAL-4: License for Executing Anti-Termite Works

(Ref: Para 2.A.(e) of Section IV: Evaluation and Qualification Criteria)

For Prime Bidder: Name of Bidder:

a) Do you possess valid license for executing anti-termite Work? Yes /No
[If Yes, you will be required to submit such a License at the time of signing of

agreement].
b) In case, answer to the above question is ‘No’, have you planned to
entered into a collaboration/tie-up arrangement with such license holder?

Yes /No.

For Sub-Contractor (use separate table for each of the Sub-Contractors): Name
of Cob- Contractor:

a) Does the Sub-Contractor possess valid license for executing anti-termite Work? Yes /No
[If Yes, you will be required to submit such a License at the time of signing of agreement].
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Form QUAL-5: License for Executing Fire-Fighting Work

(Ref: Para 2.A.(f) of Section IV: Evaluation and Qualification Criteria)

For Prime Bidder: Name of Bidder:

a) Do you possess valid license for executing Fire-fighting Work? Yes /No
[If Yes, you will be required to submit such a License from a competent authority
at the time of signing of contract].

b) In case, answer to the above question is ‘No’, have you planned to get such a
license upto the time of award of contract? Yes /No.

For Sub-Contractor (use separate table for each of the Sub-Contractors): Name
of Cob- Contractor:

a) Does the Sub-Contractor possess valid license for executing anti-termite Work? Yes /No
[If Yes, you will be required to submit such a License at the time of signing of agreement].
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Form QUAL-6: Execution of Minimum Quantities of Works

(Ref: Para 2.A.(g) of Section IV: Evaluation and Qualification Criteria)

For Prime Bidder: Name ofBidder:

Financial | Name | Name of | Quantities of Works performed Remarks (attach
Year of Work| Employe | Cement Brick Steel contract ref. no.
r Concrete Work reinforcem | and Certificate
(including (in ent (In Qtl.) | issued by
RCC and Cubic Executive
PCC) (in Meters Engineer/Compet
Cubic Meters)| ) ent
Authority )
F.Y.
FY.
F.Y.
F.Y.
F.Y.

For Sub-Contractor (use separate table for each of the Sub-Contractors): Name
of Cob- Contractor:

Financial | Name | Name of | Quantities of Works performed Remarks (attach
Year of Work| Employe | Cement Brick Steel contract ref. no.
r Concrete Work reinforcem | and Certificate

(including (in ent (In Qtl.) | issued
RCC and Cubic byExecutive
PCC) (in Meters Engineer/Compete
Cubic Meters)| ) nt Authority )

F.Y.

FY._

F.Y.

F.Y.

F.Y.
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Form QUAL-7: Availability of Contractor’ Equipment
essential for carrying out Works

(Ref: Para 2.A.(h) of Section IV: Evaluation and Qualification Criteria)

Item of

Equipmen
t

Requirement

Availabilit

No. Capacity

Owned /
Leased/

to be
procured

y
No | Capacity
s

Age /

Conditio
n

Remarks
(from

whom to
be
purchased
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Form QUAL-8: Availability of Contractor’'s Key Personnel
(Ref: Para 2.A.(i) of Section IV: Evaluation and Qualification Criteria)
Bidders should provide the names and details of the suitably qualified Key Personnel to
perform the Contract.
Note: The bidder should also provide Photographs of each Key Personnel along with their

PAN Cards.
Key Personnel

Title of position: [insert title]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged)|

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position)

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.g.
attach high level Gantt chart]

Title of position: [insert title]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged)]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.g.
attach high level Gantt chart]

Title of position: [insert title]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.g.
attach high level Gantt chart]
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Submit Resume in the format below for each Key Personnel along with

Declaration:

Position [#7]: [title of position from Form PER-1]

Personnel |Name: Date of birth:

information
Address: E-mail:
Professional qualifications:

{Paste Academic qualifications:

Photograph

} Language proficiency: [language and levels of speaking, reading and
writing skills]

Details

Address of employer:

Telephone: Contact (manager /
personnel officer):

Fax:

Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

Project Rol ;Dfmation Relevant experience
€ involveme
nt
[main [role and d\ i ]
) time in role [describe the experience

Zr ‘;f e.lCt responsibilities on L / relevant to this position]

etails] the project]

Declaration
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I, the undersigned Key Personnel, certify that to the best of my knowledge and belief,
the information contained in this Form correctly describes myself, my qualifications and
experience.

| confirm that | am available as certified in the following table and throughout the
expected time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of [insert period(start and end dates) for

contract: which this Key Personnel is available to
work on this contract]

Time commitment: [insert the number of days/ week /months
/that this Key Personnel will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid;
(c) my dismissal from the contract.
(d) I have attached copy of my PAN card

Name of Key Personnel: [insert name]

Signature:

Date: (day monthyear):

Counter signature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Form QUAL-9: Availability of Liquid Assets / Credit Facility
(Ref: Para 2.A.(j) of Section IV: Evaluation and Qualification Criteria)

Specify proposed sources of financing, such as liquid assets, unencumbered real
assets, lines of credit, and other financial means, net of current commitments, available
to meet the total construction cash flow demands of the subject contract or contracts

Source of financing Amount (Rs.)
1.

Please submit Credit line / Letter of Credit / Certificate from Its Banker for meeting
the fund requirement for execution of works.
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Form QUAL-10: Information on Bid Capacity

(Ref: Para 2.C. of Section IV: Evaluation and Qualification Criteria)

A) Works Completed / Executed andWork-in-progress:

Sr. No. | Financial Year Value of Civil Engineering works
executed/ completed/ work-in-

' progress (Rs.inLakh)

2

3

il

5

Note: Certificate issued by Chartered Accountant should be submitted.

B) Existing Commitments and on-goingWorks:

Descriptio | Plac | Contrac | Name Value |Stipulated | Value of | Anticipate
of Vr\}ork g Nto. and Corc:{rac period of | works dat% of
State address (Rts.) Completio | remaining | Completio
of " to be "
Employe complete
r (Rcic,.)

Note: Certificate issued by Chartered Accountant should be submitted.
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General Conditions of Contract

A. General

1. Definitions 1.1 The terms used in the Contract are defined below:

(a)

(b)

(c)

(d)
(e)

(f)

(9

(h)

(i)

)

(k)

The Accepted Contract Amount means the amount
acceptedinthelLetterofAcceptancefortheexecutionan
d completion of the Works and the remedying of any
defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract.
It includes a lump sum price for each activity, which
isused for valuations and for assessing the effects
of Variations and CompensationEvents.

The Adjudicator is the person appointed jointly by
the Employer and the Contractor to resolve disputes
in the first instance, as provided for in GCC23.

SCC means Special Conditions of Contract

Bill of Quantities means the priced and completed
Bill of Quantities forming part of theBid.

Compensation Events are those defined in GCC
Clause 42 here under.

The Completion Date is the date of completion of
the Works as certified by the Project Manager,
inaccordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Employer
and the Contractor to execute, complete, and
maintain the Works. It consists of the documents
listed in GCC Sub- Clause 2.3 below.

The Contractor is the party whose Bid to carry out
the Works has been accepted by the Employer.

The Contractor's Bid is the completed bidding
document submitted by the Contractor to the
Employer.

The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.
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(1)
(m)

(n)

(0)

(P)

(@)

(r)

(s)

(t)

(u)

(v)

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to
payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments
for associated Materials and Plant.

A Defect is any part of the Works not completed in
accordance with theContract.

The Defects Liability Certificate is the certificate
issued by Project Manager upon correction of
defects by the Contractor on the latter’scost

The Defects Liability Period is the period named in
the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

Drawings means the drawings of the Works, as
included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the
Employer in accordance with the Contract, include
calculations and other information provided or
approved by the Project Manager for the execution
of the Contract.

The Employer is the party who employs the
Contractor to carry out the Works, as specified in
the SCC.

Equipment is the Contractor's machinery and
vehicles brought temporarily to the Site to construct
the Works.

“In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting
in a permanent record;

The Initial Contract Price is the Contract Price
mentioned in the Letter of Acceptance.

The Intended Completion Date is the date on which
it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified
in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an
extension of time or an acceleration order.

Materials are all supplies,including consumables,
used by the Contractor for incorporation in the
Works.
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(x) Plant is any integral part of the Works that shall
have a mechanical, electrical, chemical, or biological
function.

(y) The Project Manager is the person named in the
SCC(or any other competent person appointed by
the Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is
responsible for supervising the execution of the
Works and administering the Contract.

(2) The Site is the area defined as such in the SCC.

(aa) Site Investigation Reports are those that were
included in the bidding documents and are factual
and interpretative reports about the surface and
subsurface conditions at the Site.

(bb) Specification means the Specification of the Works
included in the Contract and any modification or
addition made or approved by the Project Manager.

(cc) The Start Date is given in the SCC. It is the latest
date when the Contractor shall commence
execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

(dd) A Subcontractor is a person or corporate body who
has a Contract with the Contract or to carry out a
part of the work in the Contract, which includes work
on the Site.

(ee) Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are
needed for construction or installation of the Works.

(ff) A Variation is an instruction given by the Project
Manager which varies the Works.

(gg) The Works are what the Contract requires the
Contractor to construct, install, and turn over to the
Employer, as defined in the SCC.

2. Interpretation 2.1 Ininterpreting theseGCC, words indicating one gender include
all genders. Words indicating the singular also include the
plural and words indicating the plural also include the
singular. Headings have no significance. Words have their
norma Imeaning under the language of the Contract unless
specifically defined. The Project Manager shall provide
instructions clarifying queries about these GCC.
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2.2

2.3

If sectional completion is specified in the SCC, references
in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and
Intended CompletionDate for the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order ofpriority:

(a) Agreement,

(b) Letter ofAcceptance,

(c) Contractor’sBid,

(d) Special Conditions ofContract,

(e) General Conditions of Contract, including Appendices,
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. Language
andLaw

. Project
Manager’s
Decisions

(f) Specifications,
(9) Drawings,
(h) Bill of Quantities,and

(i) any other document listed in the SCC as forming part of
theContract.

3.1 The language of the Contract and the law governing the Contract
shall beEnglish.

3.2 Throughout the execution of the Contract, the Contractor shall
comply with the of law or regulations of Union of India and State
ofAssam

4.1 Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

. Delegation 5.1 Otherwise specified in the SCC, the Project Manager may

. Communica-

tions

. Subcontracti

ng

. Other

Contractors

delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the
Contractor, and may revoke any delegation after notifying
theContractor.

6.1 Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

7.1 The Contractor may subcontract with the approval of the
Project Manager,but may not assign the Contract without
the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’sobligations.

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other
Contractors, as referred to in the SCC. The Contractor
shall also provide facilities and services for them as
described in the Schedule.The Employer may modify the
Schedule of Other Contractors, and shall notify the
Contractor of any such modification.
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9. Personnel 9.1 The Contractor shall employ the key personnel and use the
and equipment identified in its Bid, to carry out the Works or other
Equipment personnel and equipment approved by the Project Manager. The

Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those
proposed in theBid.

9.2 If the Project Manager asks the Contractor to remove a person
who is a member of the Contractor’s staff or work force, stating
the reasons, the Contractor shall ensure that the person leaves
theSitewithinsevendaysandhasnofurtherconnectionwiththe work
in the Contract.

9.3 If the Employer/ Project Manager determines, that any employee
of the Contractor be determined to have engaged in practices in
contravention to Code of Integrity as defined in GCC Clause 25,
during the execution of the Works, then that employee shall be
removed in accordance with Clause 9.2above.

10. Employer’s 10.1 The Employer carries the risks which this Contract states are

and Employer’s risks, and the Contractor carries the risks which this
Contractor’s Contract states are Contractor’s risks.
Risks

11. Employer’s 11.1 From the Start Date until the Defects Liability Certificate
Risks has been issued, the following are Employer’srisks:

(@) The risk of personal injury, death, or loss of or
damage to property (excluding the Works, Plant,
Materials, and Equipment), which are dueto

(i) use or occupation of the Site by the Works or for
the purpose of the Works, which is the
unavoidable result of the Worksor

(i) negligence, breach of statutory duty, or
interference with any legal right by the Employer
or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials,
and Equipment to the extent that it is due to a fault of
the Employer or in the Employer’s design, or due to
war or radioactive contamination directly affecting the
country where the Works are to beexecuted.

11.1From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is anEmployer’s risk except loss or damage due to
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12. Contractor’s 12.1
Risks

(a) a Defect which existed on the CompletionDate,

(b) an event occurring before the Completion Date, which was
not itself an Employer’s risk,or

(c) the activities of the Contractor on the Site after the
CompletionDate.

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’s risks.

13.Insurance 13.1 The Contractor shall provide, in the joint names of the Employer

13.2

13.3

andtheContractor,insurancecoverfromtheStartDatetotheend  of
the Defects Liability Period, in the amounts and deductibles
stated in the SCC for the following events which are due to the
Contractor’srisks:

(a) loss of or damage to the Works, Plant, andMaterials;
(b) loss of or damage toEquipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d) personal injury ordeath.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types required to rectify
the loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer/ Project Manager may
affect the insurance which the Contractor should have
provided and recover the premiums the Employer/ Project
Manager has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the
premiums shall be a debtdue.

13.4 Alterations to the terms of an insurance shall not be made

13.5

without the approval of the Project Manager.

Both parties shall comply with any conditions of the
insurance policies.
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14. SiteData

15. Contractor to
Construct the
Works

16. The Works to
Be
Completed
by the
Intended
Completion
Date

17. Approval by
the Project
Manager

18.Safety and
Protection of
the
Environment

14.1 The Contractor shall be deemed to have examined any Site

Data referred to in the SCC, supplemented by any
information available to theContractor.

15.1The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

16.1 The Contractor may commence execution of the Works on
the Start Date and shall carry out the Works in accordance
with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete
them by the Intended CompletionDate.

17.1 The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, for his approval.

17.2 The Contractor shall be responsible for design of
Temporary Works.

17.3 The Project Manager's approval shall not alter the
Contractor's  responsibility  for  design of the
TemporaryWorks.

17.4 The Contractor shall obtain approval of third parties to the
design of the Temporary Works, whererequired.

17.5 All Drawings prepared by the Contractor for the execution
of the temporary or permanent Works, are subject to prior
approval by the Project Manager before thisuse.

18.1 The Contractor shall be responsible for the safety of all
activities on theSite.

18.2 Contractor shall take all reasonable steps to protect the
environment (both on and off the Site) and to limit damage and
nuisance to people and property resulting from pollution, noise
and other results of hisoperations.

19.Discoveries 19.1 Anything of historical or other interest or of significant value

unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager’s
instructions for dealing with them.
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20.Possession 20.1 The Employer shall give possession of the Site to the Contractor
of theSite in full or in parts as specified in the SCC. If possession of a part is
not given as stated in the SCC, the Employer shall be deemed to

have delayed the start of the relevant activities, and this shall be a
Compensation Event.
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21.Access to the 21-1 The Contractor shall allow the Project Manager and any person
Site authorized by the Project Manager access to the Site and to any
place where work in connection with the Contract is being carried
out or is intended to be carried out.

22.Instructions, 22.1 The Contractor shall carry out all instructions of the Project
Inspections Manager which comply with the applicable laws where the Site
and Audits is located.

22.2 The Contractor shall keep, and shall make all reasonable
efforts to cause its Subcontractors and subconsultants to keep,
accurate and systematic accounts and records in respect of the
Works in such form and details as will clearly identify relevant
time changes and costs.

22.3 TheContractor shall permit and shall cause its Sub
contractors and sub consultants to permit, the Employer and/or
persons appointed by the Employer to inspect the Site and/or
the accounts and records relating to the performance of the
Contract and the submission of the bid, and to have such
accounts and records audited by auditors appointed by the

Employer if requested by theEmployer.
23. Appointment
of the 23.1 TheAdjudicator shall be appointed jointly by the Employer

Adjudicator and the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. The name of Adjudicator proposed by the
Employer is provided in the SCC. If, in the Letter of
Acceptance, the Employer does not agree on the appointment
of the Adjudicator, the Employer will request the Appointing
Authority designated in the SCC,to appoint the Adjudicator
within 14 days of receipt of suchrequest.

23.2 Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract, a new Adjudicator
shall be jointly appointed by the Employer and the Contractor. In case
of disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14daysof
receipt of such request.

241 If the Contractor believes that a decision taken by the

24, Procedure for project Manager was either outside the authority given to the Project

Disputes Manager by the Contract or that the decision was wrongly taken, the
Resolution decision shall be referred to the Adjudicator within 14 days of the

notification of the Project Manager’s decision.
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25.Code of
Integrity

24.2  The Adjudicator shall give a decision in writing within 28
days of receipt of a notification of adispute.

24.3 The Adjudicator shall be paid by the hour at the rate
specified in the SCC, together with reimbursable expenses of
the types specified in theSCC, and the cost shall be divided
equally between the Employer and the Contractor, whatever
decision is reached by the Adjudicator. Either party may refer a
decision of the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute to
arbitration within the above 28 days, the Adjudicator’s decision
shall be final andbinding.

24.4 The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in
the place specified in the SCC.

251 The Employer and all officers or employees of the
Employer, whether involved in the procurement process
or otherwise, or Contractors and their representatives or
consultants orservice providers participating in a
procurement process or other persons involved, directly
or indirectly in any way in a procurement process shall
maintain an unimpeachable standard ofintegrity.

252 Govt. of Assam prescribes to the Employer and
Contractors to uphold the Code of Integrity, which
prohibits officers or employees of Employer or a person
participating in a procurement process the following:

(i) any offer, solicitation or acceptance of any
bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an
unfair advantagein the procurement process
or to otherwise influence the procurement
process;

(i) any omission, including a misrepresentation
that misleads or attempts to mislead so as to
obtain a financial or other benefit or avoid
anobligation;

(i) any collusion, bid rigging or anti-competitive
behaviour to impair the transparency,
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(iv)

(vi)

improper use of information shared between
the procuring entity and the bidders with an
intent to gain wunfair advantage in the
procurement process or for personal gain;

any financial or business transactions
between the bidder and any officer or
employee of the procuring entity, who are
directly or indirectly related to tender or
execution process of contract;

any coercion including impairing or harming
or threatening to do the same, directly or
indirectly,
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26.Program

25.3 In case of any breach of the Code of Integrity by a
contractor, as the case may be, the Employer after
giving a reasonable opportunity of being heard, may take
appropriate measures including—

d) exclusion of the contractor from the
procurement process;

e) calling off of pre-contract negotiations
and forfeiture or encashment of bid
security;

f) forfeiture or encashment of any other
security or bond relating to
procurement;

g) recovery of payments made by the
Employer along with interest thereon at
bank rate;

h) cancellation of the relevant contract
and recovery of compensation for loss
incurred by the Employer;

i) debarment of the contractor from
participation in future procurements of
any Procuring Entity for a period not
exceeding three years

B. TimeControl

26.1 Within the time stated in the SCC, after the date of the
Letter of Acceptance, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements,
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27.Extension of
the Intended
Completion
Date

order,and timing for all the activities in the Works.In the case of
a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

26.2 An update of the Program shall be a program showing the
actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work,including
any changes to the sequence of the activities.

26.3 The Contractor shall submit to the Project Manager for
approval an updated Program at intervals no longer than the
period stated in theSCC.If the Contractor does not submit an
updated Program within this period, the Project Manager may
withhold the amount stated in the SCC from the next payment
certificate and continue to with hold this amount until the next
payment after the date on which the overdue Program has been
submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 daysof
being instructed to by the Project Manager.

26.4 The Project Manager’s approval of the Program shall not
alter the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.

27.1 The Employer on the recommendation of the Project
Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the
Contractor to incur additional cost.

27.2 The Employer on the recommendation of the Project
Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor
asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be consideredin assessing the new
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Intended Completion Date.

28. Acceleration 28.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

28.2 If the Contractor’s priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the Contract
Price and treated as a Variation.

Page 77 of 97



29. Delays
Ordered by
the Project
Manager

30. Management
Meetings

31.Early
Warning

32. Identifying
Defects

33.Tests

29.1The Project Manager may instruct the Contract or to delay
the start or progress of any activity within the Works.

30.1 Either the Project Manager or the Contract or may require
the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the
early warning procedure.

30.2 The Project Manager shall record the business of
management meetings and provide copies of the record to
those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management
meetingorafterthemanagementmeetingandstated in writing to all
who attended themeeting.

31.1 The Contractor shall warn the Project Manager at the
earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work,
increase the Contract Price, or delay the execution of the
Works. The Project Manager may require the Contract or to
provide an estimate of the expected effect of thef uture event or
circumstance on the Contract Price and Completion Date.The
estimate shall be provided by the Contractor as soon as
reasonably possible.

31.2 The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction
of the Project Manager.

C. Quality Control

32.1 The Project Manager shall check the Contractor’'s work
andnotify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’'s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

33.1 If the Project Manager instructs the Contractor to carry out
a test not specified in the Specification to check whether any
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34. Correction of
Defects

work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.

34.1 The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins
at Completion, and is defined in the SCC. The Defects Liability
Period shall be extended for as long as Defects remain to be
corrected.

34.1 Every time notice of a Defect is given; the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice at the Contractor’'s own cost.
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35.Uncorrected
Defects

36. Contract
Price

37.Changes in
the Contract
Price

38.Variations

39.Cash Flow
Forecasts

40.Payment
Certificates

35.1 If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. CostControl

36.1 The Bill of Quantities shall contain priced items for the Works
to be performed by the Contractor. The Bill of Quantities is used
to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of
Quantities for each item.

37.1 The Project Manager shall not adjust rates from changes in
quantities without the prior approval of theEmployer.

37.2 If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

38.1 All Variations shall be included in updated Programs
produced by theContractor.

38.2 The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving earlywarning.

38.3 If the work in the Variation corresponds to an item description
in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in Sub-
Clause 39.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Bill of Quantities
shall be used to calculate the value of the Variation.

39.1 When the Program is updated, the Contractor shall provide
the Project Manager with an updated cash flow forecast.

40.1 The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

40.2 The Project Manager shall check the Contractor's monthly
statement and certify the amount to be paid to the Contractor.

40.3 The value of work executed shall be determined by the
Project Manager.
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41.Payments

40.4 The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been
completed.

40.5 The value of work executed shall include the valuation of
Variations and Compensation Events.

40.6 The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

41.1 Payments shall be adjusted for deductions for advance

payments and retention, as the case may be.The Employer shall
pay the Contractor the amounts certified by the Project Manager
within 28 days of the date of each certificate. If the Employer
makes a late payment, the Contractor may claim interest on the
late payment in the next payment. Interest shall be calculated
from the date by which the payment should have been made up
to the date when the late payment is made at the rate of interest
as provided in SCC.

41.2 If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment asset
out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the
absence ofdispute.

41.3 ltems of the Works for which no rate or price has been
entered in shall not be paid for by the Employer and shall be
deemed covered by other rates and prices in the Contract.

41.4 The document of Forest Royalty submitted by the bidder
during process of payment, certificate shall be verified and
confirmed from the competent authority of ForestDepartment.

42.Compensatio 42.1 The following shall be deemed as Compensation Events:

n Events

(a) The Employer does not give access to a part of the Site
pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other
Contractors in a way that affects the work of the
Contractor under the Contract.

(c) The Project Manager does not issue Drawings,
Specifications, or instructions required for execution of
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Works on time

(d) The Project Manager instructs theContractor to uncover
or to carry out additional tests upon work, which is then
found to have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to belet.

(f)  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of thelLetter
of Acceptance from the information issued to bidders
(including the Site Investigation Reports), from information
available publicly and from a visual inspection of theSite.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or otherreasons.

(h) Other contractors, public authorities, utilities, or theEmployer
does not work within the dates and other constraints stated
in the Contract, and they cause delay or extra cost to the
Contractor.

(i)  The effects on the Contractor of any of the Employer’'sRisks.

(i) The Project Manager unreasonably delays issuing a
Certificate ofCompletion.

42.2 If a Compensation Event would cause additional cost or
would prevent the work being completed before the Intended
CompletionDate, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project
Manager, with prior approval from Employer, shall decide whether
and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be
extended.

42.3 As soon as information demonstrating the effect of each
Compensation Event upon the Contractor's forecast cost has
been provided by the Contractor, it shall be assessed by the
ProjectManager, and the Contract Price shall be adjusted
accordingly by the Employer..

42.4 The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by the
Contractor's not having given early warning or not having
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cooperated with theProject Manager.

43.Tax 43.1 The Employer shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before
the submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price..

44. Currency 44 .1 The payments shall be made in Indian Rupeesonly.

45, Price 45.1 Prices shall be adjusted for fluctuations in the cost of inputs
Adjustment only if provided for in the SCC and in the manner provided therein.
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46. Retention

47.Liquidated
Damages

48.Bonus

49. Advance
Payment

Deleted.

47.1 TheContractor shall pay liquidated damages to the Employer
at the rate per day stated in the SCC for each day that the
Completion Dateis later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount
defined in the SCC. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of
liquidated damages shall not affect the Contractor’sliabilities.

47.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor may claim
interest on the overpayment, calculated from the date of payment
to the date of repayment, at the rates specified in GCC Sub-
Clause41.1.

48.1TheContractor shall be paid a Bonus calculated at the rate
specified in the SCC for each day (less any days for which the
Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due
to be complete.

49.1 TheEmployer shall make advance payment to the Contractor
of the amounts stated in the SCC by the date stated in the SCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer in
amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

49.2 The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

49.3 The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the
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Contractor, following the schedule of completed percentages of
the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work
done, Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

50.Securities 50.1 The Performance Security shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall
be issued in an amount and form specified in the SCC, . The
Performance Security shall be valid until a date 28 days from the
date of issue of the Certificate of Completion.
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51.Dayworks 51.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be

52.Cost of
Repairs

used only when the Project Manager has given written
instructions in advance for additional work to be paid for in
thatway.

51.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

51.3 The Contractor shall be paid for Dayworks subject to
obtaining signed Dayworksforms.

52.1 Loss or damage to the Works or Materials to be incorporated
in the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’'s cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. Finishing theContract

53.Completion 53.1 The Contractor shall request the Project Manager to issue a

Certificate of Completion of the Works,and the Project Manager shall
do so upon deciding that the whole of the Works is completed.

54.Taking Over 54.1 The Employer shall take over the Site and the Works within seven

55. Final
Account

56. Operating
and
Maintenance
Manuals

days of the Project Manager’s issuing a certificate ofCompletion.

55.1 The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payableunder
the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager
shall decide on the amount payable to the Contractor and issue a
payment certificate.

56.1 If “as built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by the
dates stated in the SCC.
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56.2 If the Contractor does not supply the Drawings and/or manuals
by the dates stated in the SCC pursuant to GCC Sub-Clause
56.1, or they do not receive the Project Manager’s approval, the
Project Manager shall with hold the amount stated in the SCC
from payments due to the Contractor.

57. Termination 57.1 The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of theContract.

57.2 Fundamental breaches of Contract shall include, but shall not be
limited to, thefollowing:

(a) the Contractor stops work for 28 days when no
stoppage of work is shown on the current Program and
the stoppage has not been authorized by the Project
Manager;

(b) the Employer or the Contractor is made bankrupt or
goes into liquidation other than for a reconstruction or
amalgamation;

(c) a payment certified by the Project Manager is not paid
bythe Employer to the Contractor within 84 days of the
date of the Project Manager’s certificate;

(d) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contract or fails to correct it within a
reasonable period of time determined by the Project
Manager;

(e) the Contractor does not maintain a Security, which
isrequired;

(f) the Contractor has delayed the completion of the
Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined
in the SCC;or

(g) if the Contractor, in the judgment of the Employer, has
acted in contravention of the Code of Integrity
prescribed in GCC Clause25, then the Client may, after
giving fourteen (14)days written notice to the
Contractor, terminate the Contract and expel him from
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58.Payment
upon
Termination

the Site.

57.3 When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 56.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

57.4 Not with standing the above, the Employer may terminate
the Contract forconvenience.

57.4 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

58.1 If the Contract is terminated because of a fundamental
breach of Contract by the Contractor, the Project Manager shall
issue a certificate for the value of the work done and materials
supplied less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the SCC.
Additional Liquidated Damages shall notapply. If the total amount
due to the Employer exceeds any payment due to the Contractor,
the difference shall be a debt payable to the Employer.
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59. Property

60. Release from
Performance

58.2 If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the Employer,
the Project Manager shall issue a certificate for the value of the
work done, materials supplied, the reasonable cost of removal of
Equipment, repatriation of the Contractor’'s personnel employed
solely on the Works, and the Contractor’s costs of protecting and
securing the Works., and less advance payments received up to
the date of thecertificate.

59.1 All Materials on the Site, Plant, Equipment, Temporary

Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

60.1 If the Contract is frustrated by the outbreak of war or by any
other event entirely outside the control of either the Employer or
the Contractor, the Project Manager shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and
stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which a commitment was
made.
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SectionVIll. Special Conditions of Contract

Except where otherwise specified, all SCC should be filled in by the Employer prior to
issuance of the Bidding Documents. Schedules and reports to be provided by the
Employer should be annexed.

A. General

GCC 1.1 (s) | The Employer is Commissioner, GMC

GCC 1.1 (v) | The Intended Completion Date for the whole of the Works shall be
3 Months from issuance of Work Order.

GCC 1.1 (y) | The Project Manageris ...........ccoeeueeeeeneeniieiiieeeeaeeen,

GCC 1.1 (aa)| The Siteislocatedat ............................ and is defined in drawings
No.

GCC 1.1 (dd)| The Start Date shallbe ...............................

GCC 1.1 (hh)| The Works consist Of ..........cccovuieieeieieiieeieiiei,

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate]

GCC 2.3(i) | ThefollowingdocumentsalsoformpartoftheContract: Issued bid
document with issued ammendments (if any), Bidders Bid.

GCC 5.1 The Project manager [may or may not] delegate any of his
duties and responsibilities.
GCC 9.1 Key Personnel

GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this
GCC 9.1 of the Special Conditions of Contract.The Contractor
shall employ the
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Key Personnel and use the equipment identified in its Bid, to
carryout the Works or other personnel and equipment approved
by the Project Manager. The Project Manager shall approve
any proposed replacement of Key Personnel and equipment
only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

GCC 13.1 The minimum insurance amounts and deductibles shall be:
(a) forloss or damage to the Works, Plant and Materials:
Performance Security value.
(b) Forloss or damage to Equipment: Performance Security value.
(c) forloss or damage to property (except the Works,
Plant,Materials, and Equipment) in connection with Contract
Performance Security value.
(d) for personal injury ordeath:
(i)  of the Contractor’'s employees: Compensation for such
injuries or death
(i)  of other people:Compensation for such injuries or death
GCC 141 Site Data are: [list Site Dataj......................
GCC 20.1 The Site Possession timelines shall be: [insert location(s) and date(s),
as required]
GCC 23.1 The name of Adjudicator proposed by the Employer is
[inser
t name of Adjudicator]
GCC 23.1 & | Appointing Authority for the Arbitrator: finsert name of Authority]...
23.2 Commissioner, GMC
GCC 24.3 Hourly rate and types of reimbursable expenses to be paid
to the Adjudicator: [insert hourly fees and reimbursable
expenses].
GCC 244 Institution whose arbitration procedures shall be used: .....................

B. Time Control
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GCC 26.1

The Contractor shall submit for approval a Program for the Works
within
7 days from the date of the Letter of Acceptance.

GCC 26.3 The period between Program updates is 7 days.
C. Quality Control
GCC 341 The Defects Liability Period is: 365 days.
D. Cost Control

GCC 45.1 The Contract “is not” subject to price adjustment in accordance
with GCC Clause 45, and the following information regarding
coefficients “does not” apply.

GCC 46.1 The proportion of payments retained is: 8 %

GCC 471 The liquidated damages for the whole of the Works are 0.05% per
day. The maximum amount of liquidated damages for the whole of
the Works is 8% of the final Contract Price.

GCC 481

GCC 491 The Advance Payments shall be: Not applicable

GCC 50.1 Performance Security in the form of any one of the forms viz.Bank

Guarantee or FDR or TDR issued by any commercial scheduled
Bank or any other form acceptable to the Employer : in the amount
of Rs. [insert related figure] percent of the Accepted Contract
Amount.

E. Finishing the Contract
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GCC 56.1 The date by which operating and maintenance manuals are required
is
[insert date].

The date by which “as built” drawings are required is [insert date].

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required in
GCC 58.1 is [insert amount].

GCC 57.2 (g)| The maximum number of days is: [insert number; consistent with
Clause

47.1 on liquidated damages].

GCC 58.1 The percentage to apply to the value of the work not completed,
representing the Employer’s additional cost for completing the
Works, is [insert percentage].
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Section — IX Contract Form

Contract Agreement

[The successful Bidder shall fill in this form in accordance with the instructions
indicated]

THIS AGREEMENT made the......dayof................. I ,between.....
[name of the Employer].......... (hereinafter “theEmployer”),of the one part,and.....
[name of the Contractor].... (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the
Contract]. . . .

.should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the

remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2.  The following documents shall be deemed to form and be read and construed
as part of this Agreement. This Agreement shall prevail over all other Contract
documents.

(@) the Letter ofAcceptance

(b) the Letter ofBid

(¢) the addendaNos (ifany)
(d) the Particular Conditions

(e) the General Conditions of Contract, includingAppendices;
() theSpecification

(@) theDrawings

(h) Bill of Quantities;and

() any other document listed in the SCC as forming part of theContract;

3. In consideration of the payments to be made by the Employer to the
Contractor as specified in this Agreement, the Contractor hereby
covenants with the Employer to execute the Works and to remedy defects
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therein in conformity in all respects with the provisions of theContract.

4. The Employer hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of defects
therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to
be executed in accordance with the laws of India on the day,
month and year specified above.

Signed by: Signed by:

for and on behalf of the Employer for and on behalf the Contractor

in the presence of: in the presence of:
Witness, Name, Signature,
Address, Date Witness, Name, Signature, Address,
Date
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Letter of Acceptance

[on letterhead paper of the Employer]

....... date. . ... ..
To: [insert name and address of the Contractor]
Subject: ContractNo. . ... ......
This is to notify you that your Bid dated linsert date of bid submitted by
the bidder] for the execution of [insert brief description of work]
against Bid InvitationRef.No.__(insert Bid Ref. No.] is hereby accepted by the
Employer for the Contract Amount of Rs. [insert amount in numbers and

words], as corrected and modified in accordance with the Instructions toBidders.
You are requested to furnish the Performance Security within 28 days in
accordance with the Conditions of Contract, using for that purpose the of the
Performance Security Form included in Section IX, Contract Forms of the Bidding
Documents.

Authorized Signature: .........ccccoeeiiiiiiiiii

Name and Designation of Signatory: ..........c.cccoeiiiiiiiiiiiiiiinnnns

Name of EMPIOYer: ...
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Performance Security (Bank Guarantee)

[Guarantor letterhead)]

Beneficiary: [insert name and Address of Employer]

Date: _ [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that _ [insert name of Contractor] (hereinafter called "the
Applicant") has entered into Contract No. [insert reference number of the contract] dated
[insert date] with the Beneficiary, for the execution of _ [insert name of contract and brief

description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in
figures]( )

[insert amount in words],‘I such sum being payable, upon receipt by us of the
Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the
demand itself or in a separate signed document taccompanying or identifying the
demand, stating that the Applicant is in breach of its obligation(s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum
specified therein.

This guarantee shall expire, no later than the .... Day of ...... , 2... 2, and any demand for
payment under it must be received by us at this office indicated above on or before that
date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form
and shall be deleted from the final product.
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1 The Guarantor shall insert an amount representing the percentage of the Accepted
Contract Amount specified in the Letter of Acceptance, less provisional sums, ifany.

2Insert the date twenty-eight days after the expected completion date as described in GC
Clause 53.1. The Employer should note that in the event of an extension of this date
for completion of the Contract, the Employer would need to request an extension of
this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee. In preparing this guarantee,
the Employer might consider adding the following text to the form, at the end of the
penultimate paragraph: “The Guarantor agrees to a one- time extension of this
guarantee for a period not to exceed [six months] [one year],in response to the
Beneficiary’s written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”
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Advance Payment Security

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor] (hereinafter called “the
Applicant”) has entered into Contract No. [insert reference number of the contract] dated
[insert date] with the Beneficiary, for the execution of [insert name of contract and brief
description of Works J(hereinafter called "the Contract").

Furthermore,we understand that, according to the conditions of the Contract, an advance
payment in the sum [insert amount in figures] () [insert amount in words] is to be made
against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in
figures] () [insert amount in words]’ upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating either that
the Applicant:

(@ Has used the advance epayment for purposes other than the costs of
mobilization in respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract
conditions, specifying the amount which the Applicant has failed torepay.

A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary’s bank stating that the advance payment
referred to above hasbeen credited to the Applicant on its account number [insert
number] at [insert name and address of Applicant’s bank]..

The maximum amount of this guarantee shall be progressively reduced by the amount of
the advance payment repaid by the Applicant as specified in copies of interim statements
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or payment certificates which shall be presented to us. This guarantee shall expire, at the
latest, upon our receipt of a copy of the interim payment certificate indicating that
ninety(90) percent of the Accepted.

Contract Amount, less provisional sums, has been certified for payment, or on the [insert

day] day of [insert month], 2 [insert year],2 whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or
before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.
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