
1 

 

1 

 

 

OFFICE OF THE  

GUWAHATI MUNICIPAL CORPORATION 

PANBAZAR, GUWAHATI-1, ASSAM 

 

 

 

 
 

 

 

 

DETAILED TENDER NOTICE & BID DOCUMENTS  

 

 

Name of the work: CLEANING AND DESILTING OF CITY DRAINS IN GUWAHATI CITY FOR 
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GUWAHATI MUNICIPAL CORPORATION 

LOCAL COMPETITIVE BIDDING 

 

(DRAIN CLEANNING WORK) 

 

 

NAME OF THE WORK: CLEANING AND DESILTING OF CITY DRAINS IN GUWAHATI CITY FOR 

THE YEAR 2016. 

SCHEDULE FOR BID PROCESS 

PERIOD OF DOWNLOADING BID 

DOCUMENTS  

FROM 03/12/2016 TO 12/12/2016 

SUBMISSION OF BIDS UP TO 2.00 PM ON 12/12/2016 

OPENING OF BIDS AT 2:30 PM ON 12/12/2016 

PLACE OF OPENING OF BID 
CONFERENCE HALL, GUWAHATI MUNICIPAL 

CORPORATION, PANBAZAR 

OFFICER INVITING BID COMMISSIONER, GUWAHATI MUNICIPAL 

CORPORATION, PANBAZAR, GUWAHATI-1 
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GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI 

No.: GER/CE/1154/16/1                                                                                        Date:  01/12/2016 

 

 

INVITATION FOR BIDS  

LOCAL COMPETITIVE BIDDING 

 

The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids for the 

work, “Cleaning and desilting of city drains in Guwahati city for the year 2016-17”, from 

Class-I/Class-II contractors registered with APWD (Roads/N.H.)/Irrigation/Water Resource 

Department of Govt. of Assam and will be received up to 2.00 PM of 12/12/2016. The Bids 

will be opened on the same day at 2:30 PM, in presence of the bidders who wish to attend 

or his authorized representative. Details may be downloaded from the official website of 

GMC, www.gmcportal.in, with effect from 03/12/2016 to 12/12/2016.  

 

              Sd/- 

                                Commissioner 

                                       Guwahati Municipal Corporation 

                                   Guwahati 

 Memo No.: GER/CE/1154/16/1-A                                                                     Date:  01/12/2016 

Copy to: - 

1. The Additional Chief Secretary to the Govt of Assam, GDD, for favour of kind 

information. 

2. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the 

Hon’ble Mayor and all members of the Mayor-in-Council. 

3. The Deputy Mayor, Guwahati Municipal Corporation, for favour of kind information. 

4. The Additional Commissioner, GMC, for information. 

5. The Chief Accounts and Audit Officer, GMC, for information. 

6. The Divisional Executive Engineer, Div-I, II, III, IV, V &VI for wide circulation. 

7. M/S Exclusive Advertising for publication of the above tender notice in one issue of 

an English Daily Newspaper and one issue of two Assamese Daily Newspapers with a 

request for submission of the bills to the undersigned for payment. 

8. MIS, PMC, for uploading in the GMC official website. 

9. Office File. 

10. Notice board 

                                                                                                      

                 
                                Commissioner, 

                                  Guwahati Municipal Corporation 

                                  Guwahati 
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GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI 

No.: - GER/CE/1154/10                                                    Date: -03/12/2016 
 

DETAILED INVITATION FOR BIDS (IFB) 

LOCAL COMPETITIVE BIDDING 

 

1. The Commissioner, Guwahati Municipal Corporation, invites separate sealed bids from                   

Class-I/Class-II registered contractor in APWD (Roads/N.H.)/Irrigation/Water Resource 

Department of Govt. of Assam for the works detailed below. 
 

2. Prices quoted should be net inclusive of all taxes, must be in Indian Rupees and shall remain 

valid for 90 (Ninety) days from the closing date of bid. 
 

3. Bidding documents should be downloaded from the Website of Guwahati Municipal 

Corporation, www.gmcportal.in, with effect from 03/12/2016 to 12/12/2016. Hard copies of the 

Bid Document will not be available for sale. 
  

4. Bid must be accompanied by a security of the amount as specified in the Bid Document payable 

at Guwahati and drawn in favour of the Employer. Bid security will have to be in any of the form 

as specified in the bidding document and shall have to be valid for at least 45 days beyond the 

bid validity period. Bid must also accompany a non-refundable bid document fee as specified in 

the bidding documents in the form of Demand Draft/Banker’s Cheque on any 

nationalized/schedule bank payable at Guwahati in favour of the Commissioner, Guwahati 

Municipal Corporation. Bids received without non-refundable document fee will be rejected. 
 

5. Bid must be delivered to the tender box of the office of the Commissioner, Guwahati Municipal 

Corporation, Panbazar, Guwahati-781001 on or before 2.00 PM on 12/12/2016 and will be 

opened on the same day at 2:30 PM, in presence of the bidders who wish to attend or his 

authorized representative. If the office happens to be closed on the date of opening of the bid as 

specified, the bid will be opened on the next day at the same time and venue. 
 

6. The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding process 

and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder. 
 

7. Payment will be made after the receipt of Fund from the Government. 
 

8. Any Contractor whose work under GMC has been rescinded due to any reason is not eligible for 

this bidding process. 
 

9. The whole tendering and evaluation process will be scrutinized and finalized by the tender 

Evaluation Committee, GMC and the decision taken by the committee will be binding on the 

bids. 
 

10. Other details can be seen in the detailed bid documents.                      

                                                                                                                                           

 

                                                                                                                                          Sd/- 

Commissioner, 

Guwahati Municipal Corporation 

Panbazar, Guwahati  
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Memo No.: - GER/CE/1154/16/10-A                                                     Date: - 03/12/2016 

 Copy to: - 

1. The Additional Chief Secretary to the Govt of Assam, GDD, for favour of kind information. 

2. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the Hon’ble 

Mayor and all members of the Mayor-in-Council. 

3. The Deputy Mayor, Guwahati Municipal Corporation, for favour of kind information. 

4. The Additional Commissioner, GMC, for information. 

5. The Chief Accounts and Audit Officer, GMC, for information. 

6. The Divisional Executive Engineer, Div-I, II, III, IV, V, VI, for wide circulation. 

7. MIS, GMC, for uploading in the GMC portal.  

8. Notice board.  

9. Office File. 

 

                      
         Commissioner, 

Guwahati Municipal Corporation 

                                                                                                                                   Panbazar, Guwahati                    
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List of Works 

Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

1 
C&D/D-I/16-

17/A 

RK Choudhury Road side Drain 

25.39 0.51 0.25 5000.00 

KRC Road Side Cover Drain 

KRB Road Side cover Drain 

Kedar Road side cover Drain from MG 

road to FA road 

Keder Road Underground Drain From 

MG Road to FA Road  

Sati Jaymoti Road side Cover Drain 

from AT Road to SC Road Culvert 

(West Side) 

2 
C&D/D-I/16-

17/B 

Fakirtola Inner Drain 

20.07 0.40 0.20 5000.00 
Kabarstan Inner Drain 

Drain by the side of Lokshi Goli up to 

Kabarsthan Inner Drain 

3 
C&D/D-I/16-

17/C 

FA Road Side Cover Drain 

29.81 0.60 0.30 5000.00 

Santi sabha inner Drain 

Maskhowa Inner Drain 

SC Road side Cover Drain 

AT Road Side cover Drain from 

Athgaon Over Bridge to  

BharaluMukh Including Culverts 

HB Road from FA Road to Kedar Road 

4 
C&D/D-I/16-

17/D 

BRP Road from Pasali to MG Road 

Drain 
9.58 0.19 0.10 2000.00 

TRP Road From Appolo Hotel to Kedar 

Road 

5 
C&D/D-I/16-

17/E 

AK Dev Road from Fatasil Bridge to 

Garchuk Drain 
42.61 0.85 0.43 5000.00 

6 
C&D/D-I/16-

17/F 

Ambari Tiniali Inner Drain starting 

from AK Deb Road 

8.66 0.17 0.09 2000.00 

Akashi Path underground drain from 

Kalimandir to Fatasil 

Kata Bari Nizarapar Path Right side 

Drain 

Under Ground Drain by the side of 

Snehaloya at Dhirenpara 

Dhuma Basumatary Inner Drain at 

Dhirenpara 

7 
C&D/D-I/16-

17/G 
Santipur Box Inner Drain up to Masjid 

Road 
16.64 0.33 0.17 3000.00 

8 
C&D/D-I/16-

17/H 

PNGB Road Bye Lane at Maligaon by 

the side of Rly track up to Rly head 

office 

17.50 0.35 0.18 3000.00 Nilachalpur Bezbaruah Nagar Road 

side Drain 

Naranarayan Path 



8 

 

8 

 

Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

9 
C&D/D-I/16-

17/I 

Durgasarovar Inner Drain 

9.98 0.20 0.10 2000.00 

Bhaga Dutta Pur Road Side Drain 

Sankar Madhab Inner Drain at Bhoot 

Nath 

Santipur Inner Drain By the side of 

Marzina Baruah Residence 

10 
C&D/D-I/16-

17/J 

Maligaon Pandu Main Road Drain 

27.96 0.56 0.28 5000.00 

Pandu Maligaon Inner Drain 

MissionPara Drain 

Kamakhya Colony Middle, Lower & 

Upper Drain 

11 
C&D/D-I/16-

17/K 

Drain Behind Kamakhya Library 

10.12 0.20 0.10 3000.00 

Drain by the side of Mekhala Ujja Path 

to DG Road 

Covered Drain from Old Parking to 

Samsan Ghat 

12 
C&D/D-I/16-

17/L 

Box Drain from Katiya Dalang up to 

River Brahmaputra 26.61 0.53 0.27 5000.00 

Phoolpahi Nagar Road Side   

13 
C&D/D-I/16-

17/M 

DG Road From Katiya Dalang up to 

Maligaon Over bridge (North Side) 

44.44 0.89 0.44 5000.00 
DG Road from Katiya Dalang up to 

Maligaon over Bridge ( South Side) 

Adabari Bus Stand East Side Drain 

Adabari Bus Stand West side Drain 

14 
C&D/D-I/16-

17/N 

Green Park Colony Inner Drain by the 

side of Railway track near Kamakhya 

Station up to DG Road Culvert 
18.04 0.36 0.18 3000.00 

Road Side Cover Drain at Pandav 

Nagar by the side of Hospital 

Ananda Nagar Main Drain 

15 
C&D/D-I/16-

17/O 

Maligaon Pandu Main Road Drain 

24.89 0.50 0.25 5000.00 

Rest Camp Drain 

Pandu Maligaon Inner Drain 

Bara Bazar Inner Drain 

Pandu Maligaon Box Inner Drain 

16 
C&D/D-I/16-

17/P 

Nepali Basti Inner Drain 

26.53 0.53 0.27 5000.00 

Triangular Colony Drain 

Pandu Port Road Railway Drain 

Ananda Nagar Main Drain 

Pandu Fish Market up to Brahmaputra 

Drain 

Puran Bazar Inner Drain from 

Sakuntala Colony up to Temple Ghat 

Drain 
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Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

17 
C&D/D-I/16-

17/Q 

Inner Drain From Kamakhya Station to 

NH 37 

28.56 0.57 0.29 5000.00 
Sati Joymoti Nagar Main Road side 

Drain 

St. Marry's Inner Drain From Maligaon 

to Prgjyotish pur 

18 
C&D/D-I/16-

17/R 

Right side drain of Rama Dhaba up to 

NH 37 
13.80 0.28 0.14 3000.00 

Assam Engineer College Road covered 

Drain up to Ayurbedic College 

19 
C&D/D-I/16-

17/S 

Bhukunda Inner Drain 

42.24 0.84 0.42 5000.00 Fakirapara Drain up to Bezpara 

Medhipara to Idgah field 

20 
C&D/D-II/16-

17/A 

Northern side railway drain from 

Chandmari fly-over point up-to 

Senapati Colony road culvert. 

65.45 1.31 0.65 5000.00 

Northern side railway drain fm 

Senapaty Colony road to U.N. 

Bezbaruah road 

Northern side railway drain from U.N. 

Bezbarua road culvert up- to railway 

culvert below B.Barua over bridge. 

21 
C&D/D-II/16-

17/B 

Southern side Railway drain from 

Tracker point to Pub Sarania road 
14.10 0.28 0.14 3000.00 

Southern side Railway drains from Pub 

Sarania road to Solapara master drain. 

22 
C&D/D-II/16-

17/C 

Inner drain by the side of Harisava 

upto rly. Culvert. 

20.58 0.41 0.21 5000.00 

S.S. Road both side drain 

S.R.C.B Road side drain(left side) 

Danish Road side drain (Both side)  

Col.J. Ali Road side drain  Left and 

Right 

23 
C&D/D-II/16-

17/D 

Solapara drain from railway culvert 

below B. Barua over bridge point up-to 

Nandan Hotel. 

28.97 0.58 0.29 5000.00 Paltanbazar inner drain by the side of 

Market & New field. 

B.Baruah service road side drain below 

B.Baruah over bridge 

24 
C&D/D-II/16-

17/E 

Ambari inner drain from Jorpukhuri to 

G.N.B road. 

16.04 0.32 0.16 3000.00 

Anu Gogoi road (A.G.P. Goli) side drain 

up-to Rly. Culvert including inner drain  

 S.K Bhuyan road side drain 

Ambari road sides drain from 

Jorpukhuri to G.N.B. road. 
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Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

25 
C&D/D-II/16-

17/F 

Saraswati inner drain 

18.41 0.37 0.18 3000.00 

Cotton college hostel road both side 

drain from H.B to G.N.B road 

H.B Road both side drain 

M.G.Road southern side drain from 

Sukleswar to S.R.C.B. Road. 

26 
C&D/D-II/16-

17/G 

Pub Sarania main road both side drain 

25.77 0.52 0.26 5000.00 

Shankar Dev path side drain at Pub 

Sarania 

Gandhi Basti main road .(both side) 

Gandhi Basti Girls High School inner 

drain 

Gandhi Basti Namghar inner drain. 

Lachit Nagar Kali Mandir Inner drain  

Inner drain from Hajimusafir Khana 

road behind Nehru Stadium 

Islampur Box Drain 

27 
C&D/D-II/16-

17/H 

Milanpur inner drain. 

25.79 0.52 0.26 5000.00 

A.I.R inner drain at Chandmari 

Pensionpara storm water drain 

including silt chamber. 

Nabagraha  storm water drain 

including silt chamber.(Covered Drain)  

Silpukhuri Box drain up-to Railway side 

drain.  

Bapuji Nagar Road side drain 

Inner drain P.D. Chaliha Road up to 

Railway drain at Lakhi Service. 

Hedyatpur box drain (ch. 0 to 235 m) 

upto rly drain below B.Baruah fly over. 

28 
C&D/D-II/16-

17/I 

M.C Road side drain from Guwahati 

club to M.G. road(both side) 

37.09 0.74 0.37 5000.00 

B.C road side drain from M.C road to 

Lotasil point (both side) 

F.C. road side drain from M.C road to 

Lotasil point(both side) 

M.G.Road side drain from Lotasil Point 

towards RajBhawan( southern side) 

Padum Pukhuri Road side  drain  

Boluram Bora Road side drain. 

Kharghuli road side drain from M.C 

point to the residence of P.K Mahanta 

Happy Villa inner drain up-to Sluice 

Gate near Satrakar Mandir Gate. 
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Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

29 
C&D/D-III/16-

17/A 

Inner drain by the side of  GMCH from 

Kacharibasti road to Medical College 

Road 14.27 0.29 0.14 3000.00 

Radha Govinda Barooah Road from 

Ganeshguri to Sreenagar. 

30 
C&D/D-III/16-

17/B 

GMCH Road from Ganeshguri to 

Bhangagarh 
21.97 0.44 0.22 5000.00 

31 
C&D/D-III/16-

17/C 

Hastinapur Inner Drain   

16.73 0.33 0.17 3000.00 
Tarun Nagar Bye Lane no-5 

Ambikagiri Main Road. 

Rupali Path Underground drain 

32 
C&D/D-III/16-

17/D 

LKRB to Anil Nagar B/L-4 Underground 

drain 
8.99 0.18 0.09 2000.00 

33 
C&D/D-III/16-

17/E 

Jana Path U/G Drain 

14.18 0.28 0.14 3000.00 Radha Govinda Barooah Road from 

Sreenagar to LKRB Road 

34 
C&D/D-III/16-

17/F 

Side drain from Jana Path to Anil Nagar 

sluice gate. 

24.19 0.48 0.24 5000.00 

Rajgarh inner drain from  Jana Path to 

Anil Nagar sluice gate 

R.G. Baruah Road side drain from 

Ambikagiri to Bharalu Bridge, 

Dr. Nirmal Prabha Bordoloi Road 

35 
C&D/D-III/16-

17/G 

Bhaskar Nagar Inner  Drain  from Rly 

Line to Refinery drain 
15.38 0.31 0.15 3000.00 

36 
C&D/D-III/16-

17/H 

Inner  Drain  from Mandir Path to 

Mother Teressa Road near Narikal 

Basti Park  

18.27 0.37 0.18 3000.00 

Inner  Drain  from  Narikal Basti bye 

lane no-4 via State Bank Colony up to 

R.G.B.Road  

Refinery Drain from Rly Colony to 

Bhaskar Nagar Drain.  

Barnachal Road 

Box drain in between Bhuban Bhuyan 

Path and Rly Track 

37 
C&D/D-III/16-

17/I 

R.G. Baruah Road side drain from 

Arunachal Path to Ambikagiri road 
27.93 0.56 0.28 5000.00 

38 
C&D/D-III/16-

17/J 

Apurba Sihna Path 

33.15 0.66 0.33 5000.00 

Side drain from  Apurba Sinha Road to 

Jana Path 

Rajgarh inner drain from Chandmari 

rly line to Jana Path 

39 
C&D/D-III/16-

17/K 

Mother Teressa Road from Zoo tiniali 

to Gita Mandir 
47.08 0.94 0.47 5000.00 
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Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

40 
C&D/D-III/16-

17/L 

MRD Road from Chandmari to 

Barnachal Path 

29.95 0.60 0.30 5000.00 (a)Radha Govinda Barooah Road from 

LKRB Rd. to Bhaskar nagar 

RGB road Cross culverts 

41 
C&D/D-III/16-

17/M 

2 No. Salbari Inner drain  

17.52 0.35 0.18 3000.00 Nepali chowk  to Gopal Ngar (right) 

including all cross culvert 

42 
C&D/D-III/16-

17/N 

Noonmati Kharghuli Road (NBCC drain 

from Kalpa Bhatta Chowk to Gopal 

Nagar). 

27.70 0.55 0.28 5000.00 

43 
C&D/D-III/16-

17/O 

Gopal Nagar Path and its bye lane 

14.82 0.30 0.15 3000.00 
Nepali Chowk to Jyoti Nagar via Haldi 

Mill including all cross culvert 

2 no Ananda Nagar Path 

44 
C&D/D-III/16-

17/P 
Nepali Chowk to Bhabanipur 23.40 0.47 0.23 5000.00 

45 
C&D/D-III/16-

17/Q 

Pub Jyoti Nagar Inner Drain From 

Nepali Chowk to Guwahati College 

road 

28.18 0.56 0.28 5000.00 
Inner  Drain  from Dukhia Store  to 

M.R.D.Road 

Inner  Drain  from Krishna Nagar (Jyoti 

Nagar) Kali Mandir to silt chamber at 

M.R.D.Road 

46 
C&D/D-III/16-

17/R 

MRD Road from Barnachali to New 

Ghy. 
29.18 0.58 0.29 5000.00 

47 
C&D/D-III/16-

17/S 

Refinery Drain from ASIDC to Bhaskar 

Nagar Drain.  
19.50 0.39 0.20 3000.00 

48 
C&D/D-III/16-

17/T 

Nepali Chowk to Jyoti Nagar via Haldi 

Mill  

14.48 0.29 0.14 3000.00 Ganesh Mandir Path, New Ghy 

Guwahati College Road at 

Bamunimaidam 

49 
C&D/D-III/16-

17/U 

B.G.Road by the side of DIIMS hospital 

including all cross culvert 

19.35 0.39 0.19 3000.00 
Haripur, Baikunthapur Road to Siba 

Mandir 

Out let drain of M.T. Road from 

Mother Teresa Road to B.G. Yard 

approach road behind DIMS Hospital 

50 
C&D/D-III/16-

17/V 

Magazine Road and its bye lane 

54.54 1.09 0.55 5000.00 VIP Road  from  Junaki Nagar to 

Narengi Tiniali including all cross 

culvert 
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Sl. 

No. 
Package No. Name of the Work 

Amount 

(Rs. In 

Lakh) 

Bid Security (Rs in Lakh) 
Cost of Bid 

Document For 

General 

For SC/ST/ 

OBC/UEE 

1 2 3 4 5 6 

51 
C&D/D-III/16-

17/W 

Pragati Nagar inner drian from Lower 

Jonaki Nagar to Santi Nagar path 

12.40 0.25 0.12 3000.00 
Bapuji Nagar Path and Nayanpur Road 

Vidyalaya Path 

Sree nagar Borkuma road and its Bye 

lane( cabin Chowk) and its bye lane 

52 
C&D/D-III/16-

17/X 

Seuj Colony (Housing Colony) road 

29.68 0.59 0.30 5000.00 
Drain from Patharquary to Railway 

Track (Left side) of Satgaon Road 

Santi Nagar Path & its bye lane 

53 
C&D/D-III/16-

17/Y 

Narengi Tiniali to Gita Mandir 

including all connecting cross culvert 

and its outlet. 

49.92 1.00 0.50 5000.00 

54 
C&D/D-IV/16-

17/A 

Tokobari inner drain, from 

Himatsingka Petrol Pump to Solabeel 

13.94 0.28 0.14 3000.00 

A T Road from Vishal Point up to Goal 

Building 

Chatribari K C road side drain from A T 

Road to Sarusala Beel 

Kharga Choudhury drain, Tokobari 

55 
C&D/D-IV/16-

17/B 

Sarusala inner drain, Tokobari 

14.30 0.29 0.14 3000.00 
Krishna Nagar inner drain, Tokobari 

Ram Mandir Drain near Rly. Line 

including A T Road 

56 
C&D/D-IV/16-

17/C 

M S Road drain from Gate no. 4 up to 

M G Road, Fancy Bazar 

14.27 0.29 0.14 3000.00 
Chamber Road side covered drain, 

Fancy Bazar 

H B Road from SRCB up to M S Road 

both side cover drain 

57 
C&D/D-IV/16-

17/D 

Drain from B. Baruah Road upto 

Brahmachari Road via Manipuri Basti, 

Paltan Bazar.  
15.50 0.31 0.16 3000.00 

K.C. Patowary lane, Manipuri Basti  

58 
C&D/D-IV/16-

17/E 

Drain from Nandan Hotel Point to 

Barsola Beel.  

16.56 0.33 0.17 3000.00 Anil Muzammil Road Eastern side 

(upto Promothesh Barua Rd) and its 

bye lane  

59 
C&D/D-IV/16-

17/F 

Rehabari Beelpar drain, Rehabari 

16.54 0.33 0.17 3000.00 
Piyoli Phukan Road from B.K.Kakati 

road to A.K. Azad Road  

Bani Nagar underground drain, 

60 
C&D/D-IV/16-

17/G 

Guwahati Shillong Road (from Ulubari 

Chariali to Shree Auto mobiles , Both 

side) 

16.11 0.32 0.16 3000.00 
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61 
C&D/D-IV/16-

17/H 

B. Baruah Road (Western side from 

Ulubari Chariali to Solapara Road)  
17.40 0.35 0.17 3000.00 

B.K. Kakati Rd (from Ulubari Chariali 

upto Charabhatti) (Western side) 

62 
C&D/D-IV/16-

17/I 

A.K. Azad Road (from Nepali Mandir to 

Cherrabhatti, Both Side)  
14.52 0.29 0.15 3000.00 

63 
C&D/D-IV/16-

17/J 

Mahendra Nagar inner drain, 

Mahendra Nagar 

17.65 0.35 0.18 3000.00 

A K Azad Road (From Kalicharan 

Nurshing Home to Cycle Fctory, both 

side) 

Lokhra Road drain from kali Charan 

Nursing Home to Arya Nagar Cvt. 

A K Dev Path footpath drain and its 

bye lanes, Fatashil 

64 
C&D/D-IV/16-

17/K 

Underground drain of Bishnupur road 

and its bye lane, 
17.98 0.36 0.18 3000.00 

65 
C&D/D-IV/16-

17/L 

Birubari inner drain from Achiram 

Rabha to Arya field, Birubari.  

16.54 0.33 0.17 3000.00 Birubari Rupnagar Main Road  from 

GMCH Road to Kalicharan Nursing 

Home (Northern Side) 

66 
C&D/D-IV/16-

17/M 

Borthakur Mill Road drain, Ulubari.  

14.57 0.29 0.15 3000.00 

APRO inner drain, Ulubari  

B.K. Kakati Rd (from Ulubari Chariali 

upto Kachari Basti Road) (Eastern side) 

R.K. Mission Road (from Ulubari 

Smashan to Khargeswar Talukdar path, 

both side) 

67 
C&D/D-IV/16-

17/N 

Drain at Horse Race Road, Chilaray 

Nagar.  

17.94 0.36 0.18 3000.00 

Green path inner drain, Lachit Nagar 

GMCH Road at Bhangagarh (Western 

side) 

Rajgarh road footpath drain 

Inner Drain at Super specialty Hospital. 

Bhangagarh, 

68 
C&D/D-IV/16-

17/O 

Drain between R.K. Mission Road and 

Rupnagar AGCC Road  
25.02 0.50 0.25 5000.00 

69 
C&D/D-IV/16-

17/P 

Guwahati Shillong Road (from 

Bhangagarh Tiniali to Ulubari Chariali, 

Both side) 

49.53 0.99 0.50 5000.00 

70 
C&D/D-IV/16-

17/Q 

Lachit nagar underground drain  

13.99 0.28 0.14 3000.00 Lachit Nagar B.T. College East 

underground drain  
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71 
C&D/D-V/16-

17/A 

Dispur Narengi Road from Hengrabari 

bridge to Barbari 

41.95 0.84 0.42 5000.00 
Dispur Narengi Road 

Dispur Narengi Road from Dispur 

Polyclinic to Public Health Office 

Hengrabari Lichubagan Inner drain 

72 
C&D/D-V/16-

17/B 

Khanapara Narengi Expressway Road              

( From Sixmile upto Siva Mandir) 

51.53 1.03 0.52 5000.00 

Khanapara Narengi Expressway Road             

(From Sixmile upto Tenish Stadium 

RCC bridge) 

Khanapara Narengi Expressway Road               

(From Tenish Stadium RCC bridge upto 

Siva Mandir) 

73 
C&D/D-V/16-

17/C 

Satgaon main Rd. from VIP Rd. to 

Satgaon Bhagarbari link Road 
27.42 0.55 0.27 5000.00 

74 
C&D/D-V/16-

17/D 

Sixmile Panjabari Road side covered 

drain 
20.99 0.42 0.21 5000.00 

Sixmile Panjabari Road side open 

drain. 

76 
C&D/D-V/16-

17/E 

GS Road from Ganeshguri to 

Rukminigaon bridge 
18.49 0.37 0.18 3000.00 

GS Road from Rukminigaon bridge to 

Farm gate 

77 
C&D/D-V/16-

17/F 

IOC Pipe Line and maintenance from 

Super Market to Sosal VIP Road 

11.10 0.22 0.11 3000.00 

IOC Pipe Line and maintenance from 

Super Market to Sosal VIP Road 

 Jakir Hussain bye lane no. 9 & K.K. 

Handique Path from K.K. handique 

Path (part) up to Tiniali 

Jakir Hussain bye lane no. 9 & K.K. 

Handique Path from Oil Pipe Line to 

Tiniali  

78 
C&D/D-V/16-

17/G 

Madhav Nagar drain near Green Wood 

Resort  

18.20 0.36 0.18 3000.00 

Tripura Road from Sixmile towards 

Jaya Nagar. 

Nabajyoti Nagar open, cover & inner 

Drain 

Nabajyoti Nagar open, cover & inner 

Drain 

79 
C&D/D-V/16-

17/H 

Sosal main Road side covered drain 

11.06 0.22 0.11 3000.00 
Sosal Main Road inner drain. 

Natun Sosal road side covered drain. 

Natun Sosal road side open drain. 
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80 
C&D/D-V/16-

17/I 

Batahghuli main Road 

15.13 0.30 0.15 3000.00 

Approach drain of Satgaon & Panjabari 

Military Cantonment from Satgaon 

Military gate. 

Approach drain of Satgaon & Panjabari 

Military Cantonment from Panjabari 

Military camp. 

Bhagarbari Siva Mandir Road From 

Pubgali Path and Bhagarbari main 

drain 

81 
C&D/D-V/16-

17/J 

Dakhingaon Main drain  
19.42 0.39 0.19 3000.00 

Faguna Rabha Outfall drain 

82 
C&D/D-V/16-

17/K 
R.P. Road 25.11  0.50 0.25 5000.00 

83 
C&D/D-V/16-

17/L 

Road side covered drain at Capital 

Complex from Last gate to G. S. Road 

Flyover at Ganeshguri. 

18.60  0.37 0.19 3000.00 

84 
C&D/D-V/16-

17/M 

Inner drain at Capital Complex from 

Last gate to G. S. Road Flyover at 

Ganeshguri. 

7.64  0.15 0.08 2000.00 

85 
C&D/D-V/16-

17/N 
Basisthapur inner drain. 12.97  0.26 0.13 3000.00 

86 
C&D/D-V/16-

17/O 

60 feet wide Road ( from Super Market 

to Last gate) including inner cover 

drain from G.N.R.C. 
8.99 0.18 0.09 2000.00 

60 feet wide Road ( from Super Market 

to Last gate) including inner cover 

drain from G.N.R.C. 

87 
C&D/D-V/16-

17/P 

Bhagaduttapur Outfall Drain 
13.61 0.27 0.14 3000.00 

Kalyani Sagar Outfall drain 

88 
C&D/D-V/16-

17/Q 

Inner drain from Forest Gate to 

Hengrabari main Road near the R.C.C. 

Bridge. 

14.05 0.28 0.14 3000.00 

Rukmini Nagar inner drain at Rukmini 

Nagar. 

Inner drain at Adarshapur from 

Kahilipara to Subham Height Enclave 

Ganeshguri Flyover to Bahini river 

Hengrabari open drain. 

89 
C&D/D-V/16-

17/R 

B. N. Saikia Road (From Last gate to 

Survey) 
64.36 1.29 0.64 5000.00 

B. N. Saikia Road (From Survey to 

Basistha Chariali) 

90 
C&D/D-V/16-

17/S 

Bishnu Rava Path drain( From Beltola 

Tiniali to Bhetapara Chariali) 

18.72 0.37 0.19 3000.00 

Hockey Stadium Road from Bhetapara 

to Ghoramara (both side) 

Hockey Stadium Road From 

Ghoramara to Hockey Stadium ( both 

side) 
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91 
C&D/D-V/16-

17/T 

Natun Bazar road side drain up to 

Patorkuchi 

12.71 0.25 0.13 3000.00 Kundil Nagar Inner drain. 

Tripura Road from Jaya Nagar towards 

NH37 

92 
C&D/D-V/16-

17/U 

Kainadhara Inner drain. 

14.90 0.30 0.15 3000.00 
S.B.I. Colony Road underground H.P. 

drain at Jaya Nagar. 

Beltola inner drain upto NH-37. 

93 
C&D/D-V/16-

17/V 

Rajdhani Masjid to Hatigaon Chariali           

( left  side) 

19.47 0.39 0.19 3000.00 

Rajdhani Masjid to Hatigaon Chariali 

from Sewali Path to Hatigaon chariali 

(Right side) 

Hatigaon Road east side from Hatigaon 

Chariali to Basistha River 

Hatigaon Road west side from 

Hatigaon Chariali to Basistha River 

Hatigaon Road west side from Basistha 

River to Lalmati 

94 
C&D/D-V/16-

17/W 

Dargah Road from Hatigaon Chariali to 

Sijubari (both side) 

21.60 0.43 0.22 5000.00 
Dargah Road from Sijubari  to 

Bishnujyoti Path via Dargah Road  

Sijubari Miyajan Nagar main road upto 

Lakhimi jaan ( both side) 

95 
C&D/D-V/16-

17/X 

Khanka Road From Ghoramara to 

Sijubari Chariali 
20.86 0.42 0.21 5000.00 

Kanaklata Path drain from Idd gah to 

ch. 1320.00 

96 
C&D/D-V/16-

17/Y 

Friends Path drain from Bhetapara to 

Hatigaon Idd gah 
9.56 0.19 0.10 2000.00 

Bidya Mandir Inner drain  

97 
C&D/D-V/16-

17/Z 

IOC Pipe Line from Sewali Path to 

Housefed  
18.80 0.38 0.19 3000.00 

IOC Pipe Line from Housefed to 

Basistha River 

98 
C&D/D-V/16-

17/AA 

Lakhimijan River Channel from 

Bhetapara to Dakhingaon Basistha 

Point 

84.39 1.69 0.84 5000.00 
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99 
C&D/D-VI/16-

17/A 

 Kula Basumatry road side drain(south 

side) 
5.24 0.10 0.05 2000.00 

 Bana Basu path road side drain (both 

side) 

100 
C&D/D-VI/16-

17/B 

 A.K. Dev road side drain  
14.76 0.30 0.15 3000.00 

 A.K dev  near Katabari Masjid 

101 
C&D/D-VI/16-

17/C 

 BSNL side road from Lakhra main road 

to Morabharalu 

9.57 0.19 0.10 2000.00 

Nripen Borah road side drain from 

Ambari Tiniali to Bhaskar Nagar Block-

A upto Mora Bharalu 

 Sree Nagar roadside drain 

Milan Nagar  roadside drain at 

Lalganesh 

 Kulabasumatory  roadside drain from 

Lakhra road to Mora bharalu 

Cycle factorty- Ambari road from Mora 

bharalu bridge  to Kushal Konwar path 

(west side) 

 From Lakhra main road by the side of 

BSNL to Morabharalu 

102 
C&D/D-VI/16-

17/D 

Dharma Sarmah road side drain at 

Birubari 

11.00 0.22 0.11 3000.00 

 Nizarapar  road side drain at Birubari 

Lokhra main road side Cycle factory to 

4th APBN road including cross culvert 

(east side) 

Birubari main road side drain (south 

side) 

Lokhra main road side Cycle factory to 

4th APBN road including cross culvert 

(east side) 

103 
C&D/D-VI/16-

17/E 

Senmela roadside drain towards west 

9.32 0.19 0.09 2000.00 
 Nala para road side drain 

Sonaiguhli road side drain near Don 

Bosco 

104 
C&D/D-VI/16-

17/F 

Dakhingaon Kahilipara roadside drain 

near Donbosco 

9.89 0.20 0.10 2000.00  Garbhanga drain 

Lakhra road from Senmela to Basistha 

chanal bridge 

105 
C&D/D-VI/16-

17/G 

 Road side drain from Lalganesh to 

power house  
12.82 0.26 0.13 3000.00 

Drain from Lalganesh to Power house 
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** Target date of Completion for all works is 15
th

 March, 2017 and the maintenance 

period would be up to 31
st

 October, 2017. 
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106 
C&D/D-VI/16-

17/H 

Lakhra road  from Budhbaria Bazar 

towards north 
7.77 0.16 0.07 2000.00 

 Road side drain from 4th APBN to 

Cross Culvert 

107 
C&D/D-VI/16-

17/I 

 Odalbakara inner drain from cross 

culvert to Mordern School 

9.28 0.19 0.09 2000.00 Odalbakara inner drain from cross 

culvert to Morden School 

 Suraj Nagar inner drain 

108 
C&D/D-VI/16-

17/J 
Saukutchi inner  drain  11.21 0.22 0.11 3000.00 
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SECTION-I 

Instruction to Bidders (ITB) 

A. General 

1. Scope of Bid 
 

1.1 The Commissioner, Guwahati Municipal Corporation invites bids for the works (as 

defined in these documents and referred to as "the works") detailed in the table 

given in IFB. The bidders may submit bids for any or all of the works detailed in the 

table given in IFB. 
 

1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract Data. 
 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 
 

2. Source of Funds 
 

2.1 The expenditure on the project will be met from the Grant-in-Aid. 
 

3. Eligible Bidders 
 

3.1     This Invitation for Bids is open to all bidders. 
 

3.2     The final eligibility of the bidders will be determined on the basis of their 

qualification Information. 
 

3.3 The bidder must have a valid registration in Class-I/ Class-II as a civil contractor in 

APWD (Roads/ N.H.)/Irrigation/Water Resource Department of Govt. of Assam. 
 

4. Qualification of the Bidder 
 

4.1     All bidders shall provide in Section 2,  

(a) Form of Bid and Qualification Information, (b) a preliminary description of the 

proposed work method and schedule, including drawing and bar charts, as 

necessary.  
 

All bidders should note that the standard format and tables for furnishing 

qualification information in section-2 must be filled up without fail. Bid will be 

considered as non-responsive if the bidder fails to submit the information in the 

standard format of qualification information.  
 

4.2 All bidders shall include the following information and documents with their bids in 

 Section 2: 
 

(a) Attested copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; written power 

of attorney of the signatory of the Bid to commit the Bidder;  
 

(b) Certified Xerox copy of the up to date registration in Government 

Departments.  
 

(c) Total monetary value of civil engineering works performed for each of the 
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last 3 (three) for works up to Rs 50.00 Lakhs/five years for works above 50.00 

Lakhs (To be certified by a Chartered Accountant); (Not mandatory for works 

up to Rs 10 Lakhs) 
 

(d) Deleted 
 

(e) Equipment proposed to carry out the Contract; 
 

(f) Qualifications and experience of key site management personals, the bidder 

is going to engage in the proposed work. 
 

(g) Deleted. 
 

(h) Evidence of financial resources facilities/financial soundness certified by the 

Bankers (not more than 3 months old). 
 

(i) Undertaking that the bidder will be able to invest 100% of contract value of 

work, for implementation of work. 
 

(j) Authority to seek references from the Bidder’s bankers; 
 

(k) The proposed methodology should include programme for cleansing and 

desiltation of drain/group of drains for which the bid has been submitted 

backed with equipment planning and manpower deployment schedule. The 

same methodology should include a conceptual planning for recovered waste 

collection, transportation and safe procedures for disposal. 
 

(l) Copy of up to date Trade License issued by Guwahati Municipal 

Corporation. 
 

(m) Contractor must have to submit their Annual Return documents (Income Tax) 

for the last three years for works up to Rs 50.00 Lakhs/five years for works 

above 50.00 Lakhs ; (Not mandatory for works up to Rs 10 Lakhs) 
 

4.3 Bids from Joint ventures are not acceptable. 
 

4.4. A. To qualify for award of the contract, each bidder in its name should have the last 

three years as referred to in Appendix.   

 

(a) Achieved a minimum  average annual financial turnover (in all classes of civil engineering 

contract works only) amount indicated in Appendix in each of the last five years (usually 

not less than 1½ times the estimated amount of the contract). 
 

(b) satisfactorily completed (not less than 90% of contract value), as a prime contractor (or 

as a nominated subcontractor, where the subcontract involved in execution of all main 

items of work described in the bid document, provided further that all other 

qualification criteria are satisfied) at least one similar work of value not less than 

amount indicated in Appendix (usually not less than 70% of estimated value of contract); 

or 
 

(c) Executed in any one year, the minimum quantities of the following items of work as 

indicated in Appendix. 

 



22 

 

22 

 

-- Cleaning and desilting of drain-wastes (at least 50 percent of the estimated 

quantity of the desilting work for which bid has been submitted)  
 

B. Each bidder should further demonstrate 
 

(a) Availability (either owned or leased) of key and critical equipment for this work: 
  

Based on the Studies, carried out by the Engineer the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule is shown in the Annexure – I. 
 

(b) Availability for this work of personnel with adequate experience as required; as 

per Annexure – II. 
 

(c) Liquid assets and/or availability of credit facilities of no less than amount 

indicated in Appendix. 
 

(33% of the estimated amount of the work for which bid is submitted) 
 

C. To qualify for a package of contracts made up of this group and other groups for which 

bids are invited in the IFB, the bidder must demonstrate having experience and resources 

sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 
 

4.5  Deleted 
 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value. The available bid capacity will be calculated as 

under: 
 

Assessed Available Bid capacity = (A*N*2 - B) 

Where 

A = Maximum value of civil works executed in any one year during the last 

five years (updated to the price level of the year indicated in Appendix) 

taking into account the completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bids 

are invited. 
 

                   B=   Value (updated to the price level of the year indicated in Appendix) of  

  existing commitments and on-going works to be completed during the  

  period of completion of the works for which bid is invited. 
 

Note: i) The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 

equivalent. 
  

 ii) Updating factors for updating work value of single Road Project executed during 

last five years:  
 

  Year before         Multiplying Factor 

  One        1.1 

  Two       1.21 

  Three       1.33 

  Four                     1.46 

  Five       1.61 
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4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

- made  misleading  or  false  representations  in  the  forms,  statements  and  

attachments submitted in proof of the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. and/or 

- participated in the previous bidding for the same work and had quoted unreasonably 

high bid prices and could not furnish rational justification to the Employer. 

5. One Bid per Bidder 
 

5.1 Each bidder shall submit only one bid for one group of works. A bidder who 

submits or participates in more than one Bid (other than as a subcontractor or in 

case of alternatives that have been permitted or requested) of the same group will 

cause all the proposals with the Bidder’s participation to be disqualified. 
 

5.2.  No bidder will be allotted works of more than 2 (Two) groups even if he is found 

eligible in selection criterion in other aspects.  
 

6. Cost of Bidding 
 

6.1 The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those costs. 
 

7. Site visit 
 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction of 

the Works.  The costs of visiting the Site shall be at the Bidder's own expense. 

B. Bidding Documents 

8. Content of Bidding Documents 
 

8.1 The  set  of  bidding  documents  comprises  the  documents  listed  below  and  

addenda  issued  in accordance with Clause 10: 

 

Section Particulars Volume No. 

 Invitation for Bids (IFB) 

I 

1 Instructions to Bidders (ITB) 
2 Qualification Information, and other forms 

3 Conditions of Contract 
4 Contract Data 

5 Technical Specifications 

6 Form of bid 
II 

7 Securities and other forms 

8 Documents to be furnished by bidder IV 
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8.2 One copy of each of the volumes I, & II will be available for download to the bidder. 

Documents to be furnished by the bidder in compliance to section 2 will be prepared 

by him and furnished as Volume-IV in two parts (refer clause 12). 
 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, Annexes and 

drawings in the Bid Document.  Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to  clause  26 hereof,  bids  

which  are  not  substantially  responsive  to  the requirements of the Bid Documents 

shall be rejected. 
 

9. Clarification of Bidding Documents 
 

9.1 A  prospective  bidder  requiring  any  clarification  of  the  bidding  documents  

may  notify  the Employer  in  writing  at  the Employer's address indicated in the 

invitation to bid.  The Employer will respond to any request for clarification, which 

he receives earlier than 05 days prior to the deadline for submission of bids. 

Copies of the Employer's response will be forwarded to all purchasers of the bidding 

documents, including a description of the enquiry but without identifying its source. 
 

10. Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge receipt of each addendum to the Employer. 
 

10.3 To  give  prospective  bidders  reasonable  time in  which  to  take  an  addendum  

into  account  in preparing their bids, the Employer may, at his discretion extend 

the deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 
 

C. Preparation of Bids 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
 

12.1 The bid submitted by the bidder as section 8 of the bid document (refer clause 8.1) 

shall comprised the following –  
 

(i) Bid Security in the form as specified in Section 7 or refer Clause 16 of ITB & non 

refundable document fee. 

(ii) Qualification Information and  supporting documents as specified in section 2. 

(iii) Certificates, undertakings, affidavits as specified in Section 2. 

(iv) Any other information pursuant to Clause 4.2 of these instructions. 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

(vi) Form of Bid as specified in Section 6. 
 

The bid security will be sealed and placed in a separate envelope mentioning the 
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group number, bid amount and name of the bidder over the envelope.  
 

12.2 Following documents, which are not submitted with the bid, will be deemed to be 

part of the bid. 

 

 

 

 

 

Section Particulars 

 Invitation for Bids (IFB) 

1 Instructions to Bidders 

3 Conditions of Contract 

4 Contract Data 

5 Specifications 
 

13. Bid Prices 
 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the price 

on the Form of Bid submitted by the Bidder. 
 

13.2 The Bidder must quote his bid price in Section-6 (form of Bid) both in figure and words, 

which is to be duly signed by the bidder. A Financial Bid without any mention of bid price in 

the Form of Bid shall be treated as Non-Responsive and shall not be considered for 

evaluation. 
 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, 

or for any other cause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder. 
 

13.4 The rates quoted by the bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment on any account.  
 

14. Currencies of Bid and Payment 
 

14.1 The rates quoted by the bidder above or below the estimated amount will be for 

Indian Rupees.  All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period not less than 90 days after the deadline date for 

bid submission specified in Clause 20. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. In case of discrepancy in bid validity 

period between that given in the undertaking pursuant to Clause 12.1(v) and the 

Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected 

in accordance with the former and the bidder has to provide for any additional that 

is required. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
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Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidders' responses shall be made 

in writing.  A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid 

except as provided in 15.3 hereinafter, but will be required to extend the validity of 

his bid security for a period of the extension, and in compliance with Clause 16 in all 

respects. 

15.3* In the case of contracts in which the Contract Price is fixed (not subject to price 

adjustment), in the event that the Employer requests and the Bidder agrees to an 

extension of the validity period, the contract price, if the Bidder is selected for award 

shall be the quoted price only.  
 

15.4 Bid evaluation will be based on the quoted rate only.  
 

16. Bid Security 
 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the   table   of   IFB   for   this   particular   work. This bid   security shall 

be in favour of The Employer as named in Appendix and may be in one of the 

following forms: 
 

a. Deposit-at-call Receipt from any n at io na l iz ed/  scheduled Indian Bank approved 

by the Reserve Bank of India. 

b. Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued 

by any Scheduled Indian Bank or a foreign Bank approved by the Reserve Bank of 

India. 
 

16.2 Any other instruments having fixed validity issued as surety for the bid shall be 

valid for 45 days beyond the validity of the bid. 
 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub- Clauses 16.1 and 16.2 above shall be rejected by the Employer as 

non-responsive. 
 

16.4 The bid securities of unsuccessful bidders will be returned within 45 days of the 

end of the bid validity period specified in sub Clause 15.1 or after the signing of the 

contractual agreement with the successful bidder whichever is earlier. 
 

16.5 The Bid Security of the successful bidder will be discharged when the bidder 

has signed the Agreement and furnished the required Performance Security. 
 

16.6 The Bid Security shall be forfeited 

 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;  

(b)  if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; 

or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 

(i) sign the Agreement; or 

(ii) Furnish the required Performance Security. 
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17. Alternative Proposals by Bidders 
 

17.1 Bidders shall submit offers that fully comply with the requirements of the 

bidding documents, including the conditions of contract (including time for 

completion), basic technical specification, drawings and methodologies. Conditional 

offer or alternative offers will not be considered further in the process of tender 

evaluation. 
 

18. Format and Signing of Bid 
 

18.1 The Bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 12 of these Instructions to Bidders, bound with the volume 

containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as 

appropriate. In the event of discrepancy between them, the original shall prevail. . 

All documents to be submitted should be in proper format & done by at least 

spiral binding. 
 

18.2 The Bid shall be typed or written in indelible ink and shall be signed (in Blue Ink 

only) by a person or persons duly authorized to sign on behalf of the Bidder, 

pursuant to Sub-Clause 4.3. All pages of the bid where entries or amendments have 

been made shall be initialed by the person or persons signing the bid. Each and 

every signature must be dated. Full Name of the bidder shall be mentioned at 

least in the Contractor’s Bid Form. 
 

18.3 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons 

signing the bid. 
 

D. Submission of Bids 
 

19. Sealing and Marking of Bids 
 

19.1 The Bidder shall seal the Bid in an envelope, duly marking the envelopes as 

required. The bid security will be enveloped separately. These two envelopes (called 

as inner envelopes) shall then be put inside one outer envelope. Each inner 

envelope marked ‘Bid’ and ‘Bid Security’ shall contain within it the complete bid as 

specified in clause 12.1.  
 

19.2 The inner and outer envelopes containing the Bids and bid securities shall –  

(a) be addressed to the Employer at the address given in Appendix 

(b) bear the identification as indicated in Appendix 
 

19.3 In addition to the identification required in Sub-Clause 19.1 and 19.2, each of the 

envelopes shall indicate the name and address of the bidder.  
 

19.4 If the outer envelope is not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid. 
 

20. Deadline for Submission of the Bids 
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20.1 Complete Bids must put in to the tender-box by the bidder at the address 

specified above in appendix. In the event of the specified date for the submission of 

bids is declared a holiday by the Employer, the Bids will be received up to the 

appointed time on the next working day. 
 

20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 
 

21. Closing of Tender Box 
 

21.1 The tender dropping box will be closed and sealed immediately after the expiry of 

the deadline for submission of bid and no bid will be received thereafter. 
 

22. Deleted 
 

E. Bid Opening and Evaluation 
 

23. Bid Opening 
 

23.1 The Employer will open a l l  the Bids  received i n  t h e  t en d er  bo x  in the 

presence of the Bidders or their representatives who choose to attend at time, 

date and the place specified in Appendix in the manner specified in 

Clause 20 and 23.3. In the event of specified date of bid opening being declared 

a holiday by the Employer, the bids will be opened at the appointed time and 

location on the next working day. 
 

23.2 The envelope containing the bid security will be opened first. The amount, form and 

validity of the bid security furnished with the bid will be announced. If the bid 

security furnished does not conform to the amount and validity period as specified in 

the Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in 

the form specified in Clause 16, the bid will be rejected. 
 

23.3 The bids accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification Information and other information furnished in 

pursuant to Clause 12.1 and the Comparative Statement and the Evaluation Report 

will be prepared. 
 

23.4 In case bids are invited in more than one package/groups, the order for opening of 

the Bid shall be that in which they appear in the “Invitation for Bid”. 
 

23.5 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
 

24. Process to Be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison 

of Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a Bidder to 
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influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 
 

25. Clarification of Bids 
 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid. The request for 

clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors discovered by the Employer 

in the evaluation of the Bids in accordance with Clause 27. 
 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is 

awarded.  If the Bidder wishes to bring additional information to the notice of the 

Employer, he should do so in writing. 
 

25.3 Any  effort  by  the  Bidder  to  influence  the  owner’s  bid  evaluation,  bid 

comparison or contract award decisions may result in the rejection of the Bidders’ 

bid. 
 

26. Examination of Bids and Determination of Responsiveness 
 

26.1 During the detailed evaluation of bids, the Employer  will determine  whether  each  

bid  (a)  meets  the  eligibility criteria defined in Clauses 3 and 4; (b) has  been  

properly  signed;  (c) is accompanied by required securities and (d) is substantially 

responsive to the requirements of the ‘Bidding Documents’. During this detailed 

evaluation of the Bid, the responsiveness of the bids will be further determined with 

respect to the remaining bid conditions, i.e. priced bid, technical specifications, and 

drawings. 
 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions  

and  specifications  of  the  Bidding  Documents,  without  material  deviations  or 

reservation.  A material deviations or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the Bidding documents, the Employer’s rights 

or the Bidder’s obligations under the Contract; or (c) whose rectification would 

affect unfairly the competitive position of the Bidders presenting substantially 

responsive Bids. 
 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of non- 

conforming deviation or reservation. 
 

27. Rejection on ground of Errors 
 

27.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors in the form of bid. In case there is a discrepancy between the 

rates in figures and in words, the rate in words will prevail. All stroked-out portions 

must be initialed by the bidder. Bid with errors in the form of bid will be rejected. 
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27.2 On the basis of the rate quoted in the Bids, the corresponding bid amount 

(tendered amount) will be worked out  by the Employer and t h i s  bid 

amount(tendered Amount) will be the basis for any future calculations like 

performance security, security for unbalanced bid etc. 
 

28. Evaluation and Comparison of Financial Bids 
 

28.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Sub-Clause 26.2 
 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 

b i d  a m o u n t / Tendered Amount by considering the percentage of rate quoted as 

high/low/equal over the estimated amount in the form of bid. 
 

28.3 The Employer reserves the right to accept or reject any variation or deviation, 

variation and deviations and other factors, which are in excess of the requirements  

of  the  Bidding documents  or  otherwise  result  in  unsolicited  benefits  for  the 

Employer shall not be taken into account in Bid evaluation. 
 

28.4 The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contract, during the period of implementation of the Contract, will 

not be taken into account in Bid evaluation. 
 

28.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses to demonstrate 

the internal consistency of the price with the construction methods and schedule 

proposed. After evaluation of the price analysis, the Employer may require that the 

amount of the performance security set forth in Clause 34 be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. 
 

28.6 A bid unrealistically priced low or high shall be rejected as non- responsive. 

 

F. Award of Contract 
 

29. Award Criteria 
 

29.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose 

Bid has been determined  
 

(i) to be substantially responsive to the Bidding documents and who has offered 

the lowest evaluated bid price; and  
 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. 

In case, the lowest rate is quoted by more than one substantially responsive bidder, 

the bidder with the maximum experience of similar works, quoting the lowest rate 

will be awarded with the contract. If more than one bidder with equal experience 

quotes the lowest rate, the bidder of the higher class will be awarded with the 
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contract. 

In no case, the contract shall be awarded to any bidder whose available bid capacity 

is less than the evaluated bid price, even if the said bid is the lowest evaluated bid. 

The contract will in such cases be awarded to the next lowest bidder at his evaluated 

bid price.  
 

29.2 No bidder will be awarded contracts for more than two groups even if the bidder is 

found eligible as per the above criterion. The next eligible bidder will be offered the 

work at his own quoted rate if he fulfills other requirements. 
 

30. The Employer's Right to accept any Bid and to reject any or all Bids 
 

30.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject 

any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected Bidder 

or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 

for the Employer's action. 
 

31. Notification of Award and Signing of Agreement 
 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period. This letter (hereinafter and in 

the Conditions of Contract called the "Letter of Acceptance") will state the rate 

accepted and approved by the Employer for the work. 
 

31.2 The notification of award will constitute the formation of the Contract, subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 34. 
 

31.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. Within 07 days following the notification of award along with the 

Letter of Acceptance the successful bidder will come to the office of the employer 

and sign the contract agreement. In case, the bidder fails to respond the letter of 

acceptance during the stipulated time and deposit the requisite performance 

security, the second lowest bidder will be given the notification of award cancelling 

the notification to the 1
st

 successful bidder. This process will continue till the 

contract agreement for the work is finally signed. The bid securities of all the bidders 

who fail to respond the Letter of Acceptance served will be forfeited. 
 

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 
 

32. Performance Security 
 

32.1 Within 07 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in any of the forms given below for 

an amount equivalent to 5% of the Contract price plus additional security for 

unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 49 of Conditions of 

Contract. 
 



32 

 

32 

 

� A bank guarantee in the form given in section 8; or 

� TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 

Corporation, Panbazaar, Guwahati – 781001, payable at Guwahati. 
 

32.2 If the performance security i s  provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued at the Bidder's option, by a 

Nationalized/Scheduled Indian bank.  
 

32.3 Failure of the successful  Bidder  to  comply  with  the  requirements  of  Sub-Clause  

34.1  shall constitute sufficient grounds for cancellation of the award and forfeiture 

of the Bid Security. 
 

33. Advance Payment and Security 
 

33.1 No advance payment will be made by the Employer as mobilization advance, 

advance against security of materials brought to the site or in any form. 
 

34. Dispute Review Committee 
 

34.1 The Employers decision will be treated as final in any type of dispute on the 

work/contract.  
 

35. Corrupt or Fraudulent Practices 
 

35.1 The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question and will declare the firm ineligible, either 

indefinitely or for a stated period of time, to be awarded a contract with National 

Highways Authority Of India / State PWD and any other agencies, if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in 

competing for the contractor, or in execution. 
 

35.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and 

sub- clause 59.2 of the Conditions of Contract.
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APPENDIX TO ITB 

Sl. 

No.
PARTICULARS Standards set/Information Ref Clause

1 Name of the Employer
Commissioner, Guwahati

Municipal Corporation

Cl. 1.1

 Annual Financial Turn-over in the last three 

years

Cl. 4.4 (c)

2011-2012

2012-2013

2013-2014

2014-2015

2015-2016

3
Liquid Asset and/ or availablity of credit 

facilities

33% of the estimated amount

of the work for which bid is

submitted

CL4.4B( b)

4 Date of bid opening At 02:30 Pm on 12 -12-2016

5 Address of the Employer
Commissioner, Guwahati

Municipal Corporation
6 Identification

Cleaning and desilting of few city drains in 

Guwahati city for the year 2016

Package No- 

Bid reference No- GER/CE/1154/16/1

Do not open before 2:30 PM    12 -12 -2016

7 Last date of submission of bid 02-00 PM on    12- 12-2016 Cl 20.1

8

Place of bid opening

Conference Hall, Office of the

Guwahati Municipal

Corporation, Panbazar,

Guwahati-1

Cl. 23.1

9

Bank draft in favour of 

Commissioner, Guwahati

Municipal Corporation,

payable at Guwahati

Cl. 32.1

(This table should be read in conjunction with ITB)

2
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Annexure - I 
 
 

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

 
[Refer clause 4.2(e) of ITB) 

 

Sl 

 
Plants & Equipments 

 
 

Age on 01/01/2016 
not more than 

Minimum Number 
required 

1 
 

Excavator 
 

5 years 1 

2 
 

Tipper 
 

5 years 1 

3 
 

Loader 
 

5 years 1 

 
4 
 

Dewatering pump-set of 5 hp capacity 2 years 1 

5 Boat 2 years 1 

6 Hand Cart 2 years 4 

 

Annexure - II 
 

LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK 

 
(Refer Clause 4.2(f) of ITB) 

 
 

Sl. 
No. 

Personnel Qualification 

 
 

Experience 

 

1. 

 

Site Engineer 
Diploma in civil 

Engineering 
3 years experience 

2. Site Supervisor HSSLC passed 3 years experience 
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SECTION 2 

(QUALIFICATION INFORMATION) 

 

[The information to be filled in by the Bidder in the following pages will be used for 

the purposes of post-qualification as provided for in Clause 4 of the Instructions to Bidders. 

As such, it is the most important section and must be filled-up accordingly. If the formats 

attached in this section are left un-filled, altered or wrongly filled, the bid will be rejected as 

non-responsive. However, the bidder may get the specified tables typed in landscape 

orientation strictly copying the given format for ease of filling up. This information will not 

be incorporated in the Contact.] 
 

1. For Individual Bidders 
 

1.1 Constitution or legal status of Bidder 

[Attach copy]  
 

Place of registration: 
 

Principal place of business: 
 

Power of attorney of signatory of Bidder 

[Attach] 
 

1.2. 1.2 Total value of Civil Engineering construction           

                     Work performed in the last three/five years              

  (Rs)                           2011-2012 

                     2012-2013 

                     2013-2014 

                     2014-2015 

                                  2015-2016  

       

1.3.1 Work performed as prime contractor, work performed in the past as a nominated 

sub-contractor will also be considered provided the sub-contract involved execution 

of all main items of work described in the bid document, provided further that all 

other qualification criteria are satisfied (in the same name) on works of a similar 

nature over the last five years.** 

Project 

Name 

Name of 

the 

Employer* 

D
e

sc
ri

p
ti

o
n

 o
f 

w
o

rk
 

Contact 

No. 

Value of 

Contract 

(Rs. Lakh) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completion 

Actual 

date of 

complet

ion* 

Remarks 

explaining 

reasons for 

delay & 

work 

Completed 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

 

* Attach certificate(s) from the Engineer(s)-in-Charge. 
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** Immediately proceeding the financial year in which bids are received. 

β Attach certificate from Chartered Accountant. 
 

# 1.3.2 Quantities of work executed as prime contractor, work performed in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract 

involved execution of all main items of work described in the bid document, 

provided further that all other qualification criteria are satisfied (in the same name 

and style) in the last three years. 
  

Year Name of the work 
Name of the 

Employer* 

Quantity of work performed (cum)  

Volume of cleaning 

and desilting done 
Remarks (indicate 

contract Ref) 

2011-2012     

2012-2013     

2013-2014     

2014-2015     

2015-2016     
 

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Description 

of 
Work 

Place 

& 
State 

Contact 

No. 

Name and 

Address of 
Employer 

Value of 

contract 
(Rs. Cr.) 

Stipulated 

period of 

completion 

Value of works* 

remaining to be 

completed (Rs. 

Cr.) 

Anticipated 

date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
    

 

 

    

 

* Attach certificate(s) from the Engineer(s)-in-Charge. 

@ The item of work for which data is required should tally with that specified in ITB Clause 

4.5A(C). 

** immediately preceding the financial year in which bids are received.  

# Delete, if prequalification has been carried out. 
 

(B) Works for which bids already submitted 
 

Description 

of 

Work 

Place & 

State 

Name and 

Address of 

The 

Employer 

Estimated 

value of works 

(Rs. in 

Crore) 

Stipulated 

period of 

completio

n 

Date when 

decision 

is 

expecte

d 

Remarks 

if any 

(1) (2) (3) (4) (5) (6) (7) 
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1.3.4 Availability of key items of Contractor’s Equipment essential for carrying 

out the Works [Ref. Clause 4.5(B)(a)]. The Bidder should list all the 

information requested below. Refer also to Sub Clause 4.3(d) of the 

Instructions to Bidders. 

 

Item of 
equipment 

Requirement Availability Proposals Remarks 
(From 

whom to 
be 

purchased) 
No. Capacity 

Owned/  
leased/to 

be 

procure

Nos./ 
capacity 

Age/     
condition 

1 2 3 4 5 6 7 

Excavator 

 

Tipper/DI 

 

Loader 

 

Dewatering 

Pump Set  

 

Boat  

 

Hand Cart 

 

1 

 

1 

 

1 

 

1 

 

 

1 

 

4 

     

 

 

1.4 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copies of support 

documents. 
 

1.5 Programme. 
 

1.6 Quality Assurance Programme. 

1.7  Name, address, and telephone, telex and fax numbers of the bidder’s bankers 

 who may provide references if contacted by the Employer. 
 

1.8  Information on litigation history in which the Bidder is involved. 

 

Order Party Employer 
Cause of 

Dispute 

Amount 

Involved 

Remark 

showing 

present status 

1 2 3 4 5 

     

Table-11 

 

2. Additional Requirements 
 

2.1 Bidders should provide any additional information required to fulfill the 
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requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

(iii) Up to date contractor’s registration certificate 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



39 

 

39 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 
 
 

BANK CERTIFICATE 

 

 

 

 This is to certify that M/s /Mr.            

is a reputed company/contractor a n d  o u r  c u s t o m e r  with a good financial standing. 

 

If the contract for the work namely            

is awarded to the above firm, we shall be able to provide overdraft / credit facilities to 

the extent of Rs______________________________ to meet their working capital 

requirements for executing the above contract during the contract period. 

 

 

 

 

        Senior Bank Manager 

        “Name of the Bank” 

        Address of the Bank 
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AFFIDAVIT 
 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s               

      has abandoned any work of any Government 

Department/Govt. undertaking/GMC nor any contract awarded to us for such 

works have been rescinded, during last five years prior to the date of this bid. 

 

3. The  undersigned  hereby  authorize(s)  and  request(s)  any  bank,  person,  firm  or  

corporation  to  furnish pertinent information  deemed necessary and requested 

by the Department to verify this statement or regarding my (our) competence 

and general reputation . 

 

4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/Project implementing agency. 

 

5. The undersigned binds himself with all the stipulations of the Bidding 

Document including period of completion, provision of adequate equipment, 

personnel and other resources required for completion within the stipulated 

completion period and agrees to augment them, if found necessary for timely 

completion of the project. 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 
 

 

Title of Officer 
 
 

Name of Firm 
 
 

DATE 
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UNDERTAKING 
 
 
 
 

I, the undersigned do hereby undertake that our firm M/s         

                          would invest a minimum cash upto 100% of the value 

of the work during implementation of the Contract. 

 
 
 
 

 
Signature of the Authorized Officer of the Firm 

 
 
 
Title of Officer 
 
 
Name of Firm 

 

Date 
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SECTION 3 

CONDITIONS OF CONTRACT 

 

A. GENERAL 

1. Definitions 
 

1.1 Terms which are defined in the Contract data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 
 

Bill of Quantities means the quantity of items as considered in the detailed estimate 

of the particular work. 
 

Compensation Events are those defined in Clause 44 hereunder. 
 

The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1. 
 

The Contract is the contract between the Employer and the contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.  
 

The Contract Data defines the documents and other information which comprise 

the contract.  
 

The Contract is a person or corporate body whose Bid to carry out the works has 

been accepted by the Employer. 
 

The Contractor’s Bid is the completed Bidding document submitted by the contactor 

to the Employer and includes Technical and Financial bids. 
 

The Contract Price/rate is the price/rate stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the contract. 
 

Days are calendar days: months are calendar months. 
 

A Defect is any part of the Works not completed in accordance with the 

contract. 
 

The Defects Liability period/Contractor’s liability period is the period named in the 

Contract Data and calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the 

Works. 
 

The Engineer is the person named in the contract Data (or any other competent 

person appointed and notified to the contractor  to act in replacement of the Engineer) who 

is responsible for supervising the  Contractor , administering the Contract, certifying 

payments due to the Contractor , issuing  and valuing Variations to the contract, awarding 

extensions of time, and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to execute the Works.   
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 The Initial Contract price/rate is the contract price/rate listed in the 

employer’s Letter of Acceptance.  
 

The Intended Completion date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended   Completion date is specified in the 

Contract data. The Intended Completion date may be revised only by the Engineer by 

issuing an extension of time.  
 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 
 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 
 

 The Site is the area defined as such in the Contract Data. 
 

Specification means the specification of the works included in the Contract and any 

modification or addition made or approved by the Engineer. 
 

The Start date is given in the Contract Data. It is the date when the contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates. 
 

 A Subcontractor is a person or corporate body who has a contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the Site. 
 

 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works.  
 

 A Variation is an instruction given by the Engineer, which varies the Works. 
 

 The Works are what the Contract requires the contractor to execute to the 

Employer, as defined in the contract Data.   
 

2. Interpretation  
 

2.1.  In interpreting these Conditions of Contract, singular also means plural male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about the conditions of contract. 
 

2.2.  If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the works, the Completion Date, and the Intended completion date apply to 

any Section of the works (other than references to the Completion date and Intended 

Completion date for the whole of the works). 

 

2.3. The Documents forming the Contract shall be interpreted in the following 

order of priority. 

(1) Agreement 
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(2) Letter of Acceptance, notice to proceed with the works  

(3) Contractor’s  Bid  

(4) Contract Data  

(5) Conditions of contract including Special conditions of Contract 

(6) Specifications and  

(7) Any other document listed in the Contract Data as forming part of 

 the contract.   

 

3. Language and Law  
 

3.1. The language of the Contract and the law governing the contract are stated in 

the contract Data. 
 

4. Engineer’s Decisions 
 

4.1. Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.  
 

5. Delegation 
 

5.1. The Engineer may delegate any of his duties and responsibilities to other people 

except to the Adjudicator after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 
 

6. Communications  
 

6.1. Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act).  
 

7. Sub-contracting 
 

7.1. The Contractor will not sub-contract the work or part of it without the formal 

approval of the employer.  
 

8. Other- Contractors 
 

8.1. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

other Contractors. The Contractor shall as referred to in the Contractor Data, also 

provide facilities and services for them as described in the schedule. The employer 

may modify the schedule of other contractors and shall notify the contractor of any 

such modification.  
 

9. Personnel 
 

9.1. The Contractor shall employ the key personnel named in the Schedule of key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule or other personnel approved by the Engineer. The Engineer will approve 

any proposed replacement of key personnel only if their qualifications, abilities, and 

relevant experience are substantially equal to or better those of the personnel listed 

in the Schedule.  
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9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection with 

the work in the Contractor. 
 

10. Employer’s and Contractor’s Risks 
 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and 

the Contractor carries the risks which this Contract states are Contractor’s risks. 
 

11. Employer’s Risks 
 

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor’s employer), and contamination from any nuclear fuel or nuclear waste 

or radioactive toxic explosive.  
 

12. Contractor’s Risks 
 

12.1. All risks of loss of or damage to physical property and personal injury and death 

which arise during and in consequence of the performance of the  contract other 

than the excepted risks are the responsibility of the Contractor. 
 

13. Insurance 
 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor 

insurance cover from the Start date to the end Defects Liability period, in the 

amounts and deductibles stated in the Contract data for the following events which 

are due to the Contractor’s risks: 

 (a) loss of or damage to the Works, plant and Materials; 

 (b) loss of or damage to Equipment; 

(c) loss of damage of property (except the Work, plant, Materials and 

Equipment) in connection with the Contractor and 

 (d) personal injury or death. 
 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer’s approval before the start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 
 

13.3. If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due. 
 

13.4. Alterations to the terms of insurance shall not be made without the approval 

of the Engineer. 
 

13.5. Both parties shall comply with any conditions of the insurance policies. 
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14. Site Reports 
 

14.1. The Contractor, in preparing the Bid, shall rely on any site condition Reports referred 

to in Contract Data, supplemented by any information available to the Bidder. But 

the contractor must himself visit and examine the site condition for the work against 

which bid is submitted and the Employer will not be any way responsible for 

incomplete, inadequate site report. 
 

15. Queries about the Contractor’s Data 
 

15.1. The Engineer will clarify queries on the Contractor Data. 
 

16. Contractor to execute the Works 
 

16.1. The Contractor shall execute the Work in accordance with the Specification 

and Drawings. 
 

17. The Works to be completed by the Intended Completion Date 

 

17.1. The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the program me submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by the 

Intended Completion Date.   
 

18.  Approval by the Engineer 
 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specification and Drawings. 
 

18.2. The Contractor shall be responsible for design of Temporary Works. 
 

18.3. The Engineer’s shall not alter the Contractor’s responsibility for design of the 

Temporary Work. 
 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

works where required.  

 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 

19.  Safety 
 

19.1.  The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries  
 

20.1. Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify 

the Engineer of such discoveries and carry out the Engineer’s instructions for dealing 

with them. 
 

21. Possession of the Site 

21.1. The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Contractor Data the 
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Employer is deemed to have delayed the stare of the relevant activities and this will 

be Compensation Event.  
 

22. Access to the Site  
 

22.1. The Contractor shall allow the Engineer and any person authorized by the Engineer 

access  to the Site, to any place where work in connection with the  Contract is being 

carried out or is intended to be carried  out and to any place where materials or 

plant are being manufactured/fabricated/assembled for the Works. 
 

23. Instructions 
 

23.1. The Contractor shall carry out all instruction of the engineer pertaining to works 

which comply with the applicable laws where the Site is located.  
 

23.2. The Contractor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the Employer, if so required by the Employer. 
 

24. Disputes 
 

24.1. If the Contractor believes that a decision taken by the Engineer was either outside 

the authority given to the Engineer or that the decision was wrongly taken, the 

decision shall be referred to the Employer within 7 days of the notification of the 

Engineer’s decision.  
 

25. Procedure for Disputes 
 

25.1. The Employer shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 
 

25.2. Either party may give notice to the other to refer a decision of the Employer 

Committee to an Arbitrator within 28 days of the Employer’s written decision. If 

neither party refers the dispute to arbitration within the next 28 days, the Employers 

decision will be final and binding. 
 

25.3. The arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract. 
 

B. TIME CONTROL 
 

26. Programme 
 

26.1. Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a programme showing the general methods, arrangements, 

order, and timing for all the activities in the works long with monthly cash flow 

forecast. 
 

26.2. An update of the programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities.  
 

26.3. The Contractor shall submit to the engineer, for approval, an updated Program me 

at intervals no longer than the period stated in the Contract data. If the Contract 

does not submit an updated Program me within this period, the Engineer may 

withhold the amount stated in the Contract data from the next payment certificate 
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and continue to withhold this amount unit the next payment after the date on which 

the overdue Program me has been submitted. 
 

26.4. The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the Engineer 

again at any time. A revised programme is to show the effect of variations and 

Compensation Events. 
 

27. Extension of the Intended Completion Date 
 

27.1. Deleted 
 

27.2. Deleted 
 

27.3. Deleted 

27.4 In no case the completion date will be extended. 
 

28. Delays Ordered by the Engineer 
 

28.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 

29. Management Meetings  
 

29.1. Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with the 

early warning procedure. 
 

29.2. The Engineer shall record the business of management meeting and is provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken is to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting.  
 

30. Early Warning 
 

30.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, 

increase the Contract Price or delay the execution of works. The Engineer may 

require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The estimate is to 

be provided by the Contractor as soon as reasonably possible. 
 

30.2. The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event of circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction 

of the Engineer. 

C. QUALITY CONTROL 
 

31.  Identifying Defects/deficiencies 
 

31.1. Deleted 
 

32. Tests and inspections 
 

32.1. Deleted 
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33. Correction of Defects/deficiencies 
 

33.1. Deleted 
 

33.2. Deleted 
 

34. Uncorrected Defects/deficiencies 
 

34.1. Deleted 

D. COST CONTROL 

35. Bill of Quantities  
 

35.1. The Bill of Quantities shall contain items for the cleansing, desilting, stacking, 

transportation of silt/recovered materials, construction, installation, testing and 

commissioning work to be done by the Contractor. 
 

35.2. The Bill of Quantities may be used to calculate the Contract Price. The Contractor 

will be paid only on the basis of measured quantity of the site Engineer at the rate 

mentioned in the Letter of Acceptance and the contract agreement. 

 

36. Changes in the Quantities 
 

36.1. There may be changes in the quantity of one or more items of work during 

execution. The Contractor will execute the work but no claim for changes in the rate 

of contract will be entertained by the employer. The site Engineer will bring the 

matter to the notice of the employer in case, such changes are found to exceed the 

limit beyond the Initial Contract Price.   
 

36.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial 

Contract Price is exceeded except with the Prior approval of the Employer. 
 

36.3. If requested by the Engineer, the Contractor shall provide the Engineer with a 

detailed cost breakdown of any part of the work or any item 
 

37. Variations 
 

37.1. All Variations shall be included in updated Programmes produced by the 

 Contractor. 
 

38. Payments for Variations 
 

38.1. Any variation made will be within the limit of the Initial Contract Price. However, if in 

the opinion of the site Engineer, any variation is beyond the scope of the original 

estimate and technically essential in nature the site Engineer may forward the 

matter to the employer with detailed analysis. 
 

38.2. The Contractor shall not be entitled to additional payment for costs which could 

have been avoided by giving early warning. 
 

39. Cash Flow Forecasts 
 

39.1. When the Programme is updated, the contractor is to provide the Engineer with an 

updated cash flow forecast. 
 

40. Payment Certificates  
 

40.1. The Site Engineer will prepare the bill on the basis of measurements in 

Measurement Books recorded by him and dully checked by the concerned Executive 
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Engineer/Assistant Executive Engineer. The Bill prepared in approved format of the 

Guwahati Municipal Corporation should be dully certified by the Engineer before 

forwarding for payments. 
 

40.2. The value of work executed shall be determined by the Engineer. 
 

41. Payments 
 

41.1.  Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law.  
 

41.2. Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 
 

42. Compensation Events 
 

42.1. The following are Compensation Events unless they are caused by the 

 Contractor. 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date Stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects 

the work of the contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 

(d) The Engineer gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 

(e) Other Contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

(f) The Engineer unreasonably delays issuing a Certificate of Completion.  

(g) Other Compensation Events listed in the Contract Data or mentioned in 

the Contract. 
 

42.2. If a Compensation Event causes a situation in which Intended Completion Date 

needs to be extended, the Engineer shall decide whether and by how much the 

Intended Completion Date shall be extended. 
 

42.3.  The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given early 

warning or not having cooperated with the Engineer. 
 

43. Tax 
 

43.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that that the contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of such 

taxes at source as per applicable law. 
 

44. Currencies 
 

44.1. All payment shall be made in Indian Rupees. 
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45. Price Adjustment 
 

45.1. The rates and prices included in the contract shall be deemed to include amounts 

to cover the contingency of all rise or fall in costs. 
 

46. Retention 
 

46.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the Works. 
 

46.2 On Completion of the whole of the Works half the total amount retained is repaid 

to the Contractor and half when the Defects Liability Period/Contractors Liability 

Period has passed and the Engineer has certified that all Defects notified by the 

Engineer to the Contractor before the end of this period have been corrected. 
 

46.3 When cumulative retention money reaches maximum limit as stated in Contract 

Data, the contractor may substitute retention money with an “on demand” Bank 

guarantee. 
 

47. Liquidated Damages 
 

47.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 

Intended Completion Date (for the whole of the works or the milestone as stated in 

the contract data). The total amount of liquidated damages shall not exceed the 

amount defined in the Contract Data. The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages does not 

affect the Contractor's liabilities. 
 

47.2 Deleted 
 

47.3 Liquidated damages for delay 
 

If the contractor fails to comply with the time for completion as stipulated in the 

tender, then the contractor shall pay to the employer the relevant sum stated in the 

Contract Data as Liquidated damages for such default and not as penalty for 

everyday or part of day which shall elapse between relevant time for completion 

and the date stated in the taking over certificate of the whole of the works on 

the relevant section, subject to the limit stated in the contract data. 
 

The employer may, without prejudice to any other method of recovery deduct the 

amount of such damages from any monies due or to become due to the contractor.  

The payment or deduction of such damages shall not relieve the contractor from his 

obligation to complete the works on from any other of his obligations and liabilities 

under the contract. 
 

47.4 If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking - Over Certificate has been issued for any part of the Works or of 

a Section, the liquidated damages for delay in completion of the remainder of the 

Works or of that Section shall, for any period of delay after the date stated in such 

Taking-Over Certificate, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion which the value of  the part so certified 

bears to the value of  the whole of the Works or Section, as applicable.  The 

provisions of this Sub-Clause shall only apply to the rate of liquidated damages and 
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shall not affect the limit thereof. 
 

48. Advance Payment: Refer to Clause 33.1 
 

49. Securities 
 

49.1. The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount and form and by a bank or surety 

acceptable to the Employer, and denominated in Indian Rupees. The Performance 

Security shall be valid until a date 28 days from the date of expiry of Defects Liability 

Period and the additional security for unbalanced bids shall be valid until a date 28 

days from the date of issue of the certificate of completion. 

50. Cost of Repairs 
 

50.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by 

the Contractor at the Contractor's cost if the loss or damage arises from the 

Contractor's acts or omissions. 
 

E. Finishing the Contract 

 

51. Completion 
 

51.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 

the Works and the Engineer will do so upon deciding that the Work is completed. 
 

52. Taking Over 
 

52.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
 

53. Final Account 
 

53.1 The final Account will be as per the recorded final measurements of the works 

executed and dully certified by the Engineer. 
 

54. Progress Report and as Progressed Drawings 
 

54.1 If Progressed Report and /or “As Progressed” Drawings are required, the 

Contractor shall supply them by the dates stated in the Contract Data or as 

instructed by the engineer. 
 

54.2 If the Contractor does not supply the reports  and the drawings by the dates 

stated in the Contract Data or as the engineer instructs, or they do not receive the 

Engineer’s approval, the Engineer shall withhold the amount stated in the Contract 

Data from payments due to the Contractor. 
 

55. Termination 
 

55.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
 

55.2 Fundamental breaches of Contract include, but shall not be limited to the 

 following: 
 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on 
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the current Program and the stoppage has not been authorized by the Engineer; 

(b) the Engineer instructs the Contractor to delay the progress of the Works and 

the instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

(d) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of  Contract  and  the  Contractor  fails  to  correct  it  within  

a  reasonable  period  of  time determined by the Engineer; 

(e) the Contractor does not maintain  a security which is required; 

(f) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages becomes payable as 

defined in the Contract data; and 

(g) if the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution of 

a contract to the detriment of the Borrower, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Borrower of the benefits of free and open 

competition.” 
 

55.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 
 

55.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

55.5 If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible. 
 

56. Payment upon Termination 
 

56.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a certificate for the value of the work done 

less advance payments received up to the date of the issue of the certificate, less 

other recoveries due in terms of the contract, less taxes due to be deducted at 

source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data. Additional Liquidated Damages shall 

not apply. If the total amount due to the Employer exceeds any payment due to the 

Contractor the difference shall be a debt payable to the Employer. 
 

56.2 If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 
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due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 
 

57. Property 
 

57.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 
 

58. Release from Performance 
 

58.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of  either  the  Employer  or  the  Contractor  the  Engineer  shall  

certify  that  the  Contract  has  been frustrated.  The  Contractor  shall  make  the  

Site  safe  and  stop  work  as  quickly  as  possible  after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 
 

 

F. SPECIAL CONDITIONS OF CONTRACT 
 

1. LABOUR 
 

The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own  

arrangements  for  the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS 
 

During continuance of the contract, the Contractor and his sub contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may be 

passed or notification that may be issued under any labour law in future either by the 

State or the Central Government or the local authority.   Salient features of some of 

the major labour laws that are applicable to construction industry are given below. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non- observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 

the Engineer/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security.  The Employer/Engineer shall also have right 

to recover from the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer. 
 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

Deleted. 
 

3. ARBITRATION (GCC Clause 25.3) 
 

The procedure for arbitration will be as follows: 
 

(a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this agreement, such 

disputes or difference shall be settled in accordance with the Arbitration and 

Conciliation Act, 1996.  The arbitral tribunal shall consist of 3 arbitrators one each to be 

appointed by the Employer and the Contractor.  The third Arbitrator shall be chosen by 

the two Arbitrators so appointed by the Parties and shall act as Presiding arbitrator.  In 

case of failure of the two arbitrators appointed by the parties to reach upon a 

consensus within a period of 30 days from the appointment of the arbitrator appointed 

subsequently, the Presiding Arbitrator shall be appointed by the Council of Indian Road 

Congress. 

(b) The Arbitration   Tribunal shall consist of three Arbitrators one each to be appointed by 

the Employer and the Contractor. The third Arbitrator shall be chosen by the two 

Arbitrators so appointed by the Parties, and shall act a presiding arbitrator. In case of 

failure of the two arbitrators appointed by the parties to reach upon a consensus 

within a period of 30 days from the appointment of the arbitrator appointed 

subsequently, the Presiding arbitrator shall be appointed by the * Council, Indian 

Roads Congress. 

(c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by 

the other party, then the Council of Indian Road Congress shall appoint the arbitrator.  

A certified copy of the order of the Council of Indian Road Congress making such an 

appointment shall be furnished to each of the parties. 

(d) Arbitration  proceedings  shall  be  held  at  New  Delhi,  India,  and  the  language  of  

the  arbitration proceedings and that of all documents and communications between 

the parties shall be English. 

(e) The decision of the majority of arbitrators shall be final and binding upon both parties.  

The cost and expenses of Arbitration proceedings will be paid as determined by the 

arbitral tribunal.  However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its proceedings as also the fees and expenses paid 

to the arbitrator appointed by such party or on its behalf shall be borne by each party 

itself. 

(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are the 

subject matter of the arbitration proceedings. 
 

4. Environmental Protection 
 

1. The contractor will take all necessary measures to protect the environment and to 

prevent pollution or untoward affects on nature at his own coast and risk during the 

execution of the work. 
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2. The contractor will be bound to act and not violate the prevailing laws, bylaws, 

notifications, circulars etc promulgated under the constitution of India and notified 

from time to time by the concerning authorities. 
 

5. Third Party Inspection or Inspection by  Team from the Govt. of Assam 
 

1. The employer may engage any third party to inspect the works during any stage of 

execution and the contractor will be bound to provide full co-operation to such 

inspection teams. 
 

2. The contractor will furnish information and records to such teams as directed by the 

employer through the site Engineer concerned. 
 

3. The contractor will co-operate with any inspection team engaged by the 

Government of Assam about which the employer will notify the contractor in due 

course.  

 

6.   Execution of Works:  

 

a. A far as possible (as per site condition) the drains must be cleaned and 

desilted by machineries i.e. Excavator, Barge Mounted Poclain etc. 

b. In case of main roads/bye lanes with more than 4.0 m width the desilted 

materials must not be dumped in road/footpath side, it should be loaded 

directly in tripper/dumper/carrier etc. for dispose off to the site as directed 

by the  Engineer. 

c. Involvement of man power should be very minimum in all the drains and 

machinaries should be engaged as far as possible. 

d. Involvement of the drains along the narrow roads and Liquid state silt the 

desilted materials may be dumped by the side of the road temporarily 

which must be removed within 24 hours of dumping. Failing to remove the 

same within 24 hrs will attract a penalty of 1% of Package value per day. 

e. Target date of Completion for all works is 15
th

 March, 2017 and the 

maintenance period would be up to 31
st

 October, 2017. 
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SECTION 4 

CONTRACT DATA 
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SL PARTICULARS Details Clause No

1 The Employer is Commissioner, Guwahati Municipal Corporation, panbazar,

Guwahati-1, Assam

2 The Engineer is Chief Engineer, Guwahati Municipal Corporation

Authorized 

representitive
Executive Engineer of the concerened Engineering Division

3 Site Engineer Assistant/ Junior Engineer of the concerened site

4 Dispute Review 

Committee

Commissioner, Guwahati Municipal Corporation, Panbazar, 

Guwahati-1, Assam

Contracor's 

representitive
The Contractor himself  or his authorized representative

5 The Defect Liability 

Period/Contractor's 

Liability period

Up to the 31 st  October' 2017

6 The Starting Date Within 7(seven) days from the date of final work order

7 The completion date

Completion of 1st phase
Within 75 days from the date of signing of the aggreement

Intermediate phases As required to maintain the bed profile set up to the

satisfactio of the site Engineer

Final phase completion 31st October' 2017

8 Location of the site Inside GMC Area

9 Name & Identification 

of the Work
Cleaning and desilting of few city drains in Guwahati city for

the year 2016-17 -------------------------------------             (Sl. No)

10 The Work: The work consists of cleanning and desilting of drains in

general with auxiliary works inter alia include the following

as specified or as directed.

1/(A/R). Cleanning & desilting of inner drain by engaging

labourer using G. Bucket, spade,shovel,fork-spade,pump etc.

whichever is necessary including stocking of material at a

suitable placeand removal of the desilted materials by

truck/tippers at his own disposal site or as directed by the

employer with taking precautionary measures like spraying

of disinfectant materials including maintainance of the status

and profile of the desilted drain up to the end of the

contractor's liability period as directed by the Engineer-in

Charge.

2/ (A/R).Cleanning & desilting of inner drain by engaging

labourer using G. Bucket, spade,shovel,fork-spade,pump etc.

whichever is necessary including removal of desilted material

from the site immediately taking precautionary measures like

spraying of disinfectant materials by the party at his own

disposal site or as directed by the employer including

maintainance of the status and profile of the desilted drain

up to the end of the contractor's liability period as directed

by the Engineer-in Charge.

SECTION-4 (CONTRACT DATA)
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3/ (A/R).Cleanning & desilting of inner drain by

engagingmachinaries/labourer using G. Bucket,

spade,shovel,fork-spade,pump etc. whichever is

necessary including removal and disposal of desilted

material in the nearby site or as directed by the

employer taking precautionary measures like spraying

of disinfectant materials including maintainance of the

status and profile of the desilted drain up to the end of

the contractor's liability period as directed by the

Engineer-in Charge.

4.(A/R). Removal of desilted silt from silt chamber/drain

by mechanical devices like excavator, tipper, truck etc

with taking necessary precautionary measures once a

week for the period till the end of the contractor's

liability period as directed by the Engineer-in-charge

and disposal of the same as directed by the employer.

11 The following documents

will also be part of the

contract
Law Law of India

Language English

Schedule of other 

contractors

Schedule of key personal

12 Site possession/hand-

over date

within 3days from the date of signing of the contract 

agreement

13 The period for submission 

of progam for approval of 

Engineer

not later than 3 days from the date of taken over the 

site.

14 The progam for progam 

up date

15 days

15 The amount to be 

withheled for late 

submission of a updated 

progam 

Rs.10,000.00(Rupees Ten thousand) only

16 Compensation events (a)    The Employer does not give access to a part of the

Site by the Site Possession Date Stated in the Contract

Data.

(b)    The Employer modifies the schedule of other

contractors in a way which affects the work of the

contractor under the contract.

(c)    The Engineer orders a delay or does not issue

drawings, specifications or instructions required for

execution of works on time.

(d)    The Engineer gives an instruction for dealing with

an unforeseen condition, caused by the Employer, or

additional work required for safety or other reasons.
(e)    Other Contractors, public authorities, utilities or

the Employer does not work within the dates and other

constraints stated in the Contract, and they cause delay or

extra cost to the Contractor.
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(e)    Other Contractors, public authorities, utilities or the

Employer does not work within the dates and other constraints

stated in the Contract, and they cause delay or extra cost to the

Contractor.

(f)    The Engineer unreasonably delays issuing a Certificate

of Completion. 

(g)    Other Compensation Events listed in the Contract Data

or mentioned in the Contract.

17 Retention Money The proportion of payments retained (retention money) shall

be 8% from each bill subject to a maximum of 8% of final

contract price.

18 Liquidated damage (1/2000)th of initial Contract price per day, rounded off to

nearest hundred on account of delay in achieving the target

milestone
19 Maximum limit of

liquidated damages for

delay in completion of work

10 (Ten) percent of initial Contract price rounded of to

nearest hundred.

19 The Advance Payment Refer to Clause No. 33.1

20 On Account Payment The employer may pay Running Account Bills subject to

satisfactory performance of the contractor and on

attainment of miles stones up to the satisfation of the

employer. This payment in the form of Running Account Bill

will be made only on proper certification of the site Engineer

with detailed measurment records. However, payment of

such Running Account Bill will not to be regarded as an

obligation from part of the employer, who may or may not

accept such interim bills in good intention of timely and

successful execution of the works. 

21 Securities Securities shall be for the following minimum amounts

equivalent as a percentage of the contract price:

Performance Security for 5 (Five) percent of contract price

plus 20 (Twenty) percent as additional security in terms of

clause-29.5 of ITB 

22 Progess Report and As

progressed Drawing

Progress Report and 'As progressed' drawings must be

submitted on 1st and 15th day of every month

23 Money to be withheld for

failure to submit the

Progress Report and ' As

Progressed' drawings

Full amount of any interim payments payable under Running

Account Bills

24 Events to be regarded as

breach of Contract

The contractor has contravened the sub-clause-7.1

andclause 9 of GCC.'
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SECTION 5 

(Technical Specification) 

 

1.0 PREAMBLE 
 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 

other Bidding Documents. 
 

Scope of Work and methodology 
 

 The scope of works, in general covers all the activities related to cleaning and 

desiltation of the identified city drains in the Guwahati Municipal Area (GMCA). The basic 

aim of this work is to bring the existing drainage system to the optimum efficiency level 

within the 1
st

 phase of the work and maintenance of the status through the intermediate 

phases till the rainy season ends, so that the existing drains can pass the optimum discharge 

during this period. 
 

The works and its method shall, inter alia, include the following, as specified or as directed: 
 

1. During the 1
st

 joint visit, the complete stretch of the drain will be carefully inspected 

including the merging inlet points of the feeder drains. 
 

2. The Contractor, as directed by the site Engineer will set the Level Reference Stations 

(LRS) on permanent structures marking the chainage and Horizontal lines of 

Reference (HLR) painted in red which must be protected by him till the payment of 

the final bill or the end of the contractor’s liability period whichever is later. In 

absence of any suitable permanent structure, the contractor with his own cost and 

risk will construct such structure to be used as reference stations. The interval of such 

reference stations will not be more than 30.00 mtr in any case.  
 

3. The level difference of the Horizontal Line of Reference and the top of the silt bed at 

various Level Reference Stations will be measured and recorded as initial level of silt 

before cleansing. This will be the basic record on the basis of which the volume of 

works executed by the contractor during different phases will be worked out. 
 

4. In important locations, the initial photographs will be taken as evidence before the 

cleaning work is started. Photographs are to be taken in the same locations from the 

same angle during the works in progress as well as at the final stage. These 

photographs are to produced with the submitted bills. 
 

5. At the completion of the 1
st

 phase of cleaning and de-siltation, in presence of the site 

Engineer, the difference between the HLRs and the silt level will be measured and 

recorded. The volume of silt removed will be worked out in all the stretches between 

the consecutive LRSs from the records and summing these, the total volume of silt 

removed will be worked out. 
 

6. All the debries/silt recovered from the drain will be properly stacked, transported, 

treated and disposed as per direction of the site Engineer and as per provision of the 

estimate. The disposal site should be environmentally suitable and proper measure 

should be taken by the contractor for preventing any adverse affect on environment. 

7. The contractor will prepare and submit progress report and ‘as progressed drawings’ 

at regular intervals as per provisions shown in the contract data supported with 

photographs taken as evidence to the site Engineer. 
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8. The contractor will ensure that the bed profile and status of the drain attained in the 

1
st

 phase of cleansing is maintained throughout the whole Defect Liability Period/ 

Contractor’s Liability Period. The Site Engineer will check the profile during this 

period at regular intervals of not more than a fortnight. He will certify the fortnightly 

progress report and ‘As Progressed’ drawings submitted by the contractor on the 

basis of such interim inspections. 
 

9. During the whole period execution and maintenance, the contractor will erect a 

signboard at the site displaying the Name of the work, Name of the contractor, 

Length of drain and contract price of the work. 
 

10. The contractor will take all the precautionary measures near the site of the works to 

prevent accidents both to his own workers and the passersby. He must replace any 

man-holes/ drain-covers damaged during work at his own cost and risk. He must 

erect barricades, install lights, fix signage/marks etc so that no untoward incidence 

takes place during the course of execution. 
 

11. The contractor must ensure basic facilities to his workers temporarily kept at sites 

including protection of general hygiene.  
 

12. The contractor must provide the required vaccination to his workers before 

engagement as per direction of a competent physician and take immediate measures 

in medical emergencies.  
 

13. The contractor must ensure that all the workers engaged are well equipped and 

properly dressed. 
 

Guidelines for maintenance of the systemic efficiency of the drains de-silted. 

1. The objective of the work is to keep the existing drains at the optimum efficiency 

level. Hence the depth of drains to be de-silted must be suitably fixed as guided by 

the site Engineer.  
 

2. The finished bed level of the unlined drains should be sufficiently deep to collect 

drain water from the inlets/contributory channels but should not go deeper than the 

outlet of the drain at the main storm water drain.  
 

3. For lined masonry/ RCC drains, the de-siltation level should reach the bed level of the 

drain. At no point of time during the contractor’s liability period, the silt deposition 

should be found more than 300 mm over the drain bed. 
 

4. This should be read with the enclosed drawing no-1. 
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SECTION-6 

(FORM OF BID) 

Name of the Work: 

Package No: 

 

To   

 The Commissioner, 

 Guwahati Municipal Corporation, 

 Panbazar, Guwahati-1 
 

Sub: Submission of Financial Bid. 
 

Sir/Madam,  
 

1. We offer to execute the works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, and Addenda at 

the rate of Rs._____________________________(In Figure) 

Rupees_______________________________________________ (In words) only. 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as 

reasonably possible after the receipt of the Engineer’s notice to commence, and to 

complete the whole of the works comprised in the Contract within the time stated in 

the document. 
 

3. We agree to abide by this Bid for the period of 90 days from the date fixed for 

receiving the same, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 
 

4. Unless and until a formal Agreement is prepared and executed, this Bid together 

with your written acceptance thereof shall constitute a binding contract between 

us. 
 

5. We understand that you are not bound to accept the lowest or any Bid you may 

receive. 
 

6. We accept the appointment of Dispute Review Committee for handling any dispute 

that may unfortunately surface during the course of the contract and assure that we 

will fully co-operate with the said committee for amicable solution of the problem.

         

        Thanking You 

 Dated this             day of                                          , 2016 
 

 Signature    
 

  In the capacity of   duly authorized to sign bids 
 

  For and on behalf of   (in block capitals or typed) 
 

 Address    
 

 Witness            
            

 Address    
 

 Occupation  
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SECTION-7 

PERFORMANCE BANK GUARANTEE 

 

To, 

                       [name of The Employer] 

 

                       [address of The Employer] 

 

                                    
 

WHEREAS   [name and address 

of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.                         

dated                         to execute   [name of Contract and 

brief description of Works] (hereinafter called “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you  with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a  total  of         (amount  of guarantee)* (Rupees           

 ), such sum being payable in the types and proportions of currencies in which  the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without  cavil or argument, any sum or sums within the limits of     

 (amount of guarantee) as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of e x p i r y  of the Defects Liability 

period. 

 

Signature and seal of the guarantor        

Name of Bank          

Address           

Date        

* An amount shall be inserted by the Guarantor, representing the percentage 

the Contract Price specified in the Contract including additional security for 

unbalanced Bids, if any and denominated in Indian Rupees. 
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Letter of Acceptance 
 

(letter head paper of the Employer) 
 

     (date) 
 

To: 
 
        (name and address of the Contractor) 
 
        
 
        
 

Dear Sirs, 
 
 
 This is to notify you that your Bid dated ____________ for execution of 

the_______________________________________________________________________________

____ [name of the contract and identification number, as given in the Instructions to Bidders] for the 

Contract Price of Rupees ___________________ (___________________________________) 

[amount in words and figures], as corrected and modified in accordance with the Instructions to 

Bidders is hereby accepted by our Agency. 

 

 You are hereby requested to furnish Performance Security in any of the form detailed in 

Para 32.1 of ITB for an amount equivalent to Rs.            Within 7 days of 

the receipt of this Letter of Acceptance valid up to 28 days from the expiry of defects 

Liability/Contractor’s liability/ Maintenance Period i.e. up to     and sign the 

contract, failing which action as stated in Para 32.3 of ITB will be taken. 

 

Yours faithfully 
 
 
 
 
 

Authorized signatory  

Name & title of signatory  

Name of Agency 

 
1
  Delete “corrected and” or “and modified” if any one of these applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not 

been affected. 
2
 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the “Instructions to Bidders”. 
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Issue of Notice to proceed with the work 
 

(Letterhead of the Employer) 

     (date) 

To, 

     (name and address of the Contractor) 

  

     

 

       

 

 

 

Dear Sirs: 

 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing 

of the contract agreement for the construction of _____________ @ a Bid Price of 

Rs.___________, you are hereby instructed to proceed with the execution of the said works 

in accordance with the contract documents. 

 

 

 

Yours faithfully, 

 

 

 

 

(Signature, name and title of signatory 

authorized to sign on behalf of The 

Employer) 
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Agreement Form 

 

Agreement 

 

 This agreement made the  _day of   _________2016 between    ___

                 (name and address of The Employer) (hereinafter called “the 

Employer)” and                    

(name and address of Contractor) hereinafter called “the Contractor” of the other part. 

Whereas the Employer is desirous that the Contractor execute the work “Cleaning 

and desilting of few city drains in Guwahati city for the year 2016”, Sl. No.   

    (herein after called “the Works”) and the Employer has accepted the 

Bid by the Contractor for the execution and completion of such Works and the remedying of 

any defects therein, at a cost of Rs.                                                                                                                                                                        

 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to and 

they shall be deemed to form and be read and constructed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein conformity in all aspects with 

the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract price 

or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and constructed as part 

of this Agreement viz: 

i. Letter of Acceptance 

ii. Notice to proceed with the works: 

iii. Contractor’s Bid; 

iv. Condition of Contract: General and Special 
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v. Contract data 

vi. Additional condition 

vii. Technical Specifications  

viii. Drawing and 

ix. Any other document listed in the Contract Data as forming part of the contract. 

 

In witness whereof the parties thereto have caused this Agreement to be executed the 

day and year first before written. 

 

The Common Seal of         _________         

was hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said       

 

in the presence of : 

 
 
 

Signature of Commissioner, Guwahati Municipal Corporation     

          ____________ 

 
Binding Signature of Contractor         

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



69 

 

69 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

DOCUMENTS TO BE FURNISHED BY THE BIDDER: SECTION-8 


