OFFICE OF THE
GUWAHATI MUNICIPAL CORPORATION
PANBAZAR, GUWAHATI-1, ASSAM

DETAILED TENDER NOTICE & BID DOCUMENTS

Name of the work: CLEANING AND DESILTING OF CITY DRAINS IN GUWAHATI CITY FOR
THE YEAR 2017

Serial no. /Package No. of work:
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GUWAHATI MUNICIPAL CORPORATION
LOCAL COMPETITIVE BIDDING

(DRAIN CLEANNING WORK)

NAME OF THE WORK: CLEANING AND DESILTING OF CITY DRAINS IN GUWAHATI CITY FOR
THE YEAR 2016.

SCHEDULE FOR BID PROCESS

PERIOD OF DOWNLOADING BID FROM 05/07/2017 TO 11/07/2017
DOCUMENTS

SUBMISSION OF BIDS UP TO 2.00 PM ON 12/07/2017
OPENING OF BIDS AT 2:30 PM ON 12/07/2017

CONFERENCE HALL, GUWAHATI MUNICIPAL

PLACE OF OPENING OF BID CORPORATION, PANBAZAR

OFFICER INVITING BID COMMISSIONER, GUWAHATI MUNICIPAL
CORPORATION, PANBAZAR, GUWAHATI-1



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI
No.: GER/CE/1247/17/31 Date:c| bz /2017

INVITATION FOR BIDS (Rebidding)
LOCAL COMPETITIVE BIDDING

The Commissioner, Guwahati Municipal Corporation, Guwahati invites fresh bids for the
work, “Cleaning and desilting of city drains in Guwahati city for the year 2017”, from Class-1/Class-ll
contractors registered with APWD (Roads/N.H.)/Irrigation/Water Resource Department of Govt. of
Assam and will be received up to 2.00 PM of __! 2 /07/2017. The Bids will be opened on the same
day at 2:30 PM, in presence of the bidders who wish to attend or his authorized representative.
Details may be downloaded from the official website of GMC, www.gmeportal.in, with effect from
65 /07/2017 to __'1_/07/2017.

g

-

Commissioner
Guwahati Municipal Corporation
Guwahati

Memo No.: GER/CE/1247/17/31 -A Date: 5| /o 7/2017
Copy to: -

1. The Additional Chief Secretary to the Govt of Assam, GDD, for favour of kind information.

2. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the Hon'ble
Mayor, Deputy Mayor and all members of the Mayor-in-Council,
The Additional Commissioner, GMC, for information.
The Chief Accounts and Audit Officer, GMC, for information.
The Divisional Executive Engineer, Div-l, II, lll, IV, V &VI for wide circulation.
The Director, Information & Public Relations, Assam, for publication of the above tender
notice in one issue of an English Daily Newspaper and one issue of two Assamese Daily
Newspaper with a request for submission of the bills to the undersigned for payment.
7. MIS, PMC, for uploading in the GMC official website.
Office File.
9. Notice board. !

o e
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/

Commissioner,
Guwahati Municipal Corporation
Guwahati
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GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHAT]

No.: - GER/CE/1247/17/32 Date: -0 | /2017

10.

11.

DETAILED INVITATION FOR BIDS (iFB) (Rebigding)
LOCAL COMPETITIVE BIDDING

The Commissioner, Guwahati Municipal Corparation, invites separate sealed fresh bids from
Class-I/Class-l registered contractor in APWD (Roads/N.H.|/Irrigation/Water Resource Department
of Govt. of Assam for the works detailed below.

Prices quoted should be net inclusive of all taxes, must be in Indian Rupees and shall remain valid for
90 (Ninety) days from the closing date of bid.

Bidding documents should be downloaded from the Website of Guwahati Municipal Corporation,
www.gmcportal.in, with effect from 25 /07/2017 to 1 J07/2017. Hard copies of the Bid

Decument will not be available for sale.

Bid must be accompanied by a security of the amount as specified in the Bid Document payable at
Guwahati and drawn in favour of the Employer. Bid security will have to be in any of the form as
specified in the bidding document and shall have to be valid for at least 45 days beyond the bid
validity period. Bid must also accompany a non-refundable bid document fee as specified in the
bidding documents in the form of Demand Drall/Banker's Cheque on any nationalized/schedule
bank payable at Guwahati in favour of the Commissioner, Guwahati Municipal Corporation. Bids
received without non-refundable document fee will be rejected,

Bid must be delivered to the tender box of the office of the Commissioner, Guwahati Municipal
Corporation, Panbazar, Guwahati-781001 on or before 2.00 PM on 12 /07/2017 and will be
opened on the same day at 2:30 PM, in presence of the bidders who wish to attend or his
authorized representative. If the office happens (o be clased on the date of opening of the bid as
specified, the bid will be opened on the next day at the same time and venue.

The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding process
and reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability
to the affected Bidder.

Fayment will be made after the receipt of Fund from the Government,

The contractors currently engaged for ongoing desilting works under GMC may not apply for this
bidding process,

Contractors whose work under GMC has been rescinded due to any reason or blacklisted by any
other department or involved in legal litigation shall not be eligible for this bidding process.

The whole tendering and evaluation process will be scrutinized and finalized by the tender
Evaluation Committee, GMC and the decision taken by the committee will be binding on the bids.

Other details can be seen in the detailed bid documents.

Time period

Package No.

Name of the Work

iAs In
Lakh)

' | amount | Bid Security (Rs in takh)

For General

For 5C/ST/ |
0BC/UEE

Cost of Bid
Document

of
Complation

3

4

7

C&D/D-1/B

Dismantling and Repairing of feotpath
slab at Apurba Sinha Road under Div-Ill

4.50

CED/D-N/G

Cleaning & ODesilting of G.5. Raad
Covered Drain in w/no-19, {1777.00M to
2366.00M Both side) under Div-ill

CED/D-IIH

Cleaning & Desilting of G.5. Road
Covered Drain in w/no-19, (2366.00M to
2808.00M Both side) under Div-lii

9,96

0.05

0.10

CED/D-II)

Cleaning & Desilting of Rupali Path
underground drain.

0.08

0.03

1000.00

30 days foar
the 1" phase
and
maintenance
period isup |
to 31"
October,
2017




Vs Amount Bid Security (Rs In Lakh) Cast of Bid Time period
£ Package No. Name of the Work {Rs. In For SC/ST/ ST of
B takh) | ForGeneral | oo o Document | o ietion
1 2 3 4 5 6 7
. s y 30 days for
I LKRB Anil p
8| ceprowx | CEetim BIRERIEIEARRG 10 M | 509 0.18 0.09 200000 | the 1" phase
MNagar BL-4 underground drain. ki
1 o) % | maintenance
7 | cap/omn | CHSRNE & ihesttings of ddana: Path |, o 0.14 0.07 200000 | Periedisup
underground drain. to31
Qctober,
= iarins pFEach N s 2017
& | capmyp: | EERGRRE O Rathotya hpgar inney 955 0.19 0.10 2000.00
drain in ward no. 21
Cleaning & Desilting of inner drain of
] C&D/D-IV/C | Super speciality Hospital, Bhangagarh & 12.74 0.26 0.13 3000.00
Rajgarh Road footpath drain in w/no. 18

Memo Mo.: - GER/CE/1247/17/32 -A

Copy to: -

Guwahati Municipal Corporation

B

&

Commissioner,

Panbazar, Guwahati

1. The Additional Chief Secretary to the Govt of Assam, GDD, for favour of kind information.
2. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the Hon'ble
Mayor and all members of the Mayor-In-Council.

000 A B

A

#

The Deputy Mayor, Guwahati Municipal Corporation, for favour of kind information,
The Additional Commissioner, GMC, for information.

The Chief Accounts and Audit Officer, GMC, for infermation,
The Divisional Executive Engineer, Div-I, II, Ill, IV, V, VI, for wide circulation.
MIS, GMC, for uploading in the GMC portal.

Notice board.,
Office File.

Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati

Date: -cl / /2017
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1.2
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2.1

3.1

3.2

3.3

4.1

4.2

SECTION-I
Instruction to Bidders (ITB)
A. General

Scope of Bid

The Commissioner, Guwahati Municipal Corporation invites bids for the works (as
defined in these documents and referred to as "the works") detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract Data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project is debitable to the Head of account “2217 Urban
Development-80 General- 800 Other Expenditure -1590-Guwahati Metropolitan
Development Authority -000-No Sub-Sub-Head-32 Grants-in-Aid-99 Others”.

Eligible Bidders

This Invitation for Bids is open to all bidders.

The final eligibility of the bidders will be determined on the basis of their
gualification Information.

The bidder must have a valid registration in Class-I/ Class-1l as a civil contractor in
APWD (Roads/ N.H.)/Irrigation/Water Resource Department of Govt. of Assam.

Qualification of the Bidder

All bidders shall provide in Section 2,

(a) Form of Bid and Qualification Information, (b) a preliminary description of the
proposed work method and schedule, including drawing and bar charts, as
necessary.

All bidders should note that the standard format and tables for furnishing
qualification information in section-2 must be filled up without fail. Bid will be
considered as non-responsive if the bidder fails to submit the information in the
standard format of qualification information.

All bidders shall include the following information and documents with their bids in
Section 2:

(a) Attested copies of original documents defining the constitution or legal
status, place of registration, and principal place of business; written power
of attorney of the signatory of the Bid to commit the Bidder;

(b) Certified Xerox copy of the up to date registration in Government



(c)

(d)

(e)
(f)

(8)
(h)

(i)
(k)

(1)

(m)

Departments.

Total monetary value of civil engineering works performed for each of the
last 3 (three) for works up to Rs 50.00 Lakhs/five years for works above 50.00
Lakhs (To be certified by a Chartered Accountant); (Not mandatory for works
up to Rs 10 Lakhs)

Experience in works of a similar nature and size for each of the last three (three)
years, and details of works underway or contractually committed; and clients who

may be contacted for further information on those contracts; (Not
mandatory for works up to Rs 10 Lakhs).

Equipment proposed to carry out the Contract;

Qualifications and experience of key site management personals, the bidder
is going to engage in the proposed work.

Deleted.

Evidence of financial resources facilities/financial soundness certified by the
Bankers (not more than 3 months old).

Undertaking that the bidder will be able to invest 100% of contract value of
work, for implementation of work.

Authority to seek references from the Bidder’s bankers;

The proposed methodology should include programme for cleansing and
desiltation of drain/group of drains for which the bid has been submitted
backed with equipment planning and manpower deployment schedule. The
same methodology should include a conceptual planning for recovered waste
collection, transportation and safe procedures for disposal.

Copy of up to date Trade License issued by Guwahati Municipal
Corporation.

Contractor must have to submit their Annual Return documents (Income Tax)
for the last three years for works up to Rs 50.00 Lakhs/five years for works
above 50.00 Lakhs ; (Not mandatory for works up to Rs 10 Lakhs)

4.3 Bids from Joint ventures are not acceptable.

4.4. A. To qualify for award of the contract, each bidder in its name should have the last
three years as referred to in Appendix.

(a)

(b)

Achieved a minimum average annual financial turnover (in all classes of civil
engineering contract works only) amount indicated in Appendix in each of the last
five years (usually not less than 1% times the estimated amount of the contract).
(Not mandatory for works up to Rs 10 Lakhs)

Documents/Certificates on satisfactorily completed (not less than 90% of contract
value), as a prime contractor (or as a nominated subcontractor, where the
subcontract involved in execution of all main items of work described in the bid
document, provided further that all other qualification criteria are satisfied) at least
one similar work of value not less than amount indicated in Appendix (usually not
less than 70% of estimated value of contract); (Not mandatory for works up to Rs



10 Lakhs) or

(c) Executed in any one year, the minimum quantities of the following items of work as
indicated in Appendix.

-- Cleaning and desilting of drain-wastes (at least 50 percent of the estimated
quantity of the desilting work for which bid has been submitted) (Not mandatory for
works up to Rs 10 Lakhs)

B. Each bidder should further demonstrate
(a) Availability (either owned or leased) of key and critical equipment for this work:

Based on the Studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule is shown in the Annexure — 1.

(b) Availability for this work of personnel with adequate experience as required; as
per Annexure — Il.

(c) Liquid assets and/or availability of credit facilities of no less than amount
indicated in Appendix.

(33% of the estimated amount of the work for which bid is submitted)

C. To qualify for a package of contracts made up of this group and other groups for which
bids are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

4.5 Deleted

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity is more than the total bid value. The available bid capacity will be calculated as
under: (Not mandatory for works up to Rs 10 Lakhs)

Assessed Available Bid capacity = (A*N*2 - B)
Where
A= Maximum value of civil works executed in any one year during the last
five years (updated to the price level of the year indicated in Appendix)
taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids
are invited.

B=  Value (updated to the price level of the year indicated in Appendix) of
existing commitments and on-going works to be completed during the
period of completion of the works for which bid is invited.

Note: i) The statements showing the value of existing commitments and on-going works as
well as the stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or
equivalent.

ii) Updating factors for updating work value of single Road Project executed during
last five years:

Year before Multiplying Factor
One 1.1

Two 1.21
Three 1.33

Four 1.46

Five 1.61



4.7

5.1

5.2.

8.1

10

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. and/or

participated in the previous bidding for the same work and had quoted unreasonably
high bid prices and could not furnish rational justification to the Employer.

One Bid per Bidder
Each bidder shall submit only one bid for one group of works. A bidder who
submits or participates in more than one Bid (other than as a subcontractor or in

case of alternatives that have been permitted or requested) of the same group will
cause all the proposals with the Bidder’s participation to be disqualified.

No bidder will be allotted works of more than 2 (Two) groups even if he is found
eligible in selection criterion in other aspects.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will in no case be responsible and liable for those costs.

Site visit
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may

be necessary for preparing the Bid and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the Bidder's own expense.

B. Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10:

Section Particulars Volume No.

Invitation for Bids (IFB)

Instructions to Bidders (ITB)

Qualification Information, and other forms

Conditions of Contract

Contract Data

Technical Specifications

Form of bid

Securities and other forms

O NOO UV~ WIN(F-

Documents to be furnished by bidder

8.2

One copy of each of the volumes |, & Il will be available for download to the bidder.



8.3

9.1

10.
10.1

10.2

10.3

11.
111
12.
12.1

(i)

(i)
(iii)
(iv)
(v)
(vi)

12.2

11

Documents to be furnished by the bidder in compliance to section 2 will be prepared
by him and furnished as Volume-IV in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

Clarification of Bidding Documents

A prospective bidder requiring any clarification of the bidding documents
may notify the Employer in writing at the Employer's address indicated in the
invitation to bid. The Employer will respond to any request for clarification, which
he receives earlier than 05 days prior to the deadline for submission of bids.
Copies of the Employer's response will be forwarded to all purchasers of the bidding
documents, including a description of the enquiry but without identifying its source.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum to the Employer.

To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may, at his discretion extend
the deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

C. Preparation of Bids
Language of the Bid

All documents relating to the bid shall be in the English language.
Documents comprising the Bid

The bid submitted by the bidder as section 8 of the bid document (refer clause 8.1)
shall comprised the following —

Bid Security in the form as specified in Section 7 or refer Clause 16 of ITB & non
refundable document fee.

Qualification Information and supporting documents as specified in section 2.
Certificates, undertakings, affidavits as specified in Section 2.

Any other information pursuant to Clause 4.2 of these instructions.

Undertaking that the bid shall remain valid for the period specified in Clause 15.1
Form of Bid as specified in Section 6.

The bid security will be sealed and placed in a separate envelope mentioning the
group number, bid amount and name of the bidder over the envelope.

Following documents, which are not submitted with the bid, will be deemed to be
part of the bid.



12

Section Particulars

Invitation for Bids (IFB)

Instructions to Bidders

Conditions of Contract

1
3
4 Contract Data
5

Specifications

13.

131

13.2

13.3

13.4

14.

14.1

15.

15.1

15.2

15.3*

Bid Prices

The contract shall be for the whole works as described in Sub-Clause 1.1 based on the price
on the Form of Bid submitted by the Bidder.

The Bidder must quote his bid price in Section-6 (form of Bid) both in figure and words,
which is to be duly signed by the bidder. A Financial Bid without any mention of bid price in
the Form of Bid shall be treated as Non-Responsive and shall not be considered for
evaluation.

All duties, taxes, and other levies payable by the contractor under the contract,
or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder.

The rates quoted by the bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment on any account.

Currencies of Bid and Payment

The rates quoted by the bidder above or below the estimated amount will be for
Indian Rupees. All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 90 days after the deadline date for
bid submission specified in Clause 20. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive. In case of discrepancy in bid validity
period between that given in the undertaking pursuant to Clause 12.1(v) and the
Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected
in accordance with the former and the bidder has to provide for any additional that
is required.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders' responses shall be made
in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid
except as provided in 15.3 hereinafter, but will be required to extend the validity of
his bid security for a period of the extension, and in compliance with Clause 16 in all
respects.

In the case of contracts in which the Contract Price is fixed (not subject to price



15.4

16.

16.1

16.2

16.3

16.4

16.5

16.6

13

adjustment), in the event that the Employer requests and the Bidder agrees to an
extension of the validity period, the contract price, if the Bidder is selected for award
shall be the quoted price only.

Bid evaluation will be based on the quoted rate only.
Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 5 of the table of IFB for this particular work. This bid security shall
be in favour of The Employer as named in Appendix and may be in one of the
following forms:

Deposit-at-call Receipt from any nationalized/ scheduled Indian Bank approved
by the Reserve Bank of India.

Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued
by any Scheduled Indian Bank or a foreign Bank approved by the Reserve Bank of
India.

Any other instruments having fixed validity issued as surety for the bid shall be
valid for 45 days beyond the validity of the bid.

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub- Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

The bid securities of unsuccessful bidders will be returned within 45 days of the
end of the bid validity period specified in sub Clause 15.1 or after the signing of the
contractual agreement with the successful bidder whichever is earlier.

The Bid Security of the successful bidder will be discharged when the bidder
has signed the Agreement and furnished the required Performance Security.

The Bid Security shall be forfeited

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27;

(c)

17.

17.1

or
in the case of a successful Bidder, if the Bidder fails within the specified time limit to

(i) sign the Agreement; or
(ii) Furnish the required Performance Security.

Alternative Proposals by Bidders

Bidders shall submit offers that fully comply with the requirements of the
bidding documents, including the conditions of contract (including time for
completion), basic technical specification, drawings and methodologies. Conditional
offer or alternative offers will not be considered further in the process of tender
evaluation.



18.

18.1

18.2

18.3

19.

19.1

19.2

19.3

19.4

20.

20.1

20.2

14

Format and Signing of Bid

The Bidder shall prepare one original and one copy of the documents comprising the
bid as described in Clause 12 of these Instructions to Bidders, bound with the volume
containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as
appropriate. In the event of discrepancy between them, the original shall prevail. .
All documents both original & Copy to be submitted must be in proper format &
done by spiral binding failing which bids will be rejected.

The Bid shall be typed or written in indelible ink and shall be signed (in Blue Ink
only) by a person or persons duly authorized to sign on behalf of the Bidder,
pursuant to Sub-Clause 4.3. All pages of the bid where entries or amendments have
been made shall be initialed by the person or persons signing the bid. Each and
every signature must be dated. Full Name of the bidder shall be mentioned at
least in the Contractor’s Bid Form.

The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder, in which case such corrections shall be initialed by the person or persons
signing the bid.

D. Submission of Bids
Sealing and Marking of Bids

The Bidder shall seal the Bid in an envelope, duly marking the envelopes as
required. The bid security will be enveloped separately. These two envelopes (called
as inner envelopes) shall then be put inside one outer envelope. Each inner
envelope marked ‘Bid’ and ‘Bid Security’ shall contain within it the complete bid as
specified in clause 12.1.

The inner and outer envelopes containing the Bids and bid securities shall —
(a) be addressed to the Employer at the address given in Appendix
(b) bear the identification as indicated in Appendix

In addition to the identification required in Sub-Clause 19.1 and 19.2, each of the
envelopes shall indicate the name and address of the bidder.

If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the bid.

Deadline for Submission of the Bids

Complete Bids must put in to the tender-box by the bidder at the address
specified above in appendix. In the event of the specified date for the submission of
bids is declared a holiday by the Employer, the Bids will be received up to the
appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original



21.

21.1

22.

23.

23.1

23.2

23.3

234

23.5

24.

24.1

25.

25.1
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deadline will then be subject to the new deadline.
Closing of Tender Box

The tender dropping box will be closed and sealed immediately after the expiry of
the deadline for submission of bid and no bid will be received thereafter.

Deleted
E. Bid Opening and Evaluation
Bid Opening

The Employer will open all the Bids received in the tender box in the
presence of the Bidders or their representatives who choose to attend at time,
date and the place specified in Appendix in the manner specified in
Clause 20 and 23.3. In the event of specified date of bid opening being declared
a holiday by the Employer, the bids will be opened at the appointed time and
location on the next working day.

The envelope containing the bid security will be opened first. The amount, form and
validity of the bid security furnished with the bid will be announced. If the bid
security furnished does not conform to the amount and validity period as specified in
the Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in
the form specified in Clause 16, the bid will be rejected.

The bids accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification Information and other information furnished in
pursuant to Clause 12.1 and the Comparative Statement and the Evaluation Report
will be prepared.

In case bids are invited in more than one package/groups, the order for opening of
the Bid shall be that in which they appear in the “Invitation for Bid”.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.

Process to Be Confidential

Information relating to the examination, clarification, evaluation, and comparison
of Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by a Bidder to
influence the Employer’s processing of Bids or award decisions may result in the
rejection of his Bid.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid. The request for
clarification and the response shall be in writing or by cable, but no change in the
price or substance of the Bid shall be sought, offered, or permitted except as
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required to confirm the correction of arithmetic errors discovered by the Employer
in the evaluation of the Bids in accordance with Clause 27.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded. If the Bidder wishes to bring additional information to the notice of the
Employer, he should do so in writing.

Any effort by the Bidder to influence the owner’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders’
bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of bids, the Employer will determine whether each
bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been
properly signed; (c) is accompanied by required securities and (d) is substantially
responsive to the requirements of the ‘Bidding Documents’. During this detailed
evaluation of the Bid, the responsiveness of the bids will be further determined with
respect to the remaining bid conditions, i.e. priced bid, technical specifications, and
drawings.

A substantially responsive Bid is one which conforms to all the terms, conditions
and specifications of the Bidding Documents, without material deviations or
reservation. A material deviations or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would
affect unfairly the competitive position of the Bidders presenting substantially
responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of non-
conforming deviation or reservation.

Rejection on ground of Errors

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors in the form of bid. In case there is a discrepancy between the
rates in figures and in words, the rate in words will prevail. All stroked-out portions
must be initialed by the bidder. Bid with errors in the form of bid will be rejected.

On the basis of the rate quoted in the Bids, the corresponding bid amount
(tendered amount) will be worked out by the Employer and this bid
amount(tendered Amount) will be the basis for any future calculations like
performance security, security for unbalanced bid etc.

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2
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In evaluating the Bids, the Employer will determine for each Bid the evaluated
bid amount/Tendered Amount by considering the percentage of rate quoted as
high/low/equal over the estimated amount in the form of bid.

The Employer reserves the right to accept or reject any variation or deviation,
variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer shall not be taken into account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contract, during the period of implementation of the Contract, will
not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses to demonstrate
the internal consistency of the price with the construction methods and schedule
proposed. After evaluation of the price analysis, the Employer may require that the
amount of the performance security set forth in Clause 34 be increased at the
expense of the successful Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract.

A bid unrealistically priced low or high shall be rejected as non- responsive.

F. Award of Contract
Award Criteria

Subject to Clause 32, the Employer will award the Contract to the Bidder whose
Bid has been determined

to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated bid price; and

to be within the available bid capacity adjusted to account for his bid price which is
evaluated the lowest in any of the packages opened earlier than the one under
consideration.

In case, the lowest rate is quoted by more than one substantially responsive bidder,
the bidder with the maximum experience of similar works, quoting the lowest rate
will be awarded with the contract. If more than one bidder with equal experience
quotes the lowest rate, the bidder of the higher class will be awarded with the
contract.

In no case, the contract shall be awarded to any bidder whose available bid capacity
is less than the evaluated bid price, even if the said bid is the lowest evaluated bid.
The contract will in such cases be awarded to the next lowest bidder at his evaluated
bid price.

No bidder will be awarded contracts for more than two groups even if the bidder is
found eligible as per the above criterion. The next eligible bidder will be offered the
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work at his own quoted rate if he fulfills other requirements.
The Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to
the award of Contract, without thereby incurring any liability to the affected Bidder
or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the Employer's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period. This letter (hereinafter and in
the Conditions of Contract called the "Letter of Acceptance") will state the rate
accepted and approved by the Employer for the work.

The notification of award will constitute the formation of the Contract, subject only
to the furnishing of a performance security in accordance with the provisions of
Clause 34.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. Within 07 days following the notification of award along with the
Letter of Acceptance the successful bidder will come to the office of the employer
and sign the contract agreement. In case, the bidder fails to respond the letter of
acceptance during the stipulated time and deposit the requisite performance
security, the second lowest bidder will be given the notification of award cancelling
the notification to the 1% successful bidder. This process will continue till the
contract agreement for the work is finally signed. The bid securities of all the bidders
who fail to respond the Letter of Acceptance served will be forfeited.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

Within 07 days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security in any of the forms given below for
an amount equivalent to 5% of the Contract price plus additional security for
unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 49 of Conditions of
Contract.

» A bank guarantee in the form given in section 8; or
» TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal
Corporation, Panbazaar, Guwahati — 781001, payable at Guwahati.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued at the Bidder's option, by a
Nationalized/Scheduled Indian bank.
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Failure of the successful Bidder to comply with the requirements of Sub-Clause
34.1 shall constitute sufficient grounds for cancellation of the award and forfeiture
of the Bid Security.

Failure of the successful bidder to comply with the requirements of sub-clause 32.1
shall constitute a breach of contract, cause for annulment of the award, forfeiture of
the bid security and any such other remedy the Employer may take under the
contract, and the Employer shall resort to awarding the contract to the next ranked
bidder.

Advance Payment and Security

No advance payment will be made by the Employer as mobilization advance,
advance against security of materials brought to the site or in any form.

Dispute Review Committee

The Employers decision will be treated as final in any type of dispute on the
work/contract.

Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question and will declare the firm ineligible, either
indefinitely or for a stated period of time, to be awarded a contract with National
Highways Authority Of India / State PWD and any other agencies, if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing for the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and
sub- clause 59.2 of the Conditions of Contract.
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APPENDIX TO ITB

Name of the Employer

Commissioner, Guwahati
Municipal Corporation

C.11

Annual Financial Turn-over in the last three
years

Cl. 4.2 (c)

2013-2014

2014-2015

2015-2016

Liquid Asset and/ or availablity of credit
facilities

33% of the estimated amount
of the work for which bid is
submitted

CL4.4B(c)

Date of bid opening

At 02:30 Pm on 12 -07-2017

Address of the Employer

Commissioner, Guwahati
Municipal Corporation

Identification

Cleaning and desilting of few city drains in
Guwabhati city for the year 2017

Package No-

Bid reference No- GER/CE/1247/17/31

Do not open before 2:30 PM 12 -07 -2017

Last date of submission of bid 02-00 PM on 12-07-2017 Cl 20.1
Conference Hall, Office of the|Cl. 23.1
Place of bid opening Guwahat.| Municipal
Corporation, Panbazar,
Guwahati-1
Commissioner, Guwahati|Cl. 32.1
Bank draft in favour of Municipal Corporation,

pavable at Guwahati
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Annexure - |

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK

[Refer clause 4.2(e) of ITB)

S| Plants & Equipments Agﬁo%nrr?c}r/g% 5216 MiniTetanJi:\‘l;émber
1 Excavator 5 years 1
2 Tipper 5 years 1
3 Loader 5 years 1
4 Dewatering pump-set of 5 hp capacity 2 years 1
5 Boat 2 years 1
6 Hand Cart 2 years 4
Annexure - |
LISTOF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK
(Refer Clause 4.2(f) of ITB)
I\SI:;. Personnel Qualification Re?“t:,i.red Experience
1. Site Supervisor HSSLC passed 3 ex?;Zfizr:ce
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SECTION 2
(QUALIFICATION INFORMATION)

[The information to be filled in by the Bidder in the following pages will be used for
the purposes of post-qualification as provided for in Clause 4 of the Instructions to Bidders.
As such, it is the most important section and must be filled-up accordingly. If the formats
attached in this section are left un-filled, altered or wrongly filled, the bid will be rejected as
non-responsive. However, the bidder may get the specified tables typed in landscape
orientation strictly copying the given format for ease of filling up. This information will not
be incorporated in the Contact.]

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
[Attach copy]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bidder
[Attach]

1.2.1.2 Total value of Civil Engineering construction
Work performed in the last three/five years
(Rs) 2011-2012

2012-2013
2013-2014
2014-2015
2015-2016

1.3.1 Work performed as prime contractor, work performed in the past as a nominated
sub-contractor will also be considered provided the sub-contract involved execution
of all main items of work described in the bid document, provided further that all
other qualification criteria are satisfied (in the same name) on works of a similar
nature over the last five years.** (Not mandatory for works up to Rs. 10.00 Lakh)

— Remarks
(@) ..
. Nameof | § Value of | D3te of Stipulated Actual - - explaining
Project + = |Contact issue of . date of | reasons for
the a o Contract period of
Name Emolover* | & 2 No. (Rs. Lakh) work completion complet delay &
ploy g ' order ion* work
Completed
(1) (2) (3) (4) (5) (6) (7 (8) (9)

* Attach certificate(s) from the Engineer(s)-in-Charge.
** Immediately proceeding the financial year in which bids are received.
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B Attach certificate from Chartered Accountant.

# 1.3.2 Quantities of work executed as prime contractor, work performed in the past as a
nominated sub-contractor, will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided further that all
other qualification criteria are satisfied (in the same name and style) in the last three years.
(Not mandatory for works up to Rs. 10.00 Lakh)

Quantity of work performed (cum)
Name of the - T
Year Name of the work * Volume of cleaning Remarks (indicate
Employer L
and desilting done contract Ref)

2011-2012
2012-2013
2013-2014
2014-2015
2015-2016

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works:
*
Description | Place Name and| Value of | Stipulated Value' O.f works Anticipated
Contact . remaining to be
of & Address of| contract | period of date of
No. . completed (Rs. .
Work State Employer| (Rs.Cr.) | completion cr) completion
(1) (2) (3) (4) (5) (6) (7) (8)

* Attach certificate(s) from the Engineer(s)-in-Charge.

@ The item of work for which data is required should tally with that specified in ITB Clause
4.5A(C).

** immediately preceding the financial year in which bids are received.

# Delete, if prequalification has been carried out.

(B) Works for which bids already submitted

_ Name and Estimated Stipulated Date when
Description . decisi
of Place & Address of| value of works period of ecision Remarks
Work State The (Rs. in completio IS if any
Employer Crore) n expecte
(1) (2) (3) (4) (5) (6) (7)

1.3.4 Availability of key items of Contractor’s Equipment essential for carrying
out the Works [Ref. Clause 4.5(B)(a)]. The Bidder should list all the
information requested below. Refer also to Sub Clause 4.3(e) of the

Instructions to Bidders.
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Requirement Availability Proposals RFFmarks
Item of m
_ Owned/ whom to
equipment No.| Capacity| leased/to Nos./ Age/ be
. be capacity condition | purchased)
1 2 3 4 5 6 7
Excavator 1
Tipper/DlI 1
Loader 1
Dewatering 1
Pump Set
Boat 1
Hand Cart 4

1.4 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copies of support
documents.

1.5 Programme.

1.6 Deleted.
1.7 Name, address, and telephone, telex and fax numbers of the bidder’s bankers
who may provide references if contacted by the Employer.

1.8 Information on litigation history in which the Bidder is involved.
Cause of Amount Rema?rk
Order Party Employer . showing
Dispute Involved
present status
1 2 3 4 5
Table-11
2. Additional Requirements

2.1 Bidders should provide any additional information required to fulfill the
requirements of Clause 4 of the Instructions to the Bidders, if applicable.
(i)  Affidavit
(ii)  Undertaking
(iii)  Up to date contractor’s registration certificate
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (h) OF ITB)

BANK CERTIFICATE

This is to certify that M/s /Mr.
is a reputed company/contractor and our customer with a good financial standing.

If the contract for the work namely
is awarded to the above firm, we shall be able to provide overdraft / credit facilities to
the extent of Rs to meet their working capital
requirements for executing the above contract during the contract period.

Senior Bank Manager
“Name of the Bank”
Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s
has abandoned any work of any Government

Department/Govt. undertaking/GMC nor any contract awarded to us for such
works have been rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested
by the Department to verify this statement or regarding my (our) competence
and general reputation .

The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/Project implementing agency.

The undersigned binds himself with all the stipulations of the Bidding
Document including period of completion, provision of adequate equipment,
personnel and other resources required for completion within the stipulated
completion period and agrees to augment them, if found necessary for timely
completion of the project.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest a minimum cash upto 100% of the value

of the work during implementation of the Contract.

Signature of the Authorized Officer of the Firm

Title of Officer
Name of Firm

Date
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SECTION 3
CONDITIONS OF CONTRACT

A. GENERAL
1. Definitions
1.1 Terms which are defined in the Contract data are not also defined in the Conditions
of Contract but keep their defined meanings. Capital initials are used to identify defined
terms.

Bill of Quantities means the quantity of items as considered in the detailed estimate
of the particular work.

Compensation Events are those defined in Clause 44 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1.

The Contract is the contract between the Employer and the contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise
the contract.

The Contract is a person or corporate body whose Bid to carry out the works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the contactor
to the Employer and includes Technical and Financial bids.

The Contract Price/rate is the price/rate stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the contract.

Days are calendar days: months are calendar months.

A Defect is any part of the Works not completed in accordance with the
contract.

The Defects Liability period/Contractor’s liability period is the period named in the
Contract Data and calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the contract Data (or any other competent
person appointed and notified to the contractor to act in replacement of the Engineer) who
is responsible for supervising the Contractor , administering the Contract, certifying
payments due to the Contractor , issuing and valuing Variations to the contract, awarding
extensions of time, and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the
Site to execute the Works.
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The Initial Contract price/rate is the contract price/rate listed in the
employer’s Letter of Acceptance.

The Intended Completion date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion date is specified in the
Contract data. The Intended Completion date may be revised only by the Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the specification of the works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start date is given in the Contract Data. It is the date when the contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a contract with the
Contractor to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the contractor to execute to the
Employer, as defined in the contract Data.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
The Engineer will provide instructions clarifying queries about the conditions of contract.

2.2.  If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the works, the Completion Date, and the Intended completion date apply to
any Section of the works (other than references to the Completion date and Intended
Completion date for the whole of the works).

2.3. The Documents forming the Contract shall be interpreted in the following
order of priority.
(1) Agreement
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(2) Letter of Acceptance, notice to proceed with the works

(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of contract including Special conditions of Contract

(6) Specifications and

(7) Any other document listed in the Contract Data as forming part of

the contract.

Language and Law

The language of the Contract and the law governing the contract are stated in
the contract Data.

Engineer’s Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people
except to the Adjudicator after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act).

Sub-contracting

The Contractor will not sub-contract the work or part of it without the formal
approval of the employer.

Other- Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
other Contractors. The Contractor shall as referred to in the Contractor Data, also
provide facilities and services for them as described in the schedule. The employer
may modify the schedule of other contractors and shall notify the contractor of any
such modification.

Personnel

The Contractor shall employ the key personnel named in the Schedule of key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer. The Engineer will approve
any proposed replacement of key personnel only if their qualifications, abilities, and
relevant experience are substantially equal to or better those of the personnel listed
in the Schedule.
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If the Engineer asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection with
the work in the Contractor.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks, and
the Contractor carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in India, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employer), and contamination from any nuclear fuel or nuclear waste
or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damage to physical property and personal injury and death
which arise during and in consequence of the performance of the contract other
than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor
insurance cover from the Start date to the end Defects Liability period, in the
amounts and deductibles stated in the Contract data for the following events which
are due to the Contractor’s risks:

(a) loss of or damage to the Works, plant and Materials;
(b) loss of or damage to Equipment;
(c) loss of damage of property (except the Work, plant, Materials and

Equipment) in connection with the Contractor and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Alterations to the terms of insurance shall not be made without the approval
of the Engineer.

Both parties shall comply with any conditions of the insurance policies.
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Site Reports

The Contractor, in preparing the Bid, shall rely on any site condition Reports referred
to in Contract Data, supplemented by any information available to the Bidder. But
the contractor must himself visit and examine the site condition for the work against
which bid is submitted and the Employer will not be any way responsible for
incomplete, inadequate site report.

Queries about the Contractor’s Data
The Engineer will clarify queries on the Contractor Data.
Contractor to execute the Works

The Contractor shall execute the Work in accordance with the Specification
and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program me submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by the
Intended Completion Date.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specification and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer’s shall not alter the Contractor’s responsibility for design of the
Temporary Work.

The Contractor shall obtain approval of third parties to the design of the Temporary
works where required.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor is to notify
the Engineer of such discoveries and carry out the Engineer’s instructions for dealing
with them.

Possession of the Site
The Employer shall give possession of all parts of the Site to the Contractor. |If
possession of a part is not given by the date stated in the Contractor Data the
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Employer is deemed to have delayed the stare of the relevant activities and this will
be Compensation Event.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer
access to the Site, to any place where work in connection with the Contract is being
carried out or is intended to be carried out and to any place where materials or
plant are being manufactured/fabricated/assembled for the Works.

Instructions

The Contractor shall carry out all instruction of the engineer pertaining to works
which comply with the applicable laws where the Site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor believes that a decision taken by the Engineer was either outside
the authority given to the Engineer or that the decision was wrongly taken, the
decision shall be referred to the Employer within 7 days of the notification of the
Engineer’s decision.

Procedure for Disputes

The Employer shall give a decision in writing within 28 days of receipt of a
notification of a dispute.

Either party may give notice to the other to refer a decision of the Employer
Committee to an Arbitrator within 28 days of the Employer’s written decision. If
neither party refers the dispute to arbitration within the next 28 days, the Employers
decision will be final and binding.

The arbitration shall be conducted in accordance with the arbitration procedure
stated in the Special Conditions of Contract.

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a programme showing the general methods, arrangements,
order, and timing for all the activities in the works long with monthly cash flow
forecast.

An update of the programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the engineer, for approval, an updated Program me
at intervals no longer than the period stated in the Contract data. If the Contract
does not submit an updated Program me within this period, the Engineer may
withhold the amount stated in the Contract data from the next payment certificate
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and continue to withhold this amount unit the next payment after the date on which
the overdue Program me has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer
again at any time. A revised programme is to show the effect of variations and
Compensation Events.

Extension of the Intended Completion Date
Deleted
Deleted

Deleted
In no case the completion date will be extended.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review
the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

The Engineer shall record the business of management meeting and is provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price or delay the execution of works. The Engineer may
require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate is to
be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event of circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction
of the Engineer.

C. QUALITY CONTROL

Identifying Defects/deficiencies
Deleted
Tests and inspections

Deleted
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Correction of Defects/deficiencies
Deleted
Deleted
Uncorrected Defects/deficiencies

Deleted
D. COST CONTROL
Bill of Quantities

The Bill of Quantities shall contain items for the cleansing, desilting, stacking,
transportation of silt/recovered materials, construction, installation, testing and
commissioning work to be done by the Contractor.

The Bill of Quantities may be used to calculate the Contract Price. The Contractor
will be paid only on the basis of measured quantity of the site Engineer at the rate
mentioned in the Letter of Acceptance and the contract agreement.

Changes in the Quantities

There may be changes in the quantity of one or more items of work during
execution. The Contractor will execute the work but no claim for changes in the rate
of contract will be entertained by the employer. The site Engineer will bring the
matter to the notice of the employer in case, such changes are found to exceed the
limit beyond the Initial Contract Price.

The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded except with the Prior approval of the Employer.

If requested by the Engineer, the Contractor shall provide the Engineer with a
detailed cost breakdown of any part of the work or any item

Variations

All Variations shall be included in updated Programmes produced by the
Contractor.

Payments for Variations

Any variation made will be within the limit of the Initial Contract Price. However, if in
the opinion of the site Engineer, any variation is beyond the scope of the original
estimate and technically essential in nature the site Engineer may forward the
matter to the employer with detailed analysis.

The Contractor shall not be entitled to additional payment for costs which could
have been avoided by giving early warning.

Cash Flow Forecasts

When the Programme is updated, the contractor is to provide the Engineer with an
updated cash flow forecast.

Payment Certificates

The Site Engineer will prepare the bill on the basis of measurements in
Measurement Books recorded by him and dully checked by the concerned Executive
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Engineer/Assistant Executive Engineer. The Bill prepared in approved format of the
Guwahati Municipal Corporation should be dully certified by the Engineer before
forwarding for payments.

The value of work executed shall be determined by the Engineer.
Payments

Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and taxes at source, as applicable under the law.

ltems of the Works for which no rate or price has been entered in will not be paid
for by the Employer and shall be deemed covered by other rates and prices in the
Contract.

Compensation Events

The following are Compensation Events unless they are caused by the

Contractor.

(a) The Employer does not give access to a part of the Site by the Site Possession
Date Stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects
the work of the contractor under the contract.

(c) The Engineer orders a delay or does not issue drawings, specifications or
instructions required for execution of works on time.

(d) The Engineer gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

(e) Other Contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

(f) The Engineer unreasonably delays issuing a Certificate of Completion.

(g) Other Compensation Events listed in the Contract Data or mentioned in
the Contract.

If a Compensation Event causes a situation in which Intended Completion Date
needs to be extended, the Engineer shall decide whether and by how much the
Intended Completion Date shall be extended.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given early
warning or not having cooperated with the Engineer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other taxes that that the contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of such
taxes at source as per applicable law.

Currencies

All payment shall be made in Indian Rupees.



45.

45.1.

46.
46.1

46.2

46.3

47.
47.1

47.2
47.3

47.4

37

Price Adjustment

The rates and prices included in the contract shall be deemed to include amounts
to cover the contingency of all rise or fall in costs.

Retention

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Contract Data until Completion of the whole of the Works.

On Completion of the whole of the Works half the total amount retained is repaid
to the Contractor and half when the Defects Liability Period/Contractors Liability
Period has passed and the Engineer has certified that all Defects notified by the
Engineer to the Contractor before the end of this period have been corrected.

When cumulative retention money reaches maximum limit as stated in Contract
Data, the contractor may substitute retention money with an “on demand” Bank
guarantee.

Liguidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date (for the whole of the works or the milestone as stated in
the contract data). The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages does not
affect the Contractor's liabilities.

Deleted
Liquidated damages for delay

If the contractor fails to comply with the time for completion as stipulated in the
tender, then the contractor shall pay to the employer the relevant sum stated in the
Contract Data as Liquidated damages for such default and not as penalty for
everyday or part of day which shall elapse between relevant time for completion
and the date stated in the taking over certificate of the whole of the works on
the relevant section, subject to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery deduct the
amount of such damages from any monies due or to become due to the contractor.
The payment or deduction of such damages shall not relieve the contractor from his
obligation to complete the works on from any other of his obligations and liabilities
under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking - Over Certificate has been issued for any part of the Works or of
a Section, the liquidated damages for delay in completion of the remainder of the
Works or of that Section shall, for any period of delay after the date stated in such
Taking-Over Certificate, and in the absence of alternative provisions in the
Contract, be reduced in the proportion which the value of the part so certified
bears to the value of the whole of the Works or Section, as applicable. The
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and
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shall not affect the limit thereof.
Advance Payment: Refer to Clause 33.1
Securities

The Performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety
acceptable to the Employer, and denominated in Indian Rupees. The Performance
Security shall be valid until a date 28 days from the date of expiry of Defects Liability
Period and the additional security for unbalanced bids shall be valid until a date 28
days from the date of issue of the certificate of completion.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Correction periods shall be remedied by
the Contractor at the Contractor's cost if the loss or damage arises from the
Contractor's acts or omissions.

E. Finishing the Contract

Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of
the Works and the Engineer will do so upon deciding that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The final Account will be as per the recorded final measurements of the works
executed and dully certified by the Engineer.

Progress Report and as Progressed Drawings

If Progressed Report and /or “As Progressed” Drawings are required, the
Contractor shall supply them by the dates stated in the Contract Data or as
instructed by the engineer.

If the Contractor does not supply the reports and the drawings by the dates
stated in the Contract Data or as the engineer instructs, or they do not receive the
Engineer’s approval, the Engineer shall withhold the amount stated in the Contract
Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the
following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on
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the current Program and the stoppage has not been authorized by the Engineer;

(b) the Engineer instructs the Contractor to delay the progress of the Works and
the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Engineer;

(e) the Contractor does not maintain a security which is required;

(f) the Contractor has delayed the completion of works by the number of days
for which the maximum amount of liquidated damages becomes payable as
defined in the Contract data; and

(g) if the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in the executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the execution of
a contract to the detriment of the Borrower, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open
competition.”

55.3 When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

55.4 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

55.5 If the Contract is terminated the Contractor shall stop work immediately, make
the Site safe and secure and leave the Site as soon as reasonably possible.

56. Payment upon Termination

56.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for the value of the work done
less advance payments received up to the date of the issue of the certificate, less
other recoveries due in terms of the contract, less taxes due to be deducted at
source as per applicable law and less the percentage to apply to the work not
completed as indicated in the Contract Data. Additional Liquidated Damages shall
not apply. If the total amount due to the Employer exceeds any payment due to the
Contractor the difference shall be a debt payable to the Employer.

56.2 If the Contract is terminated at the Employer's convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
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due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

57. Property

57.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are
deemed to be the property of the Employer, if the Contract is terminated because
of a Contractor’s default.

58. Release from Performance

58.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall
certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.

F. SPECIAL CONDITIONS OF CONTRACT
1. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the Contractor and his sub contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by the
State or the Central Government or the local authority. Salient features of some of
the major labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions
of any Act or rules made there under, regulations or notifications including amendments. If
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non- observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
the Engineer/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have right
to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.
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SALIENT FEATURES OF SOME MAIJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

Deleted.

3.

(a)

(e)

ARBITRATION (GCC Clause 25.3)
The procedure for arbitration will be as follows:

In case of Dispute or difference arising between the Employer and a domestic
contractor relating to any matter arising out of or connected with this agreement, such
disputes or difference shall be settled in accordance with the Arbitration and
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each to be
appointed by the Employer and the Contractor. The third Arbitrator shall be chosen by
the two Arbitrators so appointed by the Parties and shall act as Presiding arbitrator. In
case of failure of the two arbitrators appointed by the parties to reach upon a
consensus within a period of 30 days from the appointment of the arbitrator appointed
subsequently, the Presiding Arbitrator shall be appointed by the Council of Indian Road
Congress.

The Arbitration Tribunal shall consist of three Arbitrators one each to be appointed by
the Employer and the Contractor. The third Arbitrator shall be chosen by the two
Arbitrators so appointed by the Parties, and shall act a presiding arbitrator. In case of
failure of the two arbitrators appointed by the parties to reach upon a consensus
within a period of 30 days from the appointment of the arbitrator appointed
subsequently, the Presiding arbitrator shall be appointed jointly by both the Employer
& the Contractor.

Deleted.

Arbitration proceedings shall be held at Guwahati, Assam, India, and the language
of the arbitration proceedings and that of all documents and communications between
the parties shall be English.

The decision of the majority of arbitrators shall be final and binding upon both parties.
The cost and expenses of Arbitration proceedings will be paid as determined by the
arbitral tribunal. However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its proceedings as also the fees and expenses paid
to the arbitrator appointed by such party or on its behalf shall be borne by each party
itself.

Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the owners shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

Environmental Protection

1. The contractor will take all necessary measures to protect the environment and to
prevent pollution or untoward affects on nature at his own coast and risk during the
execution of the work.

2. The contractor will be bound to act and not violate the prevailing laws, bylaws,
notifications, circulars etc promulgated under the constitution of India and notified
from time to time by the concerning authorities.
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Third Party Inspection or Inspection by Team from the Govt. of Assam

1. The employer may engage any third party to inspect the works during any stage of
execution and the contractor will be bound to provide full co-operation to such
inspection teams.

2.

3.

The contractor will furnish information and records to such teams as directed by the
employer through the site Engineer concerned.

The contractor will co-operate with any inspection team engaged by the
Government of Assam about which the employer will notify the contractor in due

course.

Execution of Works:

a.

b.

A far as possible (as per site condition) the drains must be cleaned and
desilted by machineries i.e. Excavator, Barge Mounted Poclain etc.

In case of main roads/bye lanes with more than 4.0 m width the desilted
materials must not be dumped in road/footpath side, it should be loaded
directly in tripper/dumper/carrier etc. for dispose off to the site as directed
by the Engineer.

Involvement of man power should be very minimum in all the drains and
machinaries should be engaged as far as possible.

In case of the drains along the narrow roads and Liquid state silt the
desilted materials may be dumped by the side of the road temporarily
which must be removed within 24 hours of dumping. Failing to remove the
same within 24 hrs will attract a penalty of 1% of Package value per day.
Target date of Completion for all works is 20" June, 2017 and the
maintenance period would be up to 31* October, 2017.
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SECTION 4
CONTRACT DATA
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SECTION-4 (CONTRACT DATA)

SL

PARTICULARS

Details

Clause No

The Employer is

Commissioner, Guwahati Municipal Corporation, panbazar,
Guwahati-1, Assam

2 _|The Engineer is Chief Engineer, Guwahati Municipal Corporation
Authorlze.d_ Executive Engineer of the concerened Engineering Division
representitive

3 |Site Engineer Assistant/ Junior Engineer of the concerened site

4 |Dispute Review Commissioner, Guwahati Municipal Corporation, Panbazar,
Committee Guwahati-1, Assam
Contracor"s' The Contractor himself or his authorized representative
representitive

5 |The Defect Liability
Period/Contractor's Up to the 31 st October' 2017
Liabilitv period

6 The Starting Date Within 3 (Three) days from the date of final work order

7 |The completion date
Completion of 1st phase Within 30 days from the date of signing of the aggreement
Intermediate phases As required to maintain the bed profile set up to the

satisfaction of the site Engineer

Final phase completion |31st October' 2017

8 |Location of the site Inside GMC Area

9 |Name & Identification |Cleaning and desilting of city drains in Guwahati city for the
of the Work year 2017 (Sl. No)

10 |The Work: The work consists of cleanning and desilting of drains in

general with auxiliary works inter alia include the following
as specified or as directed.

1/(A/R). Cleanning & desilting of inner drain by engaging
labourer using G. Bucket, spade,shovel,fork-spade,pump etc.
whichever is necessary including stocking of material at a
suitable placeand removal of the desilted materials by
truck/tippers at his own disposal site or as directed by the
employer with taking precautionary measures like spraying
of disinfectant materials including maintainance of the status
and profile of the desilted drain up to the end of the
contractor's liability period as directed by the Engineer-in
Charge.

2/ (A/R).Cleanning & desilting of inner drain by engaging
labourer using G. Bucket, spade,shovel,fork-spade,pump etc.
whichever is necessary including removal of desilted material
from the site immediately taking precautionary measures like
spraying of disinfectant materials by the party at his own
disposal site or as directed by the employer including
maintainance of the status and profile of the desilted drain
up to the end of the contractor's liability period as directed
by the Engineer-in Charge.
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3/ (A/R).Cleanning & desilting of inner drain by
engagingmachinaries/labourer  using G.  Bucket,
spade,shovel,fork-spade,pump  etc. whichever is
necessary including removal and disposal of desilted
material in the nearby site or as directed by the
employer taking precautionary measures like spraying
of disinfectant materials including maintainance of the
status and profile of the desilted drain up to the end of
the contractor's liability period as directed by the
Engineer-in Charge.

4.(A/R). Removal of desilted silt from silt chamber/drain
by mechanical devices like excavator, tipper, truck etc
with taking necessary precautionary measures once a
week for the period till the end of the contractor's
liability period as directed by the Engineer-in-charge
and disposal of the same as directed by the employer.

1

[EEN

The following documents
will also be part of the
contract

Law

Law of India

Language

English

Schedule of other
contractors

Schedule of key personal

12

Site possession/hand-
over date

within 3days from the date of signing of the contract
agreement

13

The period for submission
of progam for approval of
Engineer

not later than 3 days from the date of taken over the
site.

14

The progam for progam
up date

15 days

15

The amount to be
withheled for late
submission of a updated
progam

Rs.10,000.00(Rupees Ten thousand) only

16

Compensation events

(a) The Employer does not give access to a part of the
Site by the Site Possession Date Stated in the Contract
Data.

(b) The Employer modifies the schedule of other
contractors in a way which affects the work of the
contractor under the contract.

(c) The Engineer orders a delay or does not issue
drawings, specifications or instructions required for
execution of works on time.

(d) The Engineer gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

(e)  Other Contractors, public authorities, utilities or
the Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.
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(e)  Other Contractors, public authorities, utilities or the
Employer does not work within the dates and other constraints
stated in the Contract, and they cause delay or extra cost to the
Contractor.

(f) The Engineer unreasonably delays issuing a Certificate
of Completion.

(g) Other Compensation Events listed in the Contract Data
or mentioned in the Contract.

17 |Retention Money The proportion of payments retained (retention money) shall
be 8% from each bill subject to a maximum of 8% of final
contract price.

18 |Liquidated damage (1/2000)th of initial Contract price per day, rounded off to
nearest hundred on account of delay in achieving the target
milestone

19 [Maximum limit of|10 (Ten) percent of initial Contract price rounded of to

liguidated damages for|nearest hundred.
delay in completion of work

19 |The Advance Payment Refer to Clause No. 33.1

20 |On Account Payment The employer may pay Running Account Bills subject to
satisfactory performance of the contractor and on
attainment of miles stones up to the satisfation of the
employer. This payment in the form of Running Account Bill
will be made only on proper certification of the site Engineer
with detailed measurment records. However, payment of
such Running Account Bill will not to be regarded as an
obligation from part of the employer, who may or may not
accept such interim bills in good intention of timely and
successful execution of the works.

21 |Securities Securities shall be for the following minimum amounts
equivalent as a percentage of the contract price:
Performance Security for 5 (Five) percent of contract price
plus 20 (Twenty) percent as additional security in terms of
clause-29.5 of ITB

22 |Progess Report and As|Progress Report and 'As progressed' drawings must be

progressed Drawing submitted on 1st and 15th day of every month

23 |Money to be withheld for|Full amount of any interim payments payable under Running

failure to submit the|Account Bills
Progress Report and ' As
Progressed' drawings
24 |Events to be regarded as| The contractor has contravened the sub-clause-7.1

breach of Contract

andclause 9 of GCC.'
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SECTION 5
(Technical Specification)

1.0 PREAMBLE

1.1 The Technical Specifications contained herein shall be read in conjunction with the
other Bidding Documents.

Scope of Work and methodology

The scope of works, in general covers all the activities related to cleaning and
desiltation of the identified city drains in the Guwahati Municipal Area (GMCA). The basic
aim of this work is to bring the existing drainage system to the optimum efficiency level
within the 1°* phase of the work and maintenance of the status through the intermediate
phases till the rainy season ends, so that the existing drains can pass the optimum discharge
during this period.

The works and its method shall, inter alia, include the following, as specified or as directed:

1. During the 1°" joint visit, the complete stretch of the drain will be carefully inspected
including the merging inlet points of the feeder drains.

2. The Contractor, as directed by the site Engineer will set the Level Reference Stations
(LRS) on permanent structures marking the chainage and Horizontal lines of
Reference (HLR) painted in red which must be protected by him till the payment of
the final bill or the end of the contractor’s liability period whichever is later. In
absence of any suitable permanent structure, the contractor with his own cost and
risk will construct such structure to be used as reference stations. The interval of such
reference stations will not be more than 30.00 mtr in any case.

3. The level difference of the Horizontal Line of Reference and the top of the silt bed at
various Level Reference Stations will be measured and recorded as initial level of silt
before cleansing. This will be the basic record on the basis of which the volume of
works executed by the contractor during different phases will be worked out.

4. In important locations, the initial photographs will be taken as evidence before the
cleaning work is started. Photographs are to be taken in the same locations from the
same angle during the works in progress as well as at the final stage. These
photographs are to produced with the submitted bills.

5. At the completion of the 1* phase of cleaning and de-siltation, in presence of the site
Engineer, the difference between the HLRs and the silt level will be measured and
recorded. The volume of silt removed will be worked out in all the stretches between
the consecutive LRSs from the records and summing these, the total volume of silt
removed will be worked out.

6. All the debries/silt recovered from the drain will be properly stacked, transported,
treated and disposed as per direction of the site Engineer and as per provision of the
estimate. The disposal site should be environmentally suitable and proper measure
should be taken by the contractor for preventing any adverse affect on environment.

7. The contractor will prepare and submit progress report and ‘as progressed drawings’
at regular intervals as per provisions shown in the contract data supported with
photographs taken as evidence to the site Engineer.
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The contractor will ensure that the bed profile and status of the drain attained in the
1* phase of cleansing is maintained throughout the whole maintenance Period. The
Site Engineer will check the profile during this period at regular intervals of not more
than a fortnight. He will certify the fortnightly progress report and ‘As Progressed’
reports submitted by the contractor on the basis of such interim inspections.

During the whole period execution and maintenance, the contractor will erect a
signboard at the site displaying the Name of the work, Name of the contractor,
Length of drain and contract price of the work.

The contractor will take all the precautionary measures near the site of the works to
prevent accidents both to his own workers and the passersby. He must replace any
man-holes/ drain-covers damaged during work at his own cost and risk. He must
erect barricades, install lights, fix signage/marks etc so that no untoward incidence
takes place during the course of execution.

The contractor must ensure basic facilities to his workers temporarily kept at sites
including protection of general hygiene.

The contractor must provide the required vaccination to his workers before
engagement as per direction of a competent physician and take immediate measures
in medical emergencies.

The contractor must ensure that all the workers engaged are well equipped and
properly dressed.

Guidelines for maintenance of the systemic efficiency of the drains de-silted.

The objective of the work is to keep the existing drains at the optimum efficiency
level. Hence the depth of drains to be de-silted must be suitably fixed as guided by
the site Engineer.

The finished bed level of the unlined drains should be sufficiently deep to collect
drain water from the inlets/contributory channels but should not go deeper than the
outlet of the drain at the main storm water drain.

For lined masonry/ RCC drains, the de-siltation level should reach the bed level of the
drain. At no point of time during the maintenance period, the silt deposition should
be found more than 300 mm over the drain bed.

Deleted.
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SECTION-6
(FORM OF BID)

Name of the Work:
Package No:

To

Sub:

The Commissioner,
Guwahati Municipal Corporation,
Panbazar, Guwahati-1

Submission of Financial Bid.

Sir/Madam,

1.

We offer to execute the works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, and Addenda at
the rate of Rs. (In Figure)
Rupees (In words) only.

We undertake, if our Bid is accepted, to commence the Works as soon as
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the works comprised in the Contract within the time stated in
the document.

We agree to abide by this Bid for the period of 90 days from the date fixed for
receiving the same, and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid together
with your written acceptance thereof shall constitute a binding contract between
us.

We understand that you are not bound to accept the lowest or any Bid you may
receive.

We accept the appointment of Dispute Review Committee for handling any dispute
that may unfortunately surface during the course of the contract and assure that we
will fully co-operate with the said committee for amicable solution of the problem.

Thanking You

Dated this day of ,2017
Signature
In the capacity of duly authorized to sign bids

For and on behalf of  (in block capitals or typed)
Address
Witness
Address

Occupation
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SECTION-7
PERFORMANCE BANK GUARANTEE

To,

[name of The Employer]

[address of The Employer]
WHEREAS [name and address
of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.
dated to execute [name of Contract and

brief description of Works] (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up to a total of (amount of guarantee)* (Rupees
), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
period.

Signature and seal of the guarantor

Name of Bank

Address

Date

* An amount shall be inserted by the Guarantor, representing the percentage
the Contract Price specified in the Contract including additional security for
unbalanced Bids, if any and denominated in Indian Rupees.
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Letter of Acceptance

(letter head paper of the Employer)

(date)

To:

(name and address of the Contractor)
Dear Sirs,

This is to notify you that your Bid dated for execution of

the
[name of the contract and identification number, as given in the Instructions to Bidders] for the
Contract Price of Rupees ( )

[amount in words and figures], as corrected and modified in accordance with the Instructions to

Bidders is hereby accepted by our Agency.

You are hereby requested to furnish Performance Security in any of the form detailed in

Para 32.1 of ITB for an amount equivalent to Rs. Within 7 days of

the receipt of this Letter of Acceptance valid up to 28 days from the expiry of defects

Liability/Contractor’s liability/ Maintenance Period i.e. up to and sign the

contract, failing which action as stated in Para 32.3 of ITB will be taken.

Yours faithfully

Authorized signatory

Name & title of signatory

Name of Agency

Delete “corrected and” or “and modified” if any one of these applies. Delete as corrected and
modified in accordance with the Instructions to Bidders, if corrections or modifications have not
been affected.

To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the

Employer in the “Instructions to Bidders”.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(date)

To,
(name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing
of the contract agreement for the construction of @ a Bid Price of
Rs. , Yyou are hereby instructed to proceed with the execution of the said works
in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of The

Employer)
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Agreement Form

Agreement

This agreement made the day of 2017 between

(name and address of The Employer) (hereinafter called “the

Employer)” and

(name and address of Contractor) hereinafter called “the Contractor” of the other part.

and desilting of city drains in Guwahati city for the year 2017”, SI. No.

Whereas the Employer is desirous that the Contractor execute the work “Cleaning

(herein after called “the Works”) and the Employer has accepted the Bid by

the Contractor for the execution and completion of such Works and the remedying of any

defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1.

3.

4.

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to and
they shall be deemed to form and be read and constructed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the works and remedy any defects therein conformity in all aspects with
the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein the Contract price
or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

The following documents shall be deemed to form and be ready and constructed as part
of this Agreement viz:

i. Letter of Acceptance
ii. Notice to proceed with the works:
iii. Contractor’s Bid;

iv. Condition of Contract: General and Special
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v. Contract data

vi. Additional condition
vii. Technical Specifications
viii. Drawing and

ix. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the

day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of :

Signature of Commissioner, Guwahati Municipal Corporation

Binding Signature of Contractor
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DOCUMENTS TO BE FURNISHED BY THE BIDDER: SECTION-8



