

GUWAHATI MUNICIPAL CORPORATION

Name of Work: - Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.

Vol. I: BIDDING DOCUMENT

OFFICE OF THE COMMISSIONER GMC PANBAZAR, GUWAHATI-1.



OFFICE OF THE COMMISSIONER: GMC, PANBAZAAR, GUWAHATI-1.

LOCAL COMPETITIVE BIDDING

NAME OF THE WORK : CONSTRUCTION OF SECURITY SHED

CUM TOILET BLOCK & REPAIRING WORK OF GOPINATH BORDOLOI SAMADHI (SANTI STHAL) NABAGRAHA, SILPUKHURI UNDER THE AWARD OF

DDP PLAN FOR THE YEAR 2013-14.

PERIOD OF DOWNLOADING : 14/07/2017 to 20/07/2017

DATE AND TIME FOR RECEIPT : 21/07/2017 UP TO 1400 HOURS

OF BIDS

TIME AND DATE OF OPENING: 21/07/2017 AT 1430 HOURS

OF BIDS

PLACE OF OPENING OF BIDS : OFFICE OF THE COMMISSIONER, GMC,

PANBAZAAR, GUWAHATI-1

OFFICER INVITING BIDS : COMMISSIONER, GMC,

PANBAZAAR, GUWAHATI-1



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI

No.: GER/Div-II/46/15/36

Date: 5 /07/2017

INVITATION FOR BIDS LOCAL COMPETITIVE BIDDING

The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids for the below mentioned works from registered Class I & II APWD Building/Electrical Contractors and will be received up to 2.00 PM of 17/07/2017. The Bids will be opened on the same day at 2:30 PM, in presence of the bidders who wish to attend or his authorized representative. Details may be downloaded from the official website of GMC, www.gmcportal.in, with effect from 10/07/2017 to 16/07/2017.

SI. No.	Name of the Work	Amount (Rs. In Lakh)	Time period of Completion	
1	2	3	4	
1	Construction of Security shed cum Toilet Block & Repairing work of Gopinath Bordoloi Samadhi (Santi Sthal) Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.	32.79	45 days	
2	Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.	14.74	45 days	

Commissioner, Guwahati Municipal Corporation

Guwahati

Date: 5 /07/2017

Memo No.: GER/Div-II/46/15/36 -A

Copy to: -

- 1. The Additional Commissioner, GMC, for information. 2. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the Hon'ble Mayor and all members of the Mayor-in-Council.
- 3. The Chief Accounts and Audit Officer, GMC, for information.
- 4_{\circ} The Divisional Executive Engineer, Div-I, II, III, IV, V &VI for wide circulation.
- 5. The Director, Information & Public Relations, Assam, for publication of the above tender notice in one issue of an English Daily Newspaper (i.e. The Assam Tribune) and one issue of two Assamese Daily Newspaper (i. e. a. Asomiya Khabar & b. Amar Axom) with a request for submission of the bills to the undersigned for payment.
- 6. MIS, GMC, for uploading in the GMC Portal.
- 7. Office File.
- 8. Notice board.

Commissioner, Guwahati Municipal Corporation Guwahati



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI

No.: GER/Div-II/46/15/40

Date: 12/07/2017

CORRIGENDUM

In partial modification to the Invitations for Bids issued vide this office no. GER/Div-II/46/15/36 dated 05/07/2017, the dates are rescheduled as follows.

Period of downloading bid document

14/07/2017 to 20/07/2017.

Date of Submission of Bids

21/07/2017 up to 1400 Hours.

Date of Opening of Bids

21/07/2017 at 1430 Hours.

All other terms & conditions shall remain unchanged.

Commissioner, **Guwahati Municipal Corporation** Guwahati

Date: |2 /07/2017

Memo No.: GER/Div-II/46/15/40 -A Copy to: -

The Additional Commissioner, GMC, for information.

- 2. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the Hon'ble Mayor and all members of the Mayor-in-Council.
- 3. The Chief Accounts and Audit Officer, GMC, for information.

4. The Divisional Executive Engineer, Div-I, II, III, IV, V &VI for wide circulation.

- 5. The Director, Information & Public Relations, Assam, for publication of the above tender notice in one issue of an English Daily Newspaper (i.e. The Assam Tribune) and one issue of two Assamese Daily Newspaper (i. e. a. Asomiya Khabar & b. Amar Axom) with a request for submission of the bills to the undersigned for payment.
- MIS, GMC, for uploading in the GMC Portal.
- Office File.
- 8. Notice board.

Commissioner, **Guwahati Municipal Corporation** Guwahati

INDEX

SECTION	<u>ITEM</u>	PAGE NO.
SECTION.1	INSTRUCTION TO BIDDERS	6-21
SECTION.2	QUALIFICATION INFORMATION	22-25
SECTION.3	CONDITIONS OF CONTRACT (GCC & SCC).	26-50
SECTION.4	CONTRACT DATA	51-54
SECTION.5	TECHNICAL SPECIFICATIONS	55-56
SECTION.6	FORM OF BID	57
SECTION.7	BILL OF QUANTITIES	58-71
SECTION.8	SECURITIES AND OTHER FORMS	72-82
SECTION.9	DOCUMENTS TO BE FURNISHED BY THE	83
	BIDDER.	

List of work

SI	SI.		Amount Bid Security (Rs in Lakh)		Cost of Bid	Time period	
No.	Name of the Work	(Rs. In Lakh)	For General	For SC/ST/ OBC/UEE	Document	of Completion	
1	3	4		5	6	7	
1	Construction of Security shed cum Toilet Block & Repairing work of Gopinath Bordoloi Samadhi (Santi Sthal) Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.	32.79	0.66	0.33	4000.00	45 days	
2	Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.	14.74	0.30	0.15	2000.00	45 days	

SECTION 1: INSTRUCTION TO BIDDERS A. GENERAL

1. Scope of Bid

- 1.1 The Commissioner, GMC, Panbazaar, Guwahati-1 (referred to as the Employer in these documents) invites bids for the construction of works (as defined in these documents and referred to as "the work") detailed the table given in IFB. The Bidders may submit bids for any or all of the works detailed in the table given in IFB.
- **1.2** The Successful bidder will be expected to complete the works by the intended completion date specified in the Contract data.
- **1.3** Throughout this 'this bidding document, the terms 'bid' and 'tender' and their derivatives (bidder/Tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

The Guwahati Municipal Corporation has received funds under the award of District Development Plan for the year 2013-14 towards the cost of construction work and intends to apply the funds to cover eligible payments under the contracts for construction of works as detailed above.

3. Eligible Bidders

- **3.1** This *Invitation for Bids* is open to all bidders of Class I & II category registered under Electrical wing of APWD mentioned in IFB.
- 3.2 All bidders shall provide in Section 2, Forms of Bid and qualification information, a statement (unless otherwise specified) that the Bidder is neither associated, nor has been associated directly or indirectly with the Consultant or any other entity that has prepared the design, specifications and other documents for the project or propose the Consultancy as Project Manager for the Contract. A firm that has been engaged by the Commissioner, GMC, Panbazaar, Guwahati-1 to provide consultancy services for the preparation or supervision of the works, and any of its affiliates shall not be eligible to bid.

4. Qualification of the Bidder

4.1 All Bidders shall provide in Section 2, Forms of Bid and Qualification information, a preliminary description of the proposed work method and schedule, (including drawings and charts where necessary). The proposed methodology should include programme of construction backed with equipment planning and development duly supported with broad calculations and quality assurance procedures proposed to be adopted justifying their capability of execution and completion of work as per technical specifications, within stipulated period of completion.

A Quality Assurance Manual (QAM) including but not limited to policy statement, project organization (Flow Chart) Project Organization (Duties and Responsibilities), Project Control and Administration, Document control, control of materials, Methodology of working, Test and inspection Plan, Calibration, Non Conformity and Corrective Actions, Quality Audits and safety should also accompany the bid.

4.2 Deleted.

4.3 All bidders shall include the following information and documents with their bids in Section 2.

- i. Copies of Original documents defining the constitution or legal status, place of registration, and principal place of business; written power of attorney of the signatory of the Bid to commit the bidder;
- ii. Total monetary value of electrical works performed during each of the last five/three years;
- iii. Experience in works of a similar nature (internal/external electrification & sub-station) and size for each of the last five/three years, and details of works underway or contractually committed; and clients who may be contacted for further information on those comments;
- iv. Deleted:
- v. Qualifications and experience of key site management and technical personnel proposed for contract;
- vi. Deleted.
- vii. Evidence of access to line (s) of credit and availability of other financial Resources facilities (25% of Contract value), certified by the Bankers (Not more than 3 months old);
- viii. Undertaking that the bidder will be able to invest a minimum cash of 25% of contract value of work, during implementation of the work;
 - ix. Authority to seek references from the Bidder's Bankers;
 - x. Information regarding any litigation or arbitration resulting from contracts executed by the Bidder in the last five years or currently under execution. The information shall include the names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute;
 - xi. Proposals for sub Contracting components of the Works amounting to more than 10% of the Bid Price (for each, the qualifications and experience of the identified sub-contractor in the relevant field should be annexed); and
- xii. The proposed methodology and programme of construction, backed with equipment planning and development, duly supported with broad calculations and quality control procedures proposed to be adopted, justifying their capability of execution and completion of the work as per Technical Specification within the stipulated period of completion milestones.
- xiii. Lack of any information cited above shall disqualify a bidder and no claims, whatsoever, shall be entertained from the bidder by the Employer.
- xiv. Contractor must have to submit their Annual Return documents (Income Tax) for the last three years for works up to Rs 50.00 Lakhs/five years for works above 50.00 Lakhs.
- **4.4** Bids from Joint ventures are not acceptable.
- **4.5** A) To qualify for award of the contract, each bidder in its name should have on the last five years as referred to in Appendix.
 - a) Achieved an average financial turnover (in all cases of Electrical Engineering Construction works only), over the last 5 years, of 1½ times of the value of Contract/contracts applied for as indicated in the Appendix-I.

- b) The bidder must be a profit making one for the last five years.
- c) Satisfactorily completed 90% of contract value, as a prime contractor (or as a nominated sub contractor, where the sub contractor involved in execution of all qualification criteria are satisfied) at least one similar work of value not less than 80% of the estimated package value.
- d) The bidder should possess valid electrical license for executing electrification works of the project and should have executed similar electrical works for a minimum amount as indicated in Appendix-I in any one year in a single job.
- e) Deleted.
- **B.** Each Bidder should demonstrate:
- a) Deleted.
- b) Availability for this work of personnel with adequate experience as required; as per Appendix-II
- c) Liquid assets and/or credit facilities of not less than amount indicated in Appendix-I. (25% of the Estimated Amount)
 - (Credit lines/letter of credit/certificate from Banks for meeting the funds requirement etc.)
- **C.** To qualify for the package of contracts made up of this contract for which bids are invited in the IFB, the bidder must demonstrate having experience and resources sufficiently to meet the qualifying criteria for the contracts.
- **4.6** Sub Contractor's experience and resources shall not be taken into account in determining the bidder's compliance with the qualifying criteria except to the extent stated in 4.5 (A) above.
- **4.7** Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more than the total bid value. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity= $(A \times N \times 2 - B)$

Where

- A= Maximum value of Electrical Engineering works executed in any one year during the last five years (updated to the price level of the year indicated in Appendix I) taking into account the completed as well as works in progress.
- N= Number of years prescribed for completion of the works for which bids are invited.
- B= Value (updated to the price level of the year indicated in Appendix) of existing commitments and on-going works to be completed during the period of completion of the works for which bid is invited.

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge, not below the rank of an Executive Engineer or equivalent.

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or
- Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or
- Participated in the previous bidding for the same work and had quoted unreasonably high bid prices and could not furnish rational justification to the Employer.

5. One Bid per Bidder

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that have been permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified.

6. Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of this Bid, and the Commissioner, GMC, Panbazaar, Guwahati-1 will in no case is responsible and liable for those costs.

7. Site Visit

7.1 The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine Site of works and its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract for construction of the works. The cost of visiting the site shall be at the Bidder's own expense.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents

The set of bidding documents comprises the documents listed below and agenda issued in accordance with Clause 10:

Section	Particulars	Volume No.
	Invitation for Bids	
1	Instruction to Bidders	
2	Qualification Information, and other forms	T
3	Conditions of Contract	1
4	Contract of Data	
5	Technical Specifications	
6	Form of Bid	
7	Bill of Quantities	II
8	Securities and other forms	
9	Drawings	III
10	Documents to be furnished by bidder	IV

Table-1

One copy of each of the volumes I, II & III will be issued to the bidder. Documents to be furnished by the bidder in compliance to section 2 will be prepared by him and

furnished as Volume-IV in two parts (to be submitted in A4 size paper in a bound volume) (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of Contract, contract data, forms, terms, and technical specifications, bill of quantities, forms, Appendix and drawings in the Bid document. Failure to comply with the requirements of Bid Document shall be at the bidder's own risk. Pursuant to clause 26 here of bids, which are not substantially responsive to the requirements of the Bid shall be rejected.

9. Clarification of Bidding Documents

1.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's address indicated in the invitation to bid. The Employer will respond to any request for clarification, which he received earlier than or during the Pre-bid meeting as indicated in Appendix-I. Copies of the Employer's response will be intimated to all purchasers of the bidding documents, including description of the enquiry but without identifying its source.

Pre-bid meeting

- **9.1.1** Deleted
- **9.1.2** Deleted.
- **9.1.3** Deleted.
- **9.1.4** Deleted
- **9.1.5** Deleted.

10. Amendment of Bidding Documents

- **10.1** Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing addenda.
- 10.2 Any addendum thus issued shall be a part of the bidding documents and shall be communicated in writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum in writing or by cable to the Employer. The Employer will assume no responsibility for postal delays.
- 10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS

11. Languages of the Bid

11.1 All documents relating to the bid shall be in the English Language.

12. Documents Comprising Bid

- 12.1 The bid submitted by the bidder shall comprise the following:
 - (a) The Bid (in the format indicated in Section 2).
 - (b) Bid Security;
 - (d) Qualification Information Form, non refundable bid document fee, Documents; and any other materials required to be completed and submitted by

- bidders in accordance with these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without exception.
- 12.2 Bidders bidding for this contract together with other contracts stated in the IFB to form a package will so indicate in the bid together with any discounts offered for the award of more than one contract.

13. Bid Prices

- **13.1** The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced Bill of Quantities submitted by the Bidder.
- 13.2 The Bidder shall fill in rates and prices and line item total (both in figures and words) for all items of the works described in the Bill of quantities along with total bid price (both in figures and words) rounded to the nearest rupee. Items for which no rate or price is entered by the bidder will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating, and rewriting.
 - The Bidder must quote his bid price in Section-6 (form of Bid) both in figure and words, which is to be duly signed by the bidder. A Financial Bid without any mention of bid price in the Form of Bid shall be treated as **Non-Responsive** and shall not be considered for evaluation.
- 13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.
 - The Bid Price must be rounded off at grand total amount arrived at after multiplication and summing up from detailed item wise rate and quantities to nearest rupee by ignoring paisa below fifty and to next rupee for amount fifty paisa or above. A Financial Bid which is not filled up as per this clause shall be rejected and shall not be considered for evaluation.
- 13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.

14. Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

All payments shall be made in Indian Rupees.

15. Bid Validity

- 15.1 Bids shall remain valid for a period not less than 90 days after the deadline date for bid submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. In case of discrepancy in bid validity period between that given in the undertaking pursuant to Clause 12.1(iv) and Form of Bid submitted by the bidder, the later shall be deemed to stand corrected in accordance with the former and the bidder has to provide for any additional security that is required.
- 15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may extend the period of validity for a specified additional period. The request and the bidder's responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid.,

but will be required to extend the validity of his bid security for a period of the extension, and in compliance with Clause 16 in all respects.

15.3 Deleted

15.4 Bid evaluation will be based on the bid prices without taking into consideration the above correction.

16. Bid Security

- 16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the Table of IFB for this particular work. The bid security shall be in favour of The Commissioner, GMC, Panbazaar, Guwahati-1 in any one of the following forms:
 - a. TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati 781001, payable at Guwahati.
 - b. Bid Security in the name of persons other than the bidder shall be summarily rejected.
- 16.2 Bank guarantees (and other instruments having fixed validity) issued as security for the bid shall be valid for 45 days beyond the validity of the bid.
- 16.3 Any bid not accompanied by an acceptable Bid security and not secured as indicated in sub clause 16.1 and sub clause 16.2 above shall be rejected by the Employer as non-responsive.
- 16.4 Unless there is any challenge on the bid/bid process in any court of law, the Bid security of unsuccessful bidders will be returned within 28 days of the end of the validity period specified in Sub Clause 15.1.
- 16.5 The bid Security of the Successful Bidder will be discharged when the bidder has signed the Agreement and furnished the Performance Security.
- **16.6** The Bid security may be forfeited
 - a) If the Bidder withdraws the Bid after Bid Opening during the period of Bid Validity;
 - b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or
 - c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:
 - i. Sign the Agreement; or
 - ii. Furnish the required Performance Security.

17. Alternative Proposals by Bidders

17.1 Bidders shall submit offers that fully comply with the requirements of the Bidding documents, including the conditions of contract (Time for completion), basic technical design as indicated in the drawing and specifications. Conditional offer or alternative offers will not be considered further in the process of tender evaluation.

18. Format and signing of Bid

18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as described in Clause 12 of these *Instructions to Bidders*, bound with the volume containing the Form of Bid, and clearly marked "**ORIGINAL**" and "**COPY**" as

- appropriate. In the event of discrepancy between them, the original shall prevail. All documents to be submitted should be in proper format & done by at least spiral binding.
- 18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed (in **Blue Ink** only) by a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or amendments have been made shall be initialled by the person or persons signing the bid. Each and every signature must be dated. Full Name of the bidder shall be mentioned at least in the Contractor's Bid Form.

D.SUBMISSION OF BIDS

19. Sealing and Marking of Bids

- 19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the envelopes as "**ORIGINAL**" and "**COPY**". These envelopes (called as inner envelopes) shall then be put inside one outer envelope.
- 19.2 The inner and outer envelopes shall
 - a) be addressed to the Employer at the following address:
 The Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati 781001, and
 - b) Bear the following identification:

· Bid for;	
Package No	_
- Bid Reference No	
DO NOT OPEN BEFORE	

- 19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and address of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant to Clause 21. If the inner envelops are not marked as per Clause 19.2 above, the bids shall not be opened.
- 19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for the misplacement or premature opening of the bid.

20. Deadline for Submission of Bids

- 20.1 Bids must be received by the Employer at the address specified above no later than 1400 hours on July 21st, 2017. In the even t of the specified date for the submission of bids declared a holiday for the Employer, the Bids will be received up to the appointed time on the next working day.
- 20.2 The Employer may extend the deadline for submission of bids by issuing amendment in accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to the original deadline will then be subject to the new deadline.

21. Late Bids

21.1 Any Bid received late by the Employer after the deadline prescribed in Clause 20 will be returned unopened to the bidder.

22. Modifications and Withdrawal of Bids

- **22.1** Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed in Clause 20 or pursuant to Clause 23.
- **22.2** Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered in accordance to Clause 18 & 19, with the outer and inner envelopes additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate.
- **22.3** No bid may be modified after the Deadline for submission of bids except in pursuance of Clause 23.
- **22.4** Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the original period of bid validity specified in Clause 15.1 above or as extended to Clause 15.2 may result in the forfeiture of Bid Security pursuant to Clause 16.6.

E.BID OPENING AND EVALUATION

23. Bid Opening

- 23.1 The Employer will open all the Bids received (except those received late), including modifications made pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to attend at 1430 hours on July 21st, 2017. In the event of the specified date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the appointed time and location on the next working day.
- 23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened.
- 23.3 The Bidders' names, the Bid prices, the total amount of each Bid and of any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid modifications and withdrawals, the presence or absence of Bid security, and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening. No bid shall be rejected at bid opening except for the late bids pursuant to Clause 21. Bids [and modifications] sent pursuant to Clause 22 that are not opened and read out at bid opening will not be considered for further evaluation regardless of the circumstances. Late and withdrawn bids will be returned un-opened to bidders.
- 23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those present in accordance with Sub-Clause 23.3.

24. Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for the award of a contract shall not be disclosed to Bidders or any other person officially concerned with such process until the award to the successful Bidder has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or award decision may result in the rejection of his Bid.

25. Clarification of Financial Bids

- 25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion asks any Bidder for clarification of his bid, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the Bid shall be sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 27.
- **25.2** Subject to sub-clause 25.1, no Bidders shall contact the Employer on any matter relating to his bid from the time of the bid opening to the time the contract is awarded. If the Bidders wish to bring additional information to the notice of the Employer, it should do so in writing.
- **25.3** Any effort by the Bidders to influence the Employer's bid evaluation, bid comparisons or contract award decisions may result in the rejection of the Bidder's bid.

26. Examination of Bids and Determinations of Responsiveness

- **26.1** During the detailed evaluation of "Technical Bids", the Employer will determine whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is accompanied by the required securities and; (d) is substantially responsive to the requirements of the Bidding Documents. During the detailed evaluation of the "Financial Bid", the responsiveness of the bids will be further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specification, and drawings.
- 26.2 A substantially responsive "Financial Bid" is one, which conforms to all the terms, conditions, and specifications of bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the Employer's right or the Bidder's obligations under the contract; or (c) whose rectification would affect unfairly the competitive position of other Bidders presenting substantially responsive Bids.
 - **26.3** If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and shall not subsequently be made responsive by correction or withdrawals of the non-conforming deviation or reservation.

27. Correction of Errors

- **27.1** "Financial Bids", determined to be substantially responsive will be checked by the Employer as follows:
 - a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and
 - b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern.
- **27.2** The amount stated in the "Financial Bid" will be corrected by the Employer in accordance with the above procedure and the bid amount adjusted with the concurrence of the Bidder in the following manner:

- a) If the Bid prices increases as a result of this correction, the amount as stated in the bid will be the 'bid price' and the increase will be treated as rebate;
- b) If the Bid price decreases as a result of this correction, the decreased amount as stated in the bid will be the 'bid price'.

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.6(b).

28. Deleted

29. Evaluation and Comparison of Financial Bids

- **29.1** The Employer will evaluate and compare only the Bids determined to be substantially responsive in accordance with Sub-Clause 26.2.
- 29.2 In evaluating the Bids the Employer will determine for each Bid the evaluated Bid Price by adjusting the Bid price as follows:
 - a) Basis for evaluation of financial bids will be the latest APWD Schedule of rates current in the state.
 - b) Making any correction for errors pursuant to Clause 27; or
 - c) Making an appropriate adjustments for any other acceptable variations, deviations; and
 - d) Making appropriate adjustments to reflect discounts or other price modifications offered in accordance with Sub-Clause 23.6.
 - e) Rounding the Bid Price to the nearest rupee.
- 29.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and Deviations and other factors, which are in excess of the requirements of the Bidding documents or otherwise results in unsolicited benefits for the Employer, shall not be taken into account in Bid evaluation.
- **29.4** The estimated affect of the price adjustment conditions under Clause 47 of the *Conditions of Contract*, during the period of implementation of the contract, will not be taken into account in Bid evaluation.
- 29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Department's estimate of the cost of work to be performed under the contract, the Employer shall require the Bidder to produce detailed price analysis for any or all item of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analysis, the Employer may require that the amount of the performance security set forth in Clause 34 be increased at the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the successful Bidder under the Contract.
- **29.6** A bid containing several items in the Bill of Quantities, which are unrealistically priced low, and which cannot be substantiated satisfactorily by the bidder, shall be rejected as non-responsive.
- 29.7 The whole tendering and evaluation process will be scrutinized and finalized by the tender Evaluation Committee, GMC and the decision taken by the committee will be binding on the bids.

30. Deleted

F. AWARD OF CONTRACT

31. Award Criteria

- **31.1** Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bids has been determined
 - i. To be substantially responsive to the Bidding documents both in technical & financial aspects of the bid.
 - ii. To be within the available Bid capacity adjusted to account for his quoted bid price.
 - iii. The work shall be awarded at the lowest responsive bid price.
 - iv. The Employer is not in a compulsion to award the work to the lowest bidder. In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such case be awarded to the next lowest bidder at his evaluated bid.

31.2 Deleted

32. Employer's right to accept any Bid and to reject any or all Bids

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the Bidding process and reject all bids, at any time prior to the awards of contract, without thereby incurring any liability to the affected Bidder or Bidders or any obligations to inform the affected Bidder or Bidders of the grounds for the Employer's actions.

33. Notification of Award and signing of Agreement

- 33.1 The Bidders whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid validity period by cable, telex, or facsimile confirmed by registered letter. This letter (hereinafter and in the Condition of Contract called the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the execution, completion and maintenance of the works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price").
- 33.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a performance security in accordance with the provisions of Clause 34.
- 33.3 The agreement will incorporate all arrangements between the Employer and the successful Bidder. Within 14 days of receipt of the Letter of Acceptance, the successful Bidder will sign the agreement and deliver it to the Employer, for acceptance of the same.
- 33.4 Upon the furnishing of the successful Bidder of the Performance Security, the Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

34. Performance Security

34.1 Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer, a performance security in any of the form given below for an amount equivalent to 5% (five p.c.) of the Contract price plus additional security for

unbalanced Bids in accordance with Clause 29.5 of ITB Clause 52 of Conditions of Contract:

- A bank guarantee in the form given in Section 7; or
- TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati 781001, payable at Guwahati.
- 34.2 If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it shall be issued at the Bidder's option, by a Nationalized Indian bank, prepared in non-judicial stamp paper of specified value.
- **34.3** Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

35. Advance Payment and Security

35.1 Deleted.

36. Dispute Review Experts

36.1 The Employer proposes that [name of proposed Dispute Review Expert in Appendix I] be appointed as Disputes Review Expert under the Contract, at a daily fee plus reimbursable expenses. If the Bidders disagree with this proposals, the Bidders should so state in the Bids.

37. Corrupt or Fraudulent Practices

- 37.1 The Employer will reject a proposal for award if it determine that the Bidder recommended for award has engaged in corrupt or fraudulent in competing for the contract in question and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with CPWD/APWD and any other agencies, if it at any determines that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or in execution.
- **37.2** Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-Clause 59.2 of the Condition of Contract.

APPENDIX - I (PRIME QUALIFICATION INFORMATION)

- 1. Name of the Employer is: <u>The Commissioner, GMC, Panbazaar, Guwahati-1.</u> [Cl.1.1]
- 2. The total Volume of Civil Engineering Construction work performed in the last five years:
 - i. 2012---2013
 - ii. 2013---2014
 - iii. 2014---2015
 - iv. 2015---2016
 - v. 2016---2017
- 3. The annual financial turn over amount is Rs. 22.11 **Lakhs** (Rupees Twenty Two Lakhs Eleven Thousand) only. [Cl.4.5 A (a)]
- 4. Value of completed electrical works of similar nature is Rs **10.61 Lakhs** (Rupees Ten Lakhs Sixty One Thousand) only. [Cl.4.5.A (b)]
- 5. Liquid assets and/or availability of credit facilities are Rs. **3.69 Lakhs** [Cl.4.5B(c)]
- 6. Price level of the financial year 2016-17.
- 7. The Technical Bids will be opened at the Office of the Commissioner, GMC, Panbazaar, Guwahati-1 (Chief Engineer Branch) on 21/07/2017 at 1430 Hours onwards.
- 8. Address of the Employer Guwahati Municipal Corporation, Panbazaar, Guwahati-1.
- 9. Identification: Bid for "Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14, Guwahati."
 - i. Bid reference No. GER/DIV-II/46/15/36, Dated Guwahati the 5th July, 2017& GER/Div-II/46/15/40 dated 12/07/2017.
 - ii. Do not open before 1430 Hours of 21/07/2015
 - iii. The bid should be submitted latest by 1400 Hours on 21/07/2017
 - iv. Performance Security to be deposited in the form of FDR/BG/TDR in favour of the Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati-1.
- 10. The name of Dispute Review Expert (to be decided mutually)
- 11. Updating factors for updating work value of single building project executed during last five years.

Year before	Multiply factor
One	1.1
Two	1.21
Three	1.33
Four	1.46
Five	1.61

<u>APPENDIX – II</u> List of Key Personnel to be deployed on Contract Work

[Reference Cl.4.5 (B) (b)]

Sl. No.	Key Personnel	Minimum Qualification & Experience	Nos. Required
1	2	3	4
1.	Site Manager	Dip. Elec. + 3 Yrs Exp. (With Electrical supervisory License)	1
2.	Supervisor	ITI in Electricals	1

Table-2

N.B:- Necessary certificates in support of Qualification and experience of the above mentioned employee along with their consent letter should also be furnished.

SECTION: 2 QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of post qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder [Attach Copy]

Place of Registration:

Principal Place of Business:

Power of Attorney of Signatory of Bid [Attach]

1.2 Total value of Electrical Engineering construction

Work performed in the last Five years	2012 - 2013
(In Rs. Millions)	2013 - 2014
(Attach Certificate from	2014 - 2015
Chartered Accountant)	2015 – 2016
	2016 – 2017

1.3 Work performed as prime contractor, work performed in the past as a nominated sub contractor will also be considered provided the sub- contract involved execution of all main items of work described in the bid document, provided further that all other qualification criteria are satisfied (in the same name) on works of a similar nature over the last five years.

Name of Work	Name of the Employer	Description of Work	Contract No.	Value of Contract (Rs in Lakhs)	Date of Issue of work order	Stipulated period of completion	Actual Date of Completion (Attach Certificate from Engineer-In- Charge)	Remarks explaining reason for delay & work completed
1	2	3	4	5	6	7	8	9

Table-3

(Use separate sheet using landscape orientation) (Attach certificates from Engineer-in-charge not below the rank of Executive Engineer)

- **1.4** Information on Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on date of this bid.
- (A) Existing Commitments and on-going works:

Description of Works	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs.)	Stipulated Period of Completion	Value of works remaining to be completed (Rs.)	Anticipated date of completion
1	2	3	4	5	6	7	8

Table-4

(B) Works for which bids are already submitted:

Description of Works	Place & State	Name & Address of Employer	Estimated Value of Works (Rs)	Stipulated Period of Completion	Date when decision is expected	Remarks if any
1	2	3	4	5	6	7

Table-5

(Use separate sheet in landscape orientation)

1.5 Availability of key items of Contractor's Equipment essential for carrying out the Works [Ref. Clause 4.5(B) (a)]. The Bidder should list all the information requested below. Refer also to Sub Clauses 4.3 (d) of the Instruction to Bidders.

	Requ	irement	Avai	lability Pro	posals	Remarks
Item of Equipment	No.	Capacity	Owned/ Leased to be Procured	Nos./ Capacity	Age/Condition	(from whom to be purchased)
1	2	3	4	5	6	7

Table-6

^{* (}Attach certificates from Engineer-in-charge not below the rank of Executive Engineer) (Use separate sheet in landscape orientation)

1.6 Qualifications and experience of key personnel required for administration and execution of the Contract [Ref. Clause 4.5(B) (b)]. Attach biographical data. Refer also to Sub-Clause 4.3(v) of instructions to Bidders and Sub-Clause 9.1 of the Conditions of Contract.

Position	Name	Qualification	Total Year of Experience	Years of Experience in the Proposed position
1	2	3	4	5
Site Manager				
Supervisor				

Table-7

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clauses 4.3 (xi)].

Sections of the Works	Value of Sub- Contract	Sub-Contractor (Name & Address)	Experience in Similar Work
1	2	3	4

Table 8

- **1.8** Contractor must have to submit their Annual Return documents (Income Tax) for the last three years for works up to Rs 50.00 Lakhs/five years for works above 50.00 Lakhs.
- **1.9** Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. List them below and attach copies of support documents.
- **1.10** Name, address, and telephone, telex and fax numbers of the bidder's bankers who may provide references if contacted by the Employer.
- **1.11** Information on litigation history in which the Bidder is involved.

Order Party	Employer	Cause of Dispute	Amount Involved	Remark showing present status
1	2	3	4	5

Table-9

- **1.12** Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.
- **1.13** Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary to comply with the requirements of the Bidding Documents. [Refer ITB Clause 4.1 & 4.3 (xii)].
- **1.14** Programme.
- **1.15** Quality Assurance Programme.
- 2. Additional Requirements.
- **2.1.** Bidders should provide any additional information required to fulfill the requirements of Clause 4 of Information to Bidders, if applicable.
 - I. Affidavit.
 - II. Undertaking.
 - III. Authority.

SECTION: 3 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT (G.C.C) A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The **Adjudicator** will be a Dispute Review Board jointly appointed by the Employer and the Contractor to resolve disputes as provided for in Clauses 24 and 25. The name of the Adjudicator is defined in the Contract Data.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 44 hereunder.

The **Completion date** is the date of completion of the Works as certified by the Engineer in accordance with Sub Clause 55.1.

The **Contract** is the contract between the Employer and the Contractor to execute, complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The **Contract Data** defines the "documents and other information" which comprise the Contract.

The **Contractor** is a person or corporate body whose Bid to carry out the Works has been accepted by the Employer.

The **Contractor's Bid** is the completed Bidding document submitted by the Contractor to the Employer and includes Technical and Financial bids.

The **Contract Price** is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days; **months** are calendar months

A **Defects Liability Period** is the period named in the Contract Data and calculated from the Completion Date.

The **Employer** is the Commissioner, GMC, Panbazaar, Guwahati-1.

The "Engineer" is the Chief Engineer, Guwahati Municipal Corporation, Panbazaar, Guwahati-1, who is responsible of supervising the Contractor, administering the Contract, certifying payments due to the Contractor issuing and valuing Variations to the Contract, awarding extensions of time, and valuing the Compensation Events.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the works.

The **Initial Contract Price** is the Contract Price listed in the Employer's Letter of Acceptance.

The **Intended Completion Date** is the date on which it is intended that the Contractor shall complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the works.

Plant is any integral part of the Works that is to have a mechanical, electrical, electronic or chemical or biological function.

The **Site** is the area defined as such in the Contract Data.

Site Investigation Reports are those, which were included in the Bidding documents and are factual interpretative reports about the sub-surface conditions at the site.

Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Engineer.

The **Start Date** is given in the Contract Data. It is the date when the Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

A **Subcontractor** is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor, which are needed for construction or installation of the Works.

A **Variation** is an instruction given by the Engineer, which varies the Works.

The **Works** are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

- 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around. Headings have no significance. Works have their normal meaning under the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about the Conditions of Contract.
- 2.2 If Sectional completion is specified in the Contract Data, references in the conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion date for the whole of the Works).
- **2.3** The documents forming the contract shall be interpreted in the following order priority:
 - 1. Agreement
 - 2. Letter of Acceptance, notice to proceed with the works
 - 3. Contractor's Bid
 - 4. Contract Data
 - 5. Conditions of Contract including Special Conditions of Contract
 - 6. Specifications
 - 7. Drawings

- 8. Bill of quantities and
- 9. Any other document listed in the Contract in the Contract Data as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the Adjudicate after notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communication between parties which are referred to in the conditions is effective only when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

7. Sub-Contracting

7.1 The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, with the approval of the Chief Engineer, Guwahati Municipal Corporation, but may not assign the Contract without the approval of the Employer in writing. Sub-contracting does not alter the Contractor's obligations.

8. Other Contractors

8.1 The Contractor shall cooperate and share the site with other contractors, public authorities, utilities, and the Employer, between the dates given in the Schedule of other Contractors. The Contractor shall as referred to in the Contract Data, also provide facilities and services for them as described in the Schedule. The Employer may modify the Schedule of other Contractors and shall notify the Contractor of any such modification.

9. Personnel

- 9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the Engineer. The Engineer will approve any proposed replacement of key personnel only if their qualifications, abilities, and relevant experience are substantially equal to or better than those of the personnel listed in the Schedule.
- **9.2** If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or his work force stating the reasons the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Contractor's risks, and the Contractor carries the risks, which this Contract state are Contractor's risks.

11. Employer's Risks

11.1 The Employer, is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor's Employees), and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the works, other than Contractor's design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor.

13. Insurance

- **13.1** The Contractor shall provide, in the joint names of the Commissioner, GMC, Panbazaar, Guwahati-1, and the Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the Contract Data for the following events which are due to the Contractor's risks:
 - a) Loss of or damage to the Works, Plant, and Materials;
 - b) Loss of or damage to Equipment;
 - c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection with the Contract; and
 - d) Personal injury or death.
- **13.2** Policies and Certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
- 13.3 If the Contractor does not provide any of the policies and certificates required, the Employer, shall affect the insurance which the Contractor should have provided and recover the premiums the Employer, has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the Contract Data, supplemented by any information available to the Bidder.

15. Queries about the Contract Data

15.1 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works

16.1 The Contractor shall construct and install the Works in accordance with the specification and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the programmed submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the Intended Completion date.

18. Approval by the Engineer

- 18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who is to approve them if they comply with the Specifications and Drawings.
- **18.2** The Contractor shall be responsible for design of Temporary Works.
- **18.3** The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
- **18.4** The Contractor shall obtain approval of third parties to the design of the Temporary Works where required.
- 18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

The Contractor shall be responsible of the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Date the Employer, is deemed to have delayed the start of the relevant activities and this will be Compensation Event.

22. Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured/fabricated/assembled for the works.

23. Instructions

- **23.1** The Contractor shall carry out all instructions of the Engineer pertaining to works, which comply with the applicable laws where the Site is located.
- 23.2 The Contractor shall permit the Employer, to inspect the Contractor's accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Employer, if so required by the Employer.

24. Disputes

24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be referred to the Dispute Review Board within 14 days of the notification of the Engineer's decision.

25. Procedures for Disputes

- 25.1 The Dispute Review Board shall be constituted with three members, one from Employer, one from Contractor and the other to be nominated jointly by the above two members to give a decision in writing within 28 days of receipt of a notification of a dispute.
- 25.2 The Dispute Review Board shall be paid daily at the rate specified in the Contract Data together with reimbursable expenses of types specified in the Contract Data and the cost shall be divided equally between the Employer, and the Contractor, whatever decision is reached by the Dispute Review Board. Either party may give notice to the other to refer a decision of the Dispute Review Board to an Arbitrator within 28 days of the Dispute Review Board's written decision. If neither party refers the dispute to arbitration within the next 28 days, the Dispute Review Board's decision will be final and binding.
- **25.3** The arbitration shall be conducted in accordance with the arbitration procedure stated in the Special Conditions of Contract (SCC).

26. The Replacement of Dispute Review Expert

26.1 Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree that the Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the Contract; a new Dispute Review Expert will be jointly appointed by the Employer, and the Contractor. In case of disagreement between the Employer and the Contractor, within 30 days, the Dispute Review Expert shall be designated by the Appointing Authority designated in the Contract Data at the request of either party, within 14 days of receipt of such request.

B.TIME CONTROL

27. Programme

- **27.1** Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a Programme showing the general methods, arrangements, order, timing for all the activates in the Works along with monthly cash flow forecast.
- 27.2 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
- 27.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Programme has been submitted.

28. Extension of the Intended Completion Date

- **28.1** The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur additional cost.
- 28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 35 days of the Contractor asking the Engineer for decision upon the effect of Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.
- **28.3** The Engineer shall within 14 days of receiving full justification from the contract for extension of Intended Completion Date refer to the Employer his decision. The Employer shall in not more than 21 days communicate to the Engineer the acceptance or otherwise of the Engineer's decision.

29. Deleted

30. Delays Ordered by the Engineer

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works.

31. Management Meetings

- **31.1** Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.
- 31.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the meeting and to the Employer. The responsibility of the parties of actions to be taken is to be decided by the Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

32. Early Warning

- 32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work increase the Contract Price or delay the execution of Works. The Engineer may require the Contractor to provide an estimate of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate is to be provided by the Contractor as soon as reasonably possible.
- 32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Engineer.

C. QUALITY CONTROL

33. Identifying Defects

33.1 The Engineer shall check the Contractor's work and notify the Contractor of any defects that are found. Such Checking shall not affect the contractor's responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a Defect.

34. Tests

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples.

35. Correction of Defects

- 35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.
- **35.2** Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Engineer's notice.

36. Uncorrected Defects

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

D. COST CONTROL

37. Bill of Quantities

- **37.1** The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning work to be done by the Contractor.
- **37.2** The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

- 38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent provided the change is attributed to the Department i.e., either the BOQ is prepared by the department or variation is due to change/modification ordered by the Department and the same exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to allow for the change, duly considering,
 - a) Justification for rate adjustment as furnished by the contractor,
 - b) Economies resulting from increase in quantities by way of reduced plant, equipment, and overhead costs,
 - c) Entitlement of contractor to compensation events where such events are caused by any additional work
- **38.2** The Engineer shall not adjust rates from changes in quantities by way of reduced plant, equipment, and overhead costs,

38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost break down of any rate in the Bill of Quantities.

39. Variations

- **39.1** All Variations shall be included in updated Programme produced by the Contractor.
- **39.2** The Engineer shall find out and evaluate all the probable variations in the early period of the contract and submit the same to the Employer.

40. Payments for Variations

- **40.1** The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, which shall be given within seven days of the request or within any longer period stated by the Engineer and before the Variation is ordered. The Engineer shall send the rate so assessed to the Employer for approval.
- **40.2** If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in the opinion of Engineer, the quantity of work above the limit stated in Sub Clause 38.1 or the; timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantities changes, or if the nature or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work.
- **40.3** If the Contractor's quotation is unreasonable, the Engineer may order the Variation and make a change to the Contract Price, which shall be based on Engineer's own forecaster of the effects of the Variation on the Contractor's cost.
- **40.4** If the Engineer decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, the Engineer shall allow the contractor to proceed with the work using materials having IS marks/approved brand as specified in the APWD SOR obtained from approved dealers of the company. The Engineer shall collect the quotation for him and assess the cost/rate of the item considering all aspects and submit the same to the Employer for approval.
- **40.5** The Contractor shall not be entitled to additional payment for costs, which could have been avoided by giving early warning.

41. Cash Flow Forecasts

41.1 When the Programme is updated, the contractor is to provide the Engineer with an updated cash flow forecast.

42. Payment Certificates

- **42.1** The Contractor shall submit to the Engineer monthly statements of the estimated value of the work completed less the cumulative amount certified previously.
- **42.2** The Engineer shall check the Contractor's monthly statement within 14 days and certify the amount to be paid to the Contractor after taking into account any credit or debit for the month in question in respect of materials for the works in the relevant amounts and under conditions set forth in sub-clause 51(4) of the Contract Data (Secured advance). The payment will be made according to the availability of fund.
- **42.3** The value of work executed shall be determined by the Engineer.

- **42.4** The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.
- **42.5** The value of work executed shall include the variation of variations and Compensation Events.
- **42.6** The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.

43. Payments

- **43.1** Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms of the contract and taxes at source, as applicable under the law. The Employer shall pay the contractor the amounts certified by the Engineer within a reasonable time subject to the availability of fund. The Engineer/Employer shall not delay the payment unreasonably (i.e., without valid reasons), if fund is available.
- 43.2 If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or an Arbitrator, the contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated from the date upon which the increased amount would have been certified in the absence of dispute.
- **43.3** Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.
- **43.4** Payment will be made as and when fund is made available by the concerned department.

44. Compensation Events

- **44.1** The following are Compensation Events unless they are caused by the Contractor:
 - a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the Contract Data.
 - b) The Employer modifies the Schedule of other contractors in a way, which affects the work of the contractor under the contract.
 - c) The Engineer orders a delay or does not issue drawings, specifications or instructions required foe execution of works on time.
 - d) Deleted.
 - e) The Engineer does not approve of a subcontract to be let, within 15 days.
 - f) Deleted.
 - g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
 - h) Other contractors, public authorities, utilities or the Employer does not work within the dates and other constraints stated in the contract, and they cause delay or extra cost to the Contractor.
 - i) Deleted.
 - i) The effect on the Contractor of any of the Employer's risks.
 - k) The Engineer unreasonably delays issuing a Certificate of Completion.

- 1) Other Compensation Events listed in the Contract Data or mentioned in the Contract.
- 44.2 If compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Time, the Date, the Contract price shall be increased and/or the Intended Completion Date is extended. The Engineer shall decide whether and by how much the Contract Price shall be extended.
- 44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor, it is to be assessed by the Engineer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer shall adjust the Contract Price based on Engineer's own forecast. The Engineer will assume that the Contractor will react competently and promptly to the event.
- **44.4** The Contractor shall not be entitled to compensation to the extent that the Employer's interests are adversely affected by the Contractor not having given early warning or not having cooperated with the Engineer.

45. Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at sources as per applicable law.

46. Currencies

46.1 All payments shall be made in Indian Rupees.

47. Price Adjustment

47.1 Deleted.

48. Retention

- **48.1** The Employer shall retain from each payment due to the Contractor the proportion stated in the Contract Data until Completion of the Works.
- **48.2** On Completion of whole of the Works half the total amount retained is repaid to the Contractor and half when the Defects Liability Period has passed and the Engineer has certified that all Defects notified by the Engineer to the Contractor before the end of this period have been corrected.
- **48.3** On Completion of the whole works, the contractor may substitute retention money with an "on demand" Bank guarantee.

49. Liquidated Damages

- 49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works or the milestone as stated in the contract data). The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities.
- **49.2** If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The Contractor shall be paid interest on the over

payment calculated from the date of payment to the date of repayment at the rates specified in Sub Clause 43.1.

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, then the contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for such default and not as penalty for everyday or part of day which shall elapse between relevant time for completion and the date stated in the taking over certificate of the whole of the works on the relevant section, subject to the limit stated in the contract data.

The employer may without prejudice to any other method of recovery deduct the amount of such damages from any monies due or to decode due to the contractor. The payment or deduction of such damages shall not relieve the contractor from his obligation to complete the works on from any other his obligations and liabilities under the contract.

49.4 If, before the Time for Completion of the whole of the Works or, if applicable, any section, a Taking – Over Certificates has been issued for any part of the Works or of a Section, the liquidated damages for delay in completion of the remainder of the Works or of that Section shall, for any period of delay after the date stated in such Taking-Over Certificate, and in the absence of alternative provisions in the Contract, be reduced in the proportion which the value of the part so certified bears to the value of the whole of the Works or Section, a applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

50. Bonus

50.1 Deleted.

51. Advance Payment

- **51.1** The Employer shall make advance payment to the Contractor of the amounts stated in the Contract Data by the date stated in the Contract Data. Interest will not be charged on the advance payment.
- 51.2 Deleted.
- **51.3** Deleted
- **51.4** Secured Advance

The Engineer shall make advance payment in respect of materials intended for but not yet incorporated in the Works in accordance with conditions stipulated in the Contract Data.

52. Securities

- 52.1 The Performance Security (including additional security for unbalanced bids) shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 days from the date of expiry of Defects Liability Period and the additional security for unbalanced bids shall be valid until a date 28 days from the date if issue of the certificate of completion.
- **53.** Deleted.

54. Cost of Repairs

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E. FINISHING THE CONTRACT

55. Completion

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the Engineer will do so upon deciding that the Work is completed.

56. Taking Over

56.1 The Employer shall take over the Site and the Works within seven days of the Engineer issuing a certificate of Completion.

57. Final Account

57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the contractor considers payable under the Contract before that end of the Defects Liability Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account if still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate, within 56 days of receiving the Contractor's revised account.

58. Operating and Maintenance Manuals

- **58.1** If "as built" Drawings and and/or operating and maintenance manuals are required, the Contractor shall supply then by the dates stated in the contract Data.
- 58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the Contract Data from payments due to the Contractor.

59. Termination

- **59.1** The Employer or the contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.
- **59.2** Fundamental breaches of contract include, but shall not be limited to the following:
 - a) The Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the stoppage has not been authorized by the Engineer.
 - b) The Engineer instructs the Contractor to delay the progress of the Works and the instruction is not withdrawn within 28 days
 - c) The Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
 - d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 56 days of the date of the Engineer's certificate.

- e) The Engineer gives notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Engineer.
- f) The Contractor does not maintain a security, which is required;
- g) The Contractor has delayed the completion of works by the number of days for which the maximum amount of liquidated damages can be paid as defined in the Contract data; and
- h) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: "corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to establish bid prices at artificial non-competitive levels and to deprive the Borrower, and includes collusive practice among Bidders prior to or after bid submission designed to establish bid prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition."

- **59.3** When either party to the Contractor gives notice of a breach of contract to the Engineer for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach is fundamental or not.
- **59.4** Notwithstanding the above, the Employer may terminate the Contract for convenience.
- 59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

60. Payment upon Termination

- 60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for the value of the work done less advance payments received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer.
- 60.2 If the contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the cost of balance material brought by the contractor and available at site, the reasonable cost of removal of Equipment, repatriation, of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is terminated because of a Contractor's defaulted.

62. Release from Performance

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Employer or the contractor the Engineer shall certify that the Contract has been frustrated. The contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which commitment was made.

62.3 Certificate

After completion of the work, certificate for all components, equipments, & accessories including cabling & wiring system provided from recognised Electrical Supervisor has to be submitted.

E.SPECIAL CONDITIONS OF CONTRACT (SCC)

1. GENERAL

- 1.1. In case of an irreconcilable conflict between general conditions of contract, Special conditions of contract, scope of work, specifications, drawings, schedule of rates, prevail to the extent of such irreconcilable conflict in order of precedence
 - i. Detailed Letter of Award.
 - ii. Fax/Letter of intent
 - iii. Special conditions of contract.
 - iv. Scope of Work
 - v. Job/Particular Specifications
 - vi. Drawings
 - vii. Technical /Material Specifications
 - viii. General conditions of contract
 - ix. Indian Standards
 - x. Other applicable standards
 - xi. Assam Public Works Department (APWD) Specifications
- 1.2 It will be Bidder's responsibility to bring to the notice of the Employer any irreconcilable conflict in various parts of contract documents before starting the work(s), of making supply with reference to which the conflict exists.
- 1.3 In absence of any specifications for any materials, design or work(s), the same shall be performed/supplied/executed in accordance with the instructions/directions of the engineer-in-charge, which will be binding on the contractor.

2. SITE INFORMATION

- **2.1** The Project site is situated at Gopinath Bordoloi Samadhi sthal, Nabagraha, Silpukhuri, Guwahati, Assam.
- **2.2** The intending Bidder shall be deemed to have visited the site and familiarized themselves with site conditions before submitting their tenders at their own cost and responsibility.

3. SCOPE OF WORK

- 3.1 The scope of work shall include inter-alia, the carrying out of any/all works, and providing any and all facilities, as required, for completing all the works as per terms and conditions of contract documents.
- 3.2 No materials shall be supplied by the Department. Bidder will have to procure all materials, Labour, T&P and any other arrangements for proper execution of the work and to be of the best quality and workmanship in all respect as per relevant IS code of practices and APWD general specification.

4. CEMENT

- 4.1 Deleted
- 4.2 Deleted
- **4.3** Deleted

5. ADDITIONAL CLAUSE

The following provision should also be the Criteria of the execution of the work:

Deleted

6. REINFORCEMENT BARS

6.1 Deleted

7. TIME SCHEDULE

7.1 Time is the essence of the Contract. The work shall be executed strictly as per the Time-Schedule attached separately in the Tender document.

8. PROJECT SCHEDULING AND MONITORING

8.1 The following Schedules/documents/reports shall be prepared and submitted by the Contractor for review/approval at various stages of the Contract.

9. ALONG WITH TENDER

a) Time Schedule

The Bidder is required to submit a Project Time Schedule as stated in Clause along with the Tender. The Schedule shall cover all aspects like Planning, Designing, Execution, Sub-Ordering and Delivery, Sub-Contracting and within completion time indicated in the Tender Document. The Department interface activities shall be clearly identified with their latest required dates. Department reserves the right to disqualify the Tender if the above Schedule submitted by the Tenderer is not in line with the overall Project requirements.

b) Scheduling and Monitoring System

The Bidder should describe their system of Project Scheduling and Monitoring, the extent of Computerization Level of Detailing, Track Methodology etc with the name of Computer Packages and sample outputs.

10. AFTER THE AWARD OF CONTRACT

a) Overall Project Schedule

The Contractor shall submit within 2 (Two) weeks of Letter of Intent, a sufficiently detailed overall Project Schedule (in Microsoft Project) indicating the interrelationship/interdependence between various events and tasks.

The Project Schedule will be reviewed and approved by the Engineer and the comments if any shall be incorporated in the network before issuing the same for implementation. The Project Schedule thus finalized shall form part of the Contract Document and the same shall not be revised without prior permission from the Department during the entire period of the contract.

b) The Contractor shall also submit one quality assurance plan and work programmeshowing completion of the work in Microsoft (MS) Project with events and Tasks.

c) Progress Measurement Methodology

The Contractor is required to submit within two weeks of award of work, the methodology of progress measurement of planning, designing, execution, subordering and delivery, sub-contracting, and commissioning of works and the basis of computation of overall services/physical progress informed. The Employer reserves the right to modify the methodology in part or in full.

d) The Bidder should prepare detailed functional schedule in line with network for functional monitoring and control and submit scheduled progress curves for each function viz., Planning, Designing, Execution, Ordering, Delivery and Commissioning.

11. PROJECT REVIEW MEETINGS

The Bidder shall present the programme and status at various review meetings as required.

A. Monthly Review Meeting:

Level of Participation: Senior officer, GMC, Panbazaar and Contractor or his authorized representatives.

Agenda:

- a) Progress status/statistics.
- b) Completion Outlook.
- c) Major Hold Ups/Slippages.
- d) Assistance Required.
- e) Critical Issues.
- f) Employer's Query/Approval.
- g) Progress Updating.

11.1 PROGRESS REPORTS

This report shall be submitted on a monthly basis within ten calendar days from cut-off date as agreed upon, covering overall scenario of the work. The report shall include but not be limited, to the following:

- a) Brief Introduction of the Work.
- b) Activities Executed/Achievements during the month.
- c) Schedule v/s actual cumulative percentage progress and progress curves for subcontracting and overall and quantum wise status of purchase orders against schedule.
- d) Areas of Concern/Problem/Hold Ups, Impact and action plans.
- e) Resources deployment status.
- f) Annexure giving summary for materials requirements and deliveries, sub-contracting and construction.

12. PRICE SCHEDULE WITH PRICE BID.

- 12.1 The rates of price bid shall be read in conjunction of special conditions of contract, General Conditions of contract, Scope of Work, Scope of Supply, Technical Specifications, Drawings and any other document forming a part of this contract.
- 12.2 All expenses towards mobilization at site and demobilization including bringing in equipment, work force, materials, dismantling the equipment, cleaning the site etc. shall be deemed to be included in the rates quoted and no separate payment on account of such expenses shall be entertained.

13. PRICE ESCALATION/ADJUSTMENT

The rates and price quoted by the contractor shall be fixed for the duration of the contract and shall not be subjected to adjustment on any account unless specifically stated in relevant tender clause.

14. MEASUREMENT OF WORK

In addition to the provisions of Clause of the General Conditions of Contract and associated provisions thereof the following provisions shall applicable:

- 14.1 Payment will be made on the basis of joint measurements, taken by contractor and certified by Engineer-In-Charge. Measurement shall be based on the basis of approved drawings for construction to the extent that the work conforms to the drawings and details are adequate.
- 14.2 Wherever work is executed based on instruction of Engineer-In-Charge or details are not adequate in the drawings, physical measurement shall be taken by the contractor in the presence of authorized representatives of Engineer-In-Charge.
- 14.3 Measurement of weight shall be in Metric Tonne, correct to the nearest kilogram, linear measurements shall be in metres, correct to the nearest centimetre.
- **14.4** Measurements shall be taken over finished surface in all cases.

15. TERMS OF PAYMENT

All interim payments to the contractor will be made by the Employer on the basis of price bid Rates of Items as the case may be. The Employer reserves the rights to alter the percentage breakup for price Bid items rate submitted by the contractor where found reasonable and necessary, which shall be binding on contractor.

16. INCOME TAX

Income tax at the prevailing rate as applicable from time to time shall be deducted from the Contractor's Bills as per Income tax Act, and quoted rates shall be deemed to include the same.

17. TAXES, DUTIES AND OTHER LEVIES

Without prejudice to stipulations in general conditions of contract, the Bidder should quote prices inclusive of all taxes, duties, sales tax including VAT on works contract and other levies.

18. LABOUR

If the contractor is covered under the contractor Labour (regulation and Abolition) Act he shall obtain a license from licensing authority (i.e. office of the Labour Commissioner, Govt. of Assam) by payment of necessary prescribed fees and deposit,

if any, before starting the work under the contract. Such fee/ deposit shall be borne by the contractor.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the contractor on the Site and such other information as the Engineer may require.

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements of the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

19. COMPLIANCE WITH LABOUR REGULATIONS;

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing labour enactments an rules made hereunder, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority. Salient features of some of the major labour laws that are applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount of performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer.

The Employees of the Contractor and the Sub-contractor in no case shall be treated as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING OTHER CONSTRUCTION WORK.

- a) <u>Workmen Compensation Act 1923:-</u> The Act provides for compensation in case of injury by accident arising out of and during the course of employment.
- b) Payment of Gratuity Act 1972:- Gratuity payable to an employee under the Act on satisfaction of certain conditions on separation if an employee has completed 5 years service or more on death, the rate of 15 days wages for every completed year of service. The Act is applicable to all establishments employing 10 or more employees.
- c) <u>Employees P.F. and Miscellaneous Provision Act 1952:-</u> The Act Provides for monthly contribution by the employer plus workers @ 10% or 8.33%. The benefits payable under the Act are:

- i) Pension or family on retirement or death, as the case may be.
- ii) Deposit linked insurance on the death in harness of the worker.
- iii) Payment of **P.F.** accumulation on retirement/death, etc.
- d) <u>Maternity benefit Act 1951:-</u> The Act provides for leave and some other benefits to women employees in case of confinement or miscarriage etc.
- e) <u>Contract Labour Regulation and Abolition Act 1970:-</u> The Act provides for certain welfare measures to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the principal Employer by Law. The Principal Employer is required to take Certificate of Registration and the Contractor is required to take license from the designated Officer. The act is applicable to the establishments or Contractor of Principal Employer, if they employ 20 or more contact labour.
- f) <u>Minimum Wages Act 1948:-</u> The Employer is supposed to pay not less than the Minimum Wages fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled employment. Construction of Buildings, Roads, and Runways are scheduled employments.
- g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be made from the wages of the workers.
- h) <u>Equal Remuneration Act1979:-</u> The Act provides for payment of equal wages for work nature to Male and Female employees in the matters of transfers, training and promotions etc.
- i) Payment of Bonus Act 1956:- The Act is applicable to all establishments employing 20 or more employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages to employees drawing Rs 3500/- or less. The bonus to be paid to employees getting Rs. 2500/- per month or above up to Rs. 3500/- per month shall be worked out by taking wages as Rs 2500/- per month only. The Act does not apply to certain establishments. The newly set up establishments are exempted for five years in certain circumstances. Some of the State Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this Act.
 - j) <u>Industrial Disputes Act: -</u> The Act lays down the machinery and procedure for resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the employees or closing down the establishments.
 - k) <u>Industrial Employment (Standing Orders) Act 1946:</u> It is applicable to all establishments employing 100 or more workmen (employment size reduced by some of the States and Central Government to 50). The Act provides for laying down rules governing the conditions of employment by the Employer on matters provided in the Act and gets the same certified by the designated Authority.

- 1) <u>Trade Unions Act 1926:-</u> The Act lays down the procedures for registration of trade unions of workmen and employees. The trade unions registered under the Act have been given certain immunities from civil and criminal liabilities.
- m) <u>Child Labour (prohibition & Regulation) Act 1986:-</u> The Act prohibits employment of children below 14 years of age in certain occupations and processes and provides for regulation of employment in all other occupations and processes. Employment of Child Labour is prohibited in Building and Construction Industry.
- n) Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service)

 Act 1979:- The Act is applicable to an establishment, which employs 5, or more interstate migrant workmen through an intermediary (who has recruited workmen in one state for employment in the establishment situated in another state). The Inter State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided certain facilities such as housing, medical aid, travelling expenses from home up to the establishment and back etc.
- Onditions of Service) Ct 1996 and the Cess Act of 1996:- All the Establishments who carry on any building or other construction work employs 10 or more workers are covered under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the establishments is required to provide safety measures at the Building or construction works and other welfare measures, such as Canteens, First Aid facilities, Ambulance, Housing accommodations for workers near the work place etc. The Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government.
- p) <u>Factories Act 1948:-</u> The Act lays down the procedure for approval of plans before setting up a factory, health and safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding accidents or dangerous occurrences to designated authorities. It is able to premises employing 10 persons or more with aid of power or 20 or more persons without aid of power engaged in manufacturing process.

21. ARBITRATION (GCC Clause 25.3)

The Procedure for arbitration will be as follows:

21.1

a) In case of Dispute or differences arising between the Employer and a domestic contractor resulting to any matter arising out of or connected with this agreement, such disputes or difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The parties shall make efforts to agree on a sole arbitrator and only if such an attempt does not succeed and the Arbitral Tribunal consisting 3 arbitrator one each appointed by the Employer and the Contractor and the third arbitrator to be chosen by the two Arbitrators so appointed by the parties to act as Presiding Arbitrator shall be considered. In case of failure of the two arbitrators appointed by the parties to reach upon a consensus within a period of 30 days

from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed jointly by the Employer and the Contractor.

- b) The Arbitration Tribunal shall consist of three Arbitrators one each to be appointed by the Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the parties, and shall act a presiding arbitrator. In case of failure of the two arbitrators appointed by both the parties to reach upon consensus within a period of 30 days from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed jointly by both the Employer and the Contractor.
- c) Deleted.
- d) Arbitration proceedings shall be held in Guwahati, and the language of the Arbitration proceedings and that of all documents and communications between the parties shall be in English.
- e) The decision of majority of arbitrators shall be final and binding upon both parties. The cost and expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal. However, the expenses incurred by each party in connection with the preparation, presentation etc. of its proceedings as also the fees expenses paid to the arbitrator appointed by such party or on its behalf shall be borne by its party itself.
- f) Performance under the contract shall continue during the arbitration proceedings and payments due to the contractor by the owners shall not be withheld, unless they are subject matter of the arbitration proceedings.

22. JURISDICTION

22.1 In the event of court cases, Jurisdiction for Settlement of any Disputes concerning this agreement shall be at the courts situated in Guwahati.

23. STATUTORY APPROVALS

The approval from any authority required as per statutory rules and regulations of Central/State Government shall be the Contractor's Responsibility unless otherwise specified in the tender document.

The application of behalf of the Department for submission to relevant authorities along with copies of required certificates complete in all respects shall be prepared and submitted by the contractor well ahead of time so that the actual construction/commissioning of the works is not delayed for want of the approval/inspection by concerned authorities. The inspection of the works by the authorities shall be arranged by the contractor and necessary coordination of liaison work in this respect shall be the responsibility of the contractor. However, statutory fees paid, if any, for all inspections and approvals by such authorities shall be reimbursed at the actual by the department, to the contractor on production of the documentary evidence. If any fee is to be paid to ASEB or GMDA for any permission, then the payment will be made by the firm and the same will be reimbursed by the department.

Any Changes/addition required to be made to meet the requirements of the statutory authorities shall be carried by the contractor free of charge. The inspection and acceptance of the work by statutory authorities shall however, not absolve the contractor from any of his responsibilities under this contract.

24. STANDARDS

Materials shall be supplied in brand new conditions and work shall be carried out in conformity with specifications herein and Indian Standard Codes.

The work shall also conform to the regulations laid down by the local authorities.

Approval of statutory authorities for layout and other requirements must be obtained by the contractor before commencement of work.

25. WATER AND POWER

Arrangement of water and electric power required by the contractor for the works shall be made by him at own cost. Department will however recommend to the State Electricity board for giving the connection and power to the contractor. However the Department will bear no responsibility in this respect.

26. LAND FOR RESIDENTIAL ACCOMODATION

Contractor makes his own arrangement for the engagement of labour at site so far as the contract otherwise provide in respect of housing, feeding and payment thereof.

27. RECRUITMENT OF PERSONNEL

The Contractor shall not recruit any personnel of any category from those who are already employed by other agencies working within the state.

28. UTILISATION OF LOCAL RESOURCES

The Contractor shall maximize the employment of local labour, skilled and/or unskilled, to the extent available. In case of any part or parts of the work is/are sub-contracted, the contractor shall ascertain availability of and endeavor to employ the local sub-contractors.

The Contractor shall, however, be responsible for maintain quality of works and adherence to time schedule as per the requirements specified in the agreement.

29. COORDINATION WITH OTHER AGENCIES

The work shall be carried out in such a manner that the work of other agencies working out at the site is not hampered due to any action of the contractor. The Contractor will be responsible for ensuring proper coordination with other agencies. In the event of any dispute between the contractor and any other agency employed at or about then job site

arising out of or related the performance of work, the decision of Engineer-In-Charge shall be final and binding on the Contractor.

30. URGENCY OF WORK

The work being of very urgent nature it shall be carried out with all efforts by the contractor to complete it in all respects within the stipulated time of completion. The progress of the work as shown in work programme shall be continued, by the contractor even if any dispute arises between the contractor and the department on any matter connected with the work and contractor approaches legal authority for settlement of the dispute, on being not satisfied with the decision of the Deptt. On the matter of dispute the continuation of progress of the work should not be hampered in any case by both parties and order given by legal authority on matter of dispute shall be binding on the parties.

31. REPORT OF ACCIDENTS

The Contractor shall forthwith report of the occurrence of any accident at or about the site or in connection with the execution of the work, report in details such an accident to the Engineer-In-Charge and competent authority wherever such a report is required by law.

SECTION: 4 CONTRACT DATA

Clause Reference With respect to section 3

Items marked "N/A" do not apply in this contract 1. The Employer is the Commissioner, GMC, Panbazaar, Guwahati-1 [Cl.1.1]2. The Engineer is the Chief Engineer, GMC. 3. The Dispute Review Expert appointed by the Employer is: [C1.1.1]*Name: (To be intimated later) *Address: -----[Cl.1.1 & 3] 4. The Defects Liability Period is 365 days from the date of completion. 5. The Start date shall be **7 Days** from the date of issue of the Notice to [Cl.1.1] proceed with the work. 6. The Intended Completion Date for the whole of the works is 45 (Forty [Cl.1.1, 17 & **Five**) days after start of work with the following milestones: 28] 7. Milestone dates: [Cl.2.2 & 9.1] Physical Works to be completed Period from the start date Milestone 1 -45% 20 (Twenty) days. Milestone 2 -100% 45 (Forty Five) days. 8. The Site is located at Gopinath Bordoloi Samadhi Sthal, Nabagraha, Silpukhuri, Guwahati in Kamrup Metro District, Assam [C1.1.1]9. The name and identification number of the Contract is: "Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood [Cl.1.1] light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14, invited vide No. GER/Div-

II/46/15/36 Dated Guwahati the 5st July, 2017& GER/Div-II/46/15/40

Dated Guwahati the 12st July, 2017

10. The works consist of the following:

[Cl.1.1]

(A) Internal & External Electrification Works:	
As per BOQ enclosed with the Bidding Document.	[Cl.1.1]
(C) LED lighting system, 25KVA DG Set, Uniflood integral flood light	[]
Any other items as required for fulfilling all contractual obligations as per	
the Bid documents.	[Cl.3.1]
11. The law which applies to the Contract is the law of Union of India &	
Govt. of Assam.	[Cl.3.1]
12. The Languages of the Contract documents is English	[Cl.7.1]
13. Limit of subcontracting 10% of the Initial Contract Price	[Cl.9]
14. The Schedule of Key Personnel: As per AppendixII to Section I	[Cl.13]
15. The minimum insurance cover for physical property, injury, and death is	[01.10]
Rs.5 Lakhs per occurrence with the number of occurrences limited to	
four. After each occurrences, contractor will pay additional premium	
necessary to make insurance valid for four occurrences always.	[Cl.14]
16. Site investigation report	[Cl.21]
17. The Site Possession Dates shall be within 7(seven) days from the date	
of Notice to proceed with the work.	[Cl.25]
18. Fees and types of reimbursable expenses to be paid to the Dispute	
Review Board are (To be inserted later)	[Cl.26]
19. Appointing Authority for the Dispute Review Expert is the Employer	
and the Contractor.	[Cl.27.1]
20. The period for submission of the programme for approval of Engineer	
shall be 21 days from the issue of Letter of acceptance.	[Cl.27.3]
21. The Period between programme updates shall be 30 days.	
22. Deleted	[Cl.44]
23. The following events shall also be Compensation Events:	
Substantially adverse ground conditions encountered during the course	
of execution of work not provided for in the bidding document.	

- i. Removal of Underground utilities detected subsequently.
- ii. Removal of unsuitable material like Marsh, debris dumps, etc not caused by the contractor.
- iii. Presence of historical, archaeological or religious structures,

monuments interfering with the works

30. The amounts of the advance payment are:

iv.	Restriction	of	access	to	ground	imposed	by	civil,	judicial,	or
	military aut	thor	rity.							

 24. The currency of the Contract is 25. Deleted. 26. The proportion of payments retained from each bill subject to a maximum. Amount of liquidated damages for delay in completion of works 	•	[Cl.46] [Cl.47] [Cl.48] [Cl.49]
	0 percent of the Initial Contract Price ounded off to the nearest thousand.	[C1.49]
28. Deleted.29. Deleted.		[C1.50] [C1.50]

[Cl.51 & 52]

_	4	•	$\overline{}$	1				1	п
٦.	- 1		١.	el	Θ	1	Δ	a	П
.,			_	u	ı	/L	\sim	ш	L.

32. Repayment of secured advance;

[Cl.51.4]

Deleted

33. The Securities shall be for following minimum amounts equivalent as a percentage of the Contract Price. Performance Security for 5% (**five percent**) of contract price plus Rs............... (To be decided after evaluation of the bid) as additional security in terms of ITB clause 29.5. The standard form of Performance Security acceptable to the Employer shall be an **unconditional Bank Guarantee** of the type as presented in Section 8 of the Bidding Documents.

[C1.52]

- 34. The Schedule of Operating and Maintenance Manuals at the time of [Cl.58] Installation.
- 35. The date by which "as-built" drawings (in scale as directed) in 2 sets are [Cl.58] required is within 28 days of issue of certificate of completion of whole or section of the work, as the case may be. -----N/A
- 36. The amount to be withheld for failing to supply "as-build" drawings by the [Cl.58] date required is......of the cost of the facility. N/A
- 37. The following events shall also be fundamental breach of contract: "The [Cl.59.2] Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC."
- 38. The Percentage to apply to the value of the work not completed representing [Cl.3, 60] the Employer's additional cost for completing the Works shall be 20 percent.

SECTION 5: TECHNICAL SPECIFICATIONS

- 1. The specifications as mentioned in the Bill of Quantities shall be strictly followed. These specifications cover the items of civil and non-civil works coming under scope of this document. All work shall be carried out in conformity with the same. These specifications are not intended to cover the minute details. The works shall be executed in accordance with good practices followed for achieving high standards of workmanship, thus ensuring safety and durability of the construction. All codes and standards referred to in these specifications shall be the latest thereof, unless otherwise stated.
- 2. The provisions of particular conditions of contract, those specified elsewhere in the tender document, as well as execution drawings and notes, or other specifications issued in writing by the Engineer shall form part of the technical specifications of this project.
- 3. The attention of the Contractor is drawn to those specifications which require supporting specification either by the Engineer or by 'Mutual agreement between the supplier and purchaser'. In such cases, it is the responsibility of the bidder/contractor to seek clarification on any uncertainty and obtain prior approval of the Engineer before taking up the supply/construction. In absence of such prior clarification, the Engineer's choice/design will be final and binding on the contractor without involving separately any additional payment.

4. Measurement and Payment

Should there be any detail of construction or materials which has not been referred to in the Specification or in the Bill of Quantities and Drawings but the necessity for which may be implied or inferred there-from, or which is usual or essential to the completion of the work in the trades, the same shall be deemed to be included in the rates and prices entered by the contractor in the Bill of Quantities.

5. Defective Works

All defective works are liable to be demolished, rebuilt and defective materials replaced by the Contractor at his own cost and without involving any time extension.

6. Site Information

7. The information given hereunder and provided elsewhere in these documents is given in good faith by the 'Employer', but the Contractor shall satisfy himself regarding all aspects of site conditions and no claim will be entertained on the plea that the information supplied by the Employer is erroneous or insufficient.

8. General Climatic Conditions

The temperature in the region fluctuates from 22° C to 38° C in summer and from 5° C to 27° C in winter.

9. Average annual rainfall in the project area is about 3000 mm. Most of it occurs during the monsoon months of April to September.

10. Seismic Zone

The works are located in Seismic Zone-V as defined in IRC: 6-2000.

11. Quality Control on Works & Materials

Quality control on materials and execution remains the primary responsibility of the contractor. Nevertheless, the Engineer will inspect the work from time to time during and after construction and get the quality of the work tested (by him/herself, by his/her Testing & Quality Control Units and/or by any other agency deemed fit by him/her) generally as per the requirements of Quality Control for such works.

12. Surveying & Measuring Equipments

Equipments for surveying and measurement of the work shall be procured by the Contractor for site use. The same shall also be made available at site for use by the Engineer for any work connected with the Contract without any Charge.

13. Technical Specifications:

- **13.1** Specifications mentioned in the BOQ shall be strictly followed and all works shall be carried out as per the APWD (Electrical) Specifications current in the State.
- **13.2** All other standards for such works shall be applicable.

SECTION: 6 FORM OF BID

Description of the Work: - Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.

To

The Commissioner,	GMC, Panbazaar,	Guwahati-
-------------------	-----------------	-----------

1.	We offer to Execute	the Works describe	above and	remedy ar	y defects th	nerein in				
	conformity with the	conditions of Co	ntract, spe	cifications,	drawings,	Bill of				
	Quantities and	Addenda	for	the	sum(s)	of				
	Rs	(R	upees							
) only								
2.	We undertake, if our reasonably possible at complete the whole of the document.	fter the receipt of the	ne Engineer	r's notice t	o commenc	e and to				
3.	We agree to abide by this Bid for the period of 180 days from the date fixed for receiving the same, and it shall remain binding upon us and may be accepted at any time before the expiration of that period.									
4.	Unless and until a format Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.									
5.	We understand that your receive.	ou are not bound to	accept the	lowest or	any tender y	you may				
	Dated this	day of			/2017					
	Signature	in th	ne capacity	of						
	duly authorized to sign									
	(in block capitals or ty	ped)								
	Address									
	Witness									
	Address									

SECTION: 7 BILL OF QUANTITIES

Name of Work: - Supply, Installation & commissioning of 25 KVA DG set, uniflood integral flood light along with internal, external electrification, LED lighting system at Gopinath Bordoloi Samadhi (Santi Sthal), Nabagraha, Silpukhuri under the award of DDP Plan for the year 2013-14.

SI.	SOR Item	Itoma	Unit	it Qty		Rate (In Rs)	Total Amount (In Rs)				
NO.	No	Items	Unit	Qty	In Figure	In Words					
	1	Electrical Works									
1	1.1	Wiring for light/ fan/ call bell point with 2x1.5 sq mm P.V.C. insulated single core unsheathed industrial (Multistrand) cable FR conforming to IS-694: 1990 with flexible bright annealed electrolytic copper conductor for voltage grade up to 1100 volts (Finolex /RR Kabel or Equivalent Make as approved by the Deptt.) with flat 19 mm ISI marked casing 'n' capping (AKG / Precision/ Presto Plast/Polycab/ MW or equivalent make as approved by the Deptt.) in surface system, including 6 Amp flush type switch/ bell push (Anchor Penta/Gold medal /Kolor kany.Kom/ Havells or equivalent make as approved by the Deptt.) GI/ MS switch board (ISI marked) half conceal on wall with phenolic laminated sheet cover ,ceiling rose (Anchor/Gold medal /Kolor kany.Kom / Havells or equivalent make as approved by the Deptt.) etc. complete as directed and specified by the Deptt.									
	1.1.2	Medium point up to 6.00 metre. Length.	Each	3							
2	1.1.3	Long point up to 10.00 metre. Length.	Each	3							

SI.	SOR Item	Items	Unit	Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No			-	In Figure	In Words	
3		Wiring for drawing sub-main line with P.V.C. insulated single core unsheathed industrial (Multistrand) cable FR conforming to IS-694: 1990 with flexible bright annealed electrolytic copper conductor for voltage grade up to 1100 volts (Finolex /RR Kabel or Equivalent Make as approved by the Deptt.) in surface flat ISI marked casing 'n' capping (AKG / Precision/ Presto Plast/Polycab/ MW or equivalent make as approved by the Deptt.) system including earth continuity.					
	1.8.1	With 2 x 2.5 sq. mm. + earth continuity with 1x1.5 sq. mm. in flat 19 mm ISI marked casing 'n' capping system.	Mtr	45			
4	1.11	Wiring for 5 pin 6 amp plug with 1.5 sq mm P.V.C. insulated single core unsheathed industrial (Multistrand) cable FR conforming to IS-694: 1990 with flexible bright annealed electrolytic copper conductor for voltage grade up to 1100 volts (Finolex /RR Kabel or Equivalent Make as approved by the Deptt.) including providing & fixing 5 pin 6 amp socket outlet (Anchor penta /Gold medal /Kolor kany.Kom/Havells or equivalent make as approved by the Deptt.) and 6 amp flush type switch (Anchor penta /Gold medal /Kolor kany.Kom/Havells or equivalent make as approved by the Deptt.) earthing the 3rd pin of the socket as required on the switch board in flat ISI marked casing 'n' capping system, when fitted on same board of light and fan.	Each	2			
5	11.26	Supplying and fitting of 18/20 Watt CFL lamp in the existing batten holder/angle holder/decorative bracket/bulk head fitting/ pendent holder etc. as specified and directed by the deptt.	Each	3			

SI.	SOR Item	Items	Unit	Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No		Oille	Qty	In Figure	In Words	Total Amount (m Ks)
6		Supplying with fitting and fixing sheet steel, phosphatised, powder painted dust & vermin proof (IP-43) double door surface mounting TPN MCB DB incorporated with bas-bar, Neutral link, Earth bar and din rail etc fitted on wall with grouting nuts & bolts as reqd. complete with making necessary connection as approved, specified and directed by the deptt.					
	15.8.1	(ABB, Schneider MG, legrand, Hager, Crabtree xpro make)					
	15.8.1.1	4 way TPN (4+12) double door	Each	1			
	16.1	Supplying with fitting and fixing single Pole 10 KA 240/415V 50Hz MCB of the following capacity complete with making necessary connection as approved, specified and directed by the deptt.					
7	16.1.1	B Series (Schneider MG, legrand, Hager, Crabtree xpro make)					
	16.1.1.1	6 to 32A	Each	12			
	16.6	Supplying with fitting and fixing 4P 10 KA 240/415V 50Hz MCB of the following capacity complete with making necessary connection as approved, specified and directed by the deptt.					
8	16.6.1	B Series (Schneider MG, legrand, Hager, Crabtree xpro make)					
	16.6.1.3	63A	Each	1			

SI.	SOR Item	Items	Unit	Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No	Teens	Ome	Qiy	In Figure	In Words	Total Amount (m No)
9	22.7	Supply, installation & testing of G.I. earth station with perforated 40 mm dia and 4.50 Metre long heady duty G.I. pipe with necessary 40 mm dia. G.I. Fittings such as Socket, Tee, elbow, nipple and 50 mmx40 mm G.I. reducing socket for funnel including locking arrangement 300 mmx300 mmx6 mm hinged cover C.I. earth plate complete with digging of earth pit, construction of brick chamber and plastering of both inner & outer surface of wall as specified and directed by the deptt .	Each	2			
10	22.12	Extra for using salt 5 Kg and Charcoal 64 Kg in pipe Earth Station pit to provide low impedance ground in location of high soil resistivity as and when required and specified by the Deptt.	Each	2			
11	22.15	Supplying & laying of 6 SWG G.I. earth from Earth Electrode (below G.L.) to electrical switch gears or electrical machineries including making necessary connection as approved, specified and directed by the deptt.	Mtr	80			

SI.	SOR Item	Items	Unit	Unit Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No	items	Oilit		In Figure	In Words	Total Amount (m Ks)
	23.1	Supplying with fitting and fixing of CFL/Fluorescent luminaries complete with all accessories such as ballast, starter etc. directly on wall / ceiling including connection as approved by the Deptt. with 1.5 sq mm P.V.C. insulated S.C. copper conductor as required and as directed by the department.					
12	23.1.12	Channel type luminaries complete with bright aluminium reflector & decorative silver coloured end caps and Electronic ballast with 1 X 36 watt Fluorescent tube.(Crompton Greaves make) Model-DMLUR14EB SPARKLER with Super Saver Lamp or equivalent (PHILIPS/ WIPRO/ BAJAJ/ Havells/ HPL/ SOLAR/ JAQUAR make)	Each	2			
13	25.4	Supplying and installation and commissioning of vermin and dust proof totally enclosed double door cubical type compartmental floor mounting panel board of size 1.20 m ×1.00 m ×0.50 m made of 16 SWG (1.66mm) thick CR sheet and 35 mm × 35 mm × 6 mm size angle and 35 mm × 6 mm flat iron having 4 nos legs at the bottom and G.I. Sheet reefing on the top complete painting with 2 coats of red oxide metal primer and 2 coats of enameled paint. The panel board is to be erected in 1:3:6 RCC pole foundations including excavation of trench and brick soling etc. complete neatly internal wiring done as specified and directed by the department comprising of the following electrical items.					

SI.	SOR Item	Items	Unit	t Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No	Kems			In Figure	In Words	Total Amount (m No)
		1. 40 Amp 4 pole 415 Volt 50 Hz MCCB as incomer - 1 no					
13		2. 32 Amp 2 pole open execution with HBC fuse SDFU unit as outgoing - 3 nos. /32 A DP MCB 3 Nos/ 32A DP RCBO 3 NOS.	Each				
15		3. 25 mm × 5 mm size 4 strip copper Bus-Bar- 1 set	Each	1			
		4. 40 Amp 4 pole ON-OFF poser contactor - 1 No.					
		5. Surface mounting timer switch - 1 No.					
		6. 63 Amp bakelite HBC fuse kit-kat - 3 Nos					
14	27.1.3	Supplying including fitting and fixing of following A.C. Ceiling fan complete with all accessories like down rod, canopy etc. of following sweeps with making necessary connection as approved by the Deptt. as required complete and as directed by the Department [without regulator]. Premium model 1400 mm Sweep. (ORIENT PSPO make) /Premium model 1400 mm Sweep SS-390 Deco. (Havells make)	Each	1			
15		Supply and laying of following size PVC/XLPE insulated and PVC sheathed 1.1 KV Grade Solid Aluminium conductor up to 10 sq mm balance stranded conductor, XLPE Insulated, cores laid up, PVC tape inner sheathed, Armour (Aluminium for single core up to 70 sq mm balance Aluminium strip, Galvanised for cables up to 2x10 sq mm.3x10 sq mm,4x6 sq mm balance all galvanised steel strip), extruded PVC Type ST2 sheathed, 650/1100V grade as per IS 7908(Part 1) 1988 armoured U.G. cable	Lucii	1			

SI.	SOR Item	Items	Unit	nit Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No	Tellio			In Figure	In Words	Total Amount (m No)
15		U.G. cable laid in ground/partially in air (as required for termination over ground including excavation of cable trench up to depth of 75cm, refilling, protective brick covering, Sand cushioning etc complete handling of surplus spoil, debris et to proper place as specified and directed by the deptt. (Nicco/ Havells/ RPG/CCI/Polycab/Gloster/ Finolex make).					
	32.1.1	2 Core A2XWaY A2XFaY					
	32.1.1.1	4.00 Sq.mm 2 Core armoured U.G. cable	Mtr	200			
16	32.1.1.2	6.00 Sq.mm 2 Core armoured U.G. cable	Mtr	180			
	32.1.4	4 Core A2XWY A2XFY					
17	32.1.4.4	16.00 Sq. mm.4 Core armoured U.G. cable	Mtr	60			

SI.	SOR Item	Items	Unit	Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No	items	Oilit	۷.,	In Figure	In Words	Total Amount (m 13)
18	34.42	Supply including fitting and fixing of outdoor cable Junction Boxes IP 66 halogen free and weather proof for outdoor installation (with metric knockouts for cable entry) on existing pole with clamp nut &bolts, including all accessories complete as specified and directed by the Deptt.					
	34.42.3	cable size 6 sq.mm box size 139 x 119 x 70 all in mm	Each	14			
19	ECBC.3.12	Supplying including installation, connection cable, as approved by the Deptt. with 2x2.5 sqmm copper FR CABLE, testing and commissioning of following post top lantern/ WALL LIGHT on existing pole/ Structure including lamp, driver, ballast as required complete as directed and specified by the deptt.					
	ECBC.3.12.7	BWG 161 LED 300/ NW PSU 100-240 V 60 7043 or equivalent (Equivalent will be selected by the deptt considering the mother items rate).	Each	12			
20	ECBC.3.13	Supplying including installation, connection cable, as approved by the Deptt. with 2x2.5 sqmm copper FR CABLE, testing and commissioning of following BOLLARD LIGHT on Cement concrete foundation including lamp, driver, ballast as required complete as directed and specified by the deptt.					
	ECBC.3.13.1	8W, BCP150 LED150/NW PSU 220-240V 7043, PHILIPS make. or equivalent (Equivalent will be selected by the deptt considering the mother items rate)	Each	14			

SI.	SOR Item	Items	Unit	Qty	R	ate (In Rs)	Total Amount (In Rs)
NO.	No		Oilit	Qty	In Figure	In Words	Total Amount (m Ks)
21	ECBC 6.2	Supplying including installation, testing and commissioning of Solar Street light as per following specification and as directed by the Department.					
		15 W LED SOLAR STREET LIGHT [Confirming RDSO Specification No: RDSO/PE/SPEC/PS/0093-2008(Rev 0)] SYSTEM SPECIFICATION 15 W LED based luminaries/fixture (1500 Lumens – typical). LED Type: White High Powered LED's 5500-6500 K temperature. Automatic Dusk to Dawn Operate ion. Independent standalone Solar Street Lighting System. Powered by a 12V, 80 Wp Solar PV Module confirming RDSO Part-I Approval & IEC: 61215 Certification. (Model: TBP 1280/ 1280M). (make: TATA BP SOLAR or equivalent) 12V, 75Ah @ C10, Tubular Plate Lead Acid Low Maintenance Battery with PP Container (make: TATA BP SOLAR or equivalent). Battery Box made of M.S fabricated with corrosion resistance paint. 6m height MS Pole with corrosion resistance paint. Manufacturers Criteria: Must have ISO: 9001 & ISO: 14001 Certification. (As per Annexure A: Clause no: b, Page 10)					
		Must have integrated production capacity of Solar PV Cell & Module.					

SI.	SOR Item	Items	Unit	t Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No	items	Oilit		In Figure	In Words	Total Amount (m Ks)
		(As per Annexure A: Clause no: d, Page: 10)					
		SUGGESTED UNIT PRICE					
		Unit Cost without Installation & Commissioning)	Each	4			
22		Installation & Commissioning Charges	Each	4			

Total Rs.

DISEL GENERATOR

SI.	SOR Item	Items	Unit	nit Qty		Rate (In Rs)	Total Amount (In Rs)
NO.	No			Α,,	In Figure	In Words	
1	41.1	Supplying including installation, testing and commissioning of Air/Water Cooled Diesel Generator set coupled to suitable alternator of 220/415 V, AC, 1/3-Phase 0.8 p.f.(la mounted on a 1) M.S. Fabricated base frame.,2) M.S. fuel tank of required capacity.,3) Residual Silencer.,4) Standard Control Panel.5) Suitable batteries with lead.,5) First fill of lube oil.,6) Acoustic Enclosure complete with all accessories as specified and directed by the department conforming to IS comprising the Technical Specification as per manufacturer. (RANGE FROM 5 KVA TO 625 KVA) Kirloskar green/bliss, Leyland, Volvo Penta, Perkinson, Mahindra, Greaves, Escort engine and Kirloskar, Stamford, Leroy somer alternator.					
	41.1.1	KVA- PHASE- Approx size- Approx Wt - COOLING					
	41.1.1.8	30- 1- 3130x1100x1680- 1440 Kg -A/C	Each	1			
	32.1	Supply and laying of following size PVC/XLPE insulated and PVC sheathed 1.1 KV G Solid Aluminium conductor up to 10 sq mm balance stranded conductor, XLPE Insulated, cores laid up, PVC tape inner sheathed, Armour (Aluminium for single core up to 70 sq mm balance Aluminium strip, Galvanised for cables up to 2x10 sq mm.3x10 sq mm,4x6 sq mm balance all galvanised steel strip), extruded PVC Type ST2 sheathed, 650/1100V grade as per IS 7908(Part 1) 1988 armoured U.G. cable					

SI.	SOR Item	Items	Unit	Qty	Ra	ate (In Rs)	Total Amount (In Rs)
NO.	No	Rems		Qty	In Figure	In Words	Total Amount (m Ks)
		U.G. cable laid in ground/partially in air (as required for termination over ground including excavation of cable trench up to depth of 75cm, refilling, protective brick covering, Sand cushioning etc complete handling of surplus spoil, debris et to proper place as specified and directed by the deptt. (Nicco/ Havells/ RPG/CCI/Polycab/Gloster/ Finolex make).					
	32.1.3	3 & 1/2 Core A2XFY					
	32.1.3.1	25.00 Sq. mm.3 & 1/2 Core armoured U.G. cable	Metre	20			
3	22.7	Supply, installation & testing of G.I. earth station with perforated 40 mm dia and 4.50 Metre long heady duty G.I. pipe with necessary 40 mm dia. G.I. Fittings such as Socket, Tee, elbow, nipple and 50 mmx40 mm G.I. reducing socket for funnel including locking arrangement 300 mmx300 mmx6 mm hinged cover C.I. earth plate complete with digging of earth pit, construction of brick chamber and plastering of both inner & outer surface of wall as specified and directed by the deptt .	Each	4			
4	22.13	Extra for using salt (5 K and Charcoal (96 K in G.I./Copper plate Earth Station pit to provide low impedance ground in location of high soil resistivity as and when required and specified by the deptt .	Each	4			

SI.	SOR Item	Items	Unit	Otv		Rate (In Rs)	Total Amount (In Rs)
NO.	No		Offic	Qty	In Figure	In Words	Total Amount (in Ks)
5	22.25	necessary connection as approved, specified and directed by the deptt.		40			
	1	Supplying including installation with required bracket, connection cable, as approved by the Deptt. with 2x2.5 sqmm copper FR CABLE, testing and commissioning of the following street light/FLOOD LIGHT on existing pole/ Structure including lamp, driver, ballast as required complete as directed and specified by the deptt.					
6	1.1	Philips 120 W, Uniflood integral flood light with driver inside a PDC housing highly efficient, reliable and sturdy Model BVP120 LED 70 CW NB FG S1 PSU GR or equivalent as approved by the Deptt.	Each	2			
			Total Rs	•		I	I

SECTION: 8 SECURITIES AND OTHER FORMS

PERFORMANCE BANK GUARANTEE

D,	[name of Employer] [address of Employer]
(Hereafter called "the Contractor") has	[Name and address of Contractor] undertaken, in pursuance of Contract no [Name of Contract and brief description act").
Contractor shall furnish you with a Ba	stipulated by you in the said Contract that the ank Guarantee by a recognized bank for the sum iance with his obligation in accordance with the
AND WHEREAS we have agree	ed to give the Contractor such a Bank Guarantee:
to you on behalf of the Contractor, guarantee]*and proportions of currencies in which t pay you, upon your first written demar within the limits of	y affirm that we are the Guarantor and responsible up to a total of [amount of [in words], such sum being payable in types the Contract Price is payable, and we undertake to and and without cavil argument, any sum or sums _ [amount of guarantee] as aforesaid without your or reasons for your demand for the sum specified
We hereby waive the necessity of before presenting us with the demand.	your demanding the said debt from the contractor
the Contract or of the Works to be podocuments which may be made between	or addition to or other modification of the terms of erformed there under or of any of the Contract on your hand and the Contractor shall in any way guarantee, and we hereby waive notice of any such
This guarantee shall be valid unt Liability Period.	til 28 days from the date of expiry of the Defect
Signature and Seal of the guaran Name of Bank Address Date_	

Letter of Acceptance

(Letterhead paper of the Employer)

To:	(Date)
	_ (Name and address of the Contractor)
Dear Sirs,	_
the Instructions to Bidders) for the Co	for execution of the contract and identification number, as given in ontract Price of Rupees
Para 34.1 of ITB for an amount equivalent t this letter of acceptance valid up to 28 da	sh Performance Security, in the form detailed in to Rs within 15 days of the receipt of ays from the date of expiry of Defects Liability ne contract, failing which action as stated in Para
	Yours faithfully,
	The Commissioner, Guwahati Municipal Corporation Guwahati-1
	"if only one of these actions applies. Delete as the the Instructions to Bidders, if corrections or
To be used only if the Contractor disagrees Employer in the "Instructions to Bidders".	s in the Bid with the Adjudicator proposed by the

To, (Name and address of the Contractor) Dear Sirs, Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing of the construction of at a Bid of Rs. You are hereby instructed to proceed with the execution of the said works in accordance with the contract documents. Yours faithfully, (Signature, name and title of signatory

authorized to sign on behalf of Employer)

Agreement Form

Agree	ement	No									
between theand											
					called "the					_ (11 u 1	no una
	W	hereas	the	Empl	oyer is	desirou	s tha	t the	Contr	actor	execute
accep remed	ted the	e Bid by of	the C	Contractory any	or for the defects	after calle execution ther	d "the and contein,	Works" mpletion at) and the	e Empl	s and the
NOW	In t	his Agro	eemer assigi	nt, word	NESSETH ds and ex hem in the read and o	pression s	shall ha	nafter r	eferred t	o and t	
2)	here and	einafter n complete	nentio	oned, the Works a	ayments to e Contracto and remed Contract.	or hereby o	covenan	its with	the Emp	oloyer to	o execute
3)	exec Con	cution and tract Price	nd co	mpletion such oth	ovenants n of the ner sum as in the man	Works an	d the i	remedyi able un	ng the der the p	defects	wherein
4)		followir nis Agree	•		shall be d	eemed to	form ar	nd be re	ad and c	onstrue	ed as part
	i.	Letter	of Aco	ceptance	; ;						
	ii.	Notice	to pro	oceed wi	ith the wor	·ks;					

iii.

Contractor's Bid;

iv.	Contract Data;							
v.	Conditions of contract (including Special Conditions of Contract);							
vi.	Specifications;							
vii.	Drawings;							
viii.	Bill of Quantities; and							
ix.	Any other document listed in the Contract Data as forming part of the contract.							
х.	Joint Venture Agreement.							
	ed whereof the parties thereto have caused this Agreement to be executed the day first before written.							
	mon Seal of was ffixed in the presence of:							
Signed,	Sealed and Delivered by the said							
in the pres	ence of:							
Binding S	ignature of Employer							
Binding S	ignature of Contractor							

UNDERTAKING

(For validity of the Bid)

	s bid for a period
•	for the date fixed for receiving the same and it shall
be binding on us and may be accepted at a	any time before the expiration of that period.
	
	(Signed by an Authorized Officer of the firm)
	Title of Officer
	Name of Firm

UNDERTAKING

I, the undersigned do hereby und	ertake that our firm M/s
would invest minimu	m cash up to 25% of the value of the work during
implementation of the contract	
-	
	(Signed by an Authorized Officer of the firm)
	Title of Officer
	Name of Firm
	<u>DATE</u>

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE

Thi	s is to certif	Ty that M/s					
		is a reput	ted compa	ny with a g	good financia	al standing.	
If	the				ŕ	•	Construction
 we	shall be	able to pi	rovide or	verdraft/cr	edit faciliti	is awarde	ed to above firm, extent of Rsor executing the
						_	(Signature)

Name of the Bank Senior Bank Manager Address of the Bank

AFFIDAVIT

	attachments are true and correct.
	The undersigned also hereby certifies that neither our firm M/s
]	The undersigned hereby authorize(s) and requested any Bank, person, firm or corporation to furnish pertinent information deemed necessary and requested by the Department to verify this statement or regarding my (our) competence and general reputation.
1	The undersigned understand and agrees that further qualifying information may be requested, and agrees to furnish any such information at the request of the Department/Project implementing agency.
	(Signed by an Authorized Officer of the Firm)
	Title of Officer
	(Signed by an Authorized Officer of the Firm)
	Title of Officer
	Name of Firm
	Date

(Note: This affidavit should invariably be made in non-judicial stamp paper of specified value) ${\bf r}$

Authority

I/We	Sri/M/s						do
hereby authoriz	e the Empl	oyer i.e	. The Commis	ssioner, GM	AC, Panbaza	ar, Guwahat	i-1,
to obtain clar	ification o	n any	information	furnished	by me/us	in support	of
Qualification In	nformation	as an v	when required	from the	Authority/D	epartment/B	ank
etc.							
Signature of the	Bidder			• • • • • • • • • • • • • • • • • • • •			
Name in Block	Letter		• • • • • • • • • • • • • • • • • • • •	• • • • • • • • • • • • • • • • • • • •	••		
Address					•		

SECTION: 9 DOCUMENTS TO BE FURNISHED BY THE BIDDER

DOCUMENTS COMPRISING THE BID

The Bid to be submitted by the Bidders as Volume-IV of the BID DOCUMENTS refers Clause 8.1 shall be of comprising the followings:

- i. Bid Security in form specified in SECTION-8
- ii. Qualification information and supporting documents as specified in SECTION-2.
- iii. Certificates, Undertakings, Affidavit as specified in SECTION-2.
- iv. Undertakings that the Bid shall remain valid for the period specified in Clause 15.1 of ITB.
- v. Undertakings that the Bidder will invest a minimum of 25% of the Bid value for the work.
- vi. Form of Bid as specified in SECTION-6
- vii. Priced Bill of Quantities for Items specified in SECTION-7.

Each Part will be separately sealed and marked in accordance with the sealing and marking Clause 10 and signed at every page by the **Bidder or by the Power of Attorney holder**.