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SECTION 1: INSTRUCTION TO BIDDERS 

A. GENERAL 

1.   Scope of Bid 
 

1.1  The Commissioner, GMC, Panbazaar, Guwahati-1 (referred to as the Employer in 

 these documents) invites bids for the construction of works (as defined in these 

 documents and referred to as “the work”) detailed the table given in IFB. The Bidders 

 may submit bids for any or all of the works detailed in the table given in IFB. 
 

1.2  The Successful bidder will be expected to complete the works by the intended 

 completion date specified in the Contract data. 
 

1.3  Throughout this bidding document, the terms ‘bid’ and ‘tender’ and their  derivatives 

(bidder/Tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 
 

2.     Source of Funds 
 

2.1  The expenditure on the project will be met from the budget of 4
th

 Assam State 

 Finance Commission for the year 2012-13.  
 

3.  Eligible Bidders 
 

3.1  This Invitation for Bids is open to all bidders of Class I & II category registered 

 under Buildings wing of APWD as mentioned in IFB. Copy of up to date registration 

 certificate to be enclosed. 
 

3.2  All bidders shall provide in Section 2, Forms of Bid and qualification information, a 

 statement (unless otherwise specified) that the Bidder is neither associated, nor has 

 been associated directly or indirectly with the Consultant or any other entity that has 

 prepared the design, specifications and other documents for the project or propose the 

 Consultancy as Project Manager for the Contract. A firm that has been engaged by the 

 Commissioner, GMC, Panbazaar, Guwahati-1 to provide consultancy services for the 

 preparation or supervision of the works, and any of its affiliates shall not be eligible to 

 bid. 
 

4.    Qualification of the Bidder 
 

4.1  All Bidders shall provide in Section 2, Forms of Bid and Qualification information, a 

 preliminary description of the proposed work method and schedule, (including 

 drawings and charts where necessary). The proposed methodology should include 

 programme of construction backed with equipment planning and development duly 

 supported with broad calculations and quality assurance procedures proposed to be 

 adopted justifying their capability of execution and completion of work as per 

 technical specifications, within stipulated period of completion. 
 

4.2  Deleted. 
 

4.3  All bidders shall include the following information and documents with their   bids in 

 Section 2. 
 

i. Copies of Original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the bidder; 
 

ii. Copy of up to date Trade License issued by Guwahati Municipal Corporation. 
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iii. Proof of registration with APWD with copy of photo ID proof (photocopy of 

driving license/PAN Card/bank passbook with photograph etc.) Registration 

must be up to date. 
 

iv. Total monetary value of civil construction work performed during each of the 

last three years for works up to Rs 50.00 Lakhs/five years for works above 

50.00 Lakhs (To be certified by a Chartered Accountant); (Not mandatory for 

works up to Rs 10 Lakhs) 
 

v. Experience in works of a similar nature and size for each of the last three/five 

years, and details of works under way or contractually committed;  and clients 

who may be contacted for further information on those contracts; (Not 

mandatory for works up to Rs 10 Lakhs) 
 

vi. Major items of construction equipment proposed to carry out the contract; 
 

vii. Qualifications and experience of key site management and technical personnel 

proposed for contract; 
 

viii. Deleted. 
 

ix. Evidence of access to line(s) of  credit and availability of other financial 

Resources facilities (25% of Contract value), certified by the Bankers (Not more 

than 3 months old) ; 
 

x. Undertaking that the bidder will be able to invest a minimum cash of 25% of 

contract value of work, during implementation of the work; 
 

xi. Authority to seek references from the Bidder’s Bankers; 
 

xii. Information regarding any litigation or arbitration resulting from contracts 

executed by the Bidder in the last five years or currently under execution. The 

information shall include the names of the parties concerned, the disputed 

amount, cause of litigation, and matter in dispute; 
 

xiii. Proposals for sub Contracting components of the Works amounting to more 

than 10% of the Bid Price (for each, the qualifications and experience of the 

identified sub-contractor in the relevant field should be annexed); and 
 

xiv. Lack of any information cited above shall disqualify a bidder and no claims, 

whatsoever, shall be entertained from the bidder by the Employer. 

 
xv. The proposed methodology and program of construction including 

Environmental Management Plan backed with equipment, materials and 

manpower planning and deployment, duly supported with broad calculations 

and quality control procedures proposed to be adopted, justifying their 

capability of execution and  completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 

  
xvi. Contractor must have to submit their Annual Return documents (Income Tax) 

for the last three years for works up to Rs 50.00 Lakhs/five years for works 

above 50.00 Lakhs ;  
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4.4 Bids from Joint ventures are not acceptable. 
 

4.5 A)   To qualify for award of the contract, each bidder in its name should   have on 

 the last five years as referred to in Appendix.  
 

a)  Achieved, in at least two financial years, a minimum annual financial turnover 

 (in all classes of civil engineering construction works only) of 1½ times the 

 estimated package value; this clause will not apply to works up to Rs 10.00 

 Lakhs. 
 

b)  The bidder must be a profit making one for the last five years. 
 

c)  Satisfactorily completed (not less than 50% of contract value), as a prime 

 contractor, (or as subcontractor duly certified by the employer) at least one 

 similar work of value not less than 80% of the estimated package value;  
 

d) Deleted. 
 

e) Deleted. 
 

            B.  Each Bidder should demonstrate: 
 

a) Availability (either owned or leased) of the following key and critical 

equipment for this work: 
 

Based on the Studies, carried out by the Engineer the minimum suggested 

major equipment to attain the completion of works in accordance with the 

prescribed construction schedule is shown in the Appendix-II. 
 

The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with 

layout and necessary drawings and calculations (detailed) as stated in Clause 

4.3 (i) above to facilate the Employer to review their proposals. The numbers, 

types and capacities of each plant/equipment shall be shown in the proposals 

along with the cycle time for each operation for the given production capacity 

to match the requirements. 
 

b) Availability for this work of personnel with adequate experience as required; as 

per Appendix-III 
 

c) Liquid assets and/credit facilities of not less than amount indicated in 

Appendix-I. 
 

(Credit lines/letter of credit/certificate from Banks for meeting the funds 

requirement etc.) 

 

 C. To qualify for the package of contracts made up of this contract for which bids are 

invited in the IFB, the bidder must demonstrate having experience and resources 

sufficiently to meet the qualifying criteria for the contracts. 
 

4.6  Sub Contractor’s experience and resources shall not be taken into account in      

determining the bidder’s compliance with the qualifying criteria except to the extent 

stated in 4.5 (A) above. 
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4.7   Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity will 

be calculated as under: (Not applicable for works of value up to Rs 10.00 Lakhs) 

  
           

                 Assessed Available Bid Capacity= (A x N x 2 - B) 
 

    Where 
 

              A= Maximum value of Civil Engineering works executed in any one year during   

the last five years (updated to the price level of the year indicated in Appendix I) 

taking into account the completed  as well as works in progress. 
 

              N= Number of years prescribed for completion of the works for which bids are 

invited. 
 

              B= Value (updated to the price level of the year indicated in Appendix) of existing 

commitments and on-going works to be completed during the period of 

completion of the works for which bid is invited. 
 

Note: The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be countersigned by the Engineer-in-Charge, not below the rank 

of an Executive Engineer or equivalent.  
 

4.8    Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

�   Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

�   Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.; and/or 

�  Participated in the previous bidding for the same/similar work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

Employer.   
   

      5.    One Bid per Bidder 
 

    5.1 Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one Bid (other than as a sub-contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the Bidder’s participation to be disqualified. 
 

   6.        Cost of Bidding  
 

  6.1    The bidder shall bear all costs associated with the preparation and submission   of this 

Bid, and the Commissioner, GMC, Panbazaar, Guwahati-1 will in no case is 

responsible and liable for those costs. 
 

   7.        Site Visit 
 

   7.1   The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine Site of works and its surroundings and obtain all information that may be 
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necessary for preparing the Bid and entering into a contract for construction of the 

works. The cost of visiting the site shall be at the Bidder’s own expense. 
 

B. BIDDING DOCUMENTS 
 

   8.       Content of Bidding Documents  
                           

             The set of bidding documents comprises the documents listed below and agenda 

issued in accordance with Clause 10: 
 

Section Particulars Volume No. 

 Invitation for Bids 

I 

1 Instruction to Bidders 

2 Qualification  Information, and other forms  

3 Conditions of Contract 

4 Contract of Data 

5 Technical Specifications 

6 Form of Bid 
II 

7 Securities and other forms 

9 Drawings III 

8 Documents to be furnished by bidder IV 

Table-1 
 

            One copy of each of the volumes I, II & III will be issued to the bidder. Documents 

to be furnished by the bidder in compliance to section 2 will be prepared by him and 

furnished as Volume-IV in two parts (to be submitted in A4 size paper in a bound 

volume) (refer clause 12). 
 

                     The bidder is expected to examine carefully all instructions, conditions of Contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms, 

Appendix and drawings in the Bid document. Failure to comply with the 

requirements of Bid Document shall be at the bidder’s own risk. Pursuant to clause 

26 of ITB, which are not substantially responsive to the requirements of the Bid shall 

be rejected. 
 

   9.       Clarification of Bidding Documents 
 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 

 the Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) 

 at the Employer’s address indicated in the invitation to bid. The Employer will 

 respond to any request for clarification, which he received earlier than or during the 

 Pre-bid meeting as indicated in Appendix-I. Copies of the Employer’s response will 

 be intimated to all purchasers of the bidding documents, including description of the 

 enquiry but without identifying its source. 
 

            Pre-bid meeting 
 

 9.1.1   Deleted  
 

9.1.2 Deleted. 
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9.1.3 Deleted. 
 

  9.1.4 Deleted. 
 

9.1.5  Deleted. 
 

   10.   Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
 

10.2 Any addendum thus issued shall be a part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge receipt of each addendum in writing or by 

cable to the Employer. The Employer will assume no responsibility for postal delays. 
 

   10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the deadline 

for submission of bids, in accordance with Sub-Clause 20.2 below. 
 

C. PREPARATION OF BIDS 

 

  11. Languages of the Bid           
 

  11.1 All documents relating to the bid shall be in the English Language. 
 

  12. Documents Comprising Bid 
 

12.1  The bid submitted by the bidder shall comprise the following: 
 

  (a)  The Bid (in the format indicated in Section 2). 

  (b)  Bid Security; 

  (d)  Qualification Information Form, non refundable bid document fee, 

 Documents; and any other materials required to be completed and submitted by 

 bidders in accordance with these instructions. The documents listed under Sections 2, 

 4 and 7 of Sub-Clause 8.1 shall be filled in without exception. 
 

12.2  Bidders bidding for this contract together with other contracts stated in the IFB to 

 form a package will so indicate in the bid together with any discounts offered for the 

 award of more than one contract. 
 

  13.  Bid Prices 
 

 13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the 

 price on the Form of Bid submitted by the Bidder.  
 

13.2  The Bidder must quote his bid price in Section-2 (Contractor’s Bid Form) both in 

figure and words, which is to be duly signed by the bidder. A Bid without any 

mention of bid price in the Contractor’s Bid Form shall be treated as Non-Responsive 

and shall not be considered for evaluation. 
 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for 

 any other cause shall be included in the rates, prices and total Bid Price submitted by 

 the Bidder. 
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13.4  The rates and prices quoted by the bidder are subject to adjustment during the 

 performance of the Contract in accordance with the provisions of Clause 43 of the 

 Conditions of Contract. 
 

13.5 Abnormally low or high rates shall not be taken into consideration and shall be 

 summarily rejected without assigning any reason thereof. Discounts offered after 

 filling up the rates of the items shall not be taken into consideration and rates 

 inserted against each item shall prevail. 
 

  14.  Currencies of Bid and Payment 
 

  14.1    The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

  15.      Bid Validity 
          

  15.1   Bids shall remain valid for a period not less than 90 days after the deadline date for 

bid submission specified in Clause 20. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. In case of discrepancy in bid validity 

period between that given in the undertaking pursuant to Clause 12.1(iv) and Form of 

Bid submitted by the bidder, the later shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for any additional security 

that is required. 
 

  15.2   In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidder’s responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid., 

but will be required to extend the validity of his bid security for a period of the 

extension, and in compliance with Clause 16 in all respects. 
 

 15.3    Deleted 
      

 15.4   Bid evaluation will be based on the bid prices without taking into consideration the 

above correction.  
 

 16.      Bid Security 
      

   16.1   The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 3 of the Table of IFB for this particular work. The bid security shall be in 

favour of The Commissioner, GMC, Panbazaar, Guwahati-1 in any one of the 

following forms: 
 

a. TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 

Corporation, Panbazaar, Guwahati – 781001, payable at Guwahati. 

b. Bid Security in the name of persons other than the bidder shall be summarily 

rejected. 
 

  16.2  Bank guarantees (and other instruments having fixed validity) issued as security for 

the bid shall be valid for 45 days beyond the validity of the bid. 
 

  16.3  Any bid not accompanied by an acceptable Bid security and not secured as 

indicated in sub clause 16.1 and sub clause 16.2 above shall be rejected by the 

Employer as non-responsive. 
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  16.4 Unless there is any challenge on the bid/bid process in any court of law, the Bid 

security of unsuccessful bidders will be returned within 28 days of the end of the 

validity period specified in Sub Clause 15.1. 
 

  16.5 The bid Security of the Successful Bidder will be discharged when the bidder has 

signed the Agreement and furnished the Performance Security. 
 

  16.6 The Bid security shall be forfeited 
 

a) If the Bidder withdraws the Bid after Bid Opening during the period of Bid 

Validity; 

b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 

27; or 

c) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to: 
 

i. Sign the Agreement; or 

ii. Furnish the required Performance Security. 
 

    17.    Alternative Proposals by Bidders 
 

  17.1 Bidders shall submit offers that fully comply with the requirements of the Bidding 

documents, including the conditions of contract (Time for completion), basic 

technical design as indicated in the drawing and specifications. Conditional offer or 

alternative offers will not be considered further in the process of tender evaluation.  
 

    18.     Format and signing of Bid 
 

18.1 The Bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 12 of these Instructions to Bidders, bound with the volume 

containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as 

appropriate. In the event of discrepancy between them, the original shall prevail. All 

documents to be submitted should be in proper format & done by at least spiral binding. 
 

18.2  The original and copy of the Bid shall be typed or written in indelible ink and shall be 

 signed (in Blue Ink only) by a person or persons duly authorized to sign on behalf of 

 the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or 

 amendments have been made shall be initialled by the person or persons signing the 

 bid. Each and every signature must be dated. Full Name of the bidder shall be  mentioned 

 at least in the Contractor’s Bid Form. 
 

18.3 The Bid shall contain no alterations or additions, except those to comply with 

 instructions issued by the Employer, or as necessary to correct errors made by the 

 bidder, in which case such corrections shall be initialled by the person or persons 

 signing the bid. 
 

18.4  The Bidder shall furnish information as described in the Form of Bid on commissions 

 or gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract 

 execution if the Bidder is awarded the contract. 

 

D.SUBMISSION OF BIDS 
 

     19.    Sealing and Marking of Bids 
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19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly 

 marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as 

 inner envelopes) shall then be put inside one outer envelope. 
 

19.2 The inner and outer envelopes shall 
 

a) be addressed to the Employer at the following address: 

 The Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati –   

 781001, and 

b) Bear the following identification: 

 - Bid for __________________________________________________________; 
 

 -Package No. _______________________________________________________ 
 

- Bid Reference No. _________________________________________________ 
 

 - DO NOT OPEN BEFORE ___________________________________________ 
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 

 indicate the name and address of the bidder to enable the bid to be returned unopened 

 in case it is declared late, pursuant to Clause 21. If the inner envelops are not marked 

 as per Clause 19.2 above, the bids shall not be opened. 
 

19.4   If the outer envelope is not sealed and marked as above, the Employer will assume 

 no responsibility for the misplacement or premature opening of the bid. 

 

    20.    Deadline for Submission of Bids 
 

20.1 Bids must be received by the Employer at the address specified above no later than 

 1400 hours on October 25
th

, 2017. In the event of the specified date for the 

 submission of bids declared a holiday for the Employer, the Bids will be received up 

 to the appointed time on the next working day. 
 

20.2 The Employer may extend the deadline for submission of bids by issuing amendment 

 in accordance with Clause 10, in which case all rights and obligations of the 

 Employer and the bidders previously subject to the original deadline will then be 

 subject to the new deadline. 
 

   21.     Late Bids 
 

   21.1 Any Bid received late by the Employer after the deadline prescribed in Clause 20 

will be returned unopened to the bidder. 
 

   22.     Modifications and Withdrawal of Bids 
 

   22.1 Bidders may withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20 or pursuant to Clause 23.   
 

        22.2   Each Bidder’s withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance to Clause 18 & 19, with the outer and inner envelopes additionally 

marked “WITHDRAWAL”, as appropriate. 
 

        22.3 Deleted. 
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        22.4  Withdrawal of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 15.1 above or as extended 

to Clause 15.2 may result in the forfeiture of Bid Security pursuant to Clause 16.6. 

 

E.BID OPENING AND EVALUATION 
 

 23.    Bid Opening 
 

23.1  The Employer will open all the Bids received (except those received late), including 

 modifications made pursuant to Clause 22, in the presence of the Bidders or their 

 representatives who choose to attend at 1430 hours on October 25
th

 ,2017. In the 

 event of the specified date of Bid opening being declared a holiday for the Employer, 

 the Bids will be opened at the appointed time and location on the next working day. 
 

23.2  Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for 

 which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 

 shall not be opened.  
 

23.3  The Bidders' names, the Bid prices, the total amount of each Bid and of any 

 alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 

 modifications and withdrawals, the presence or absence of Bid security, and such 

 other details as the Employer may consider appropriate, will be announced by the 

 Employer at the opening. No bid shall be rejected at bid opening except for the late 

 bids pursuant to Clause 21. Bids [and modifications] sent pursuant to Clause 22 that 

 are not opened and read out at bid opening will not be considered for further 

 evaluation regardless of the circumstances. Late and withdrawn bids will be returned 

 un-opened to bidders. 
 

23.4  The Employer shall prepare minutes of the Bid opening, including the information 

 disclosed to those present in accordance with Sub-Clause 23.3. 

 

  24.  Process to be Confidential 
 

 24.1   Information relating to the examination, clarification, evaluation and comparison   of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other person officially concerned with such process until the award to 

the successful Bidder has been announced. Any effort by a Bidder to influence the 

Employer’s processing of Bids or award decision may result in the rejection of his 

Bid. 
 

   25.     Clarification of Financial Bids 
 

 25.1   To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion asks any Bidder for clarification of his bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids in accordance with Clause 27. 
 

   25.2 Subject to sub-clause 25.1, no Bidders shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is awarded. 

If the Bidders wish to bring additional information to the notice of the Employer, it 

should do so in writing. 
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   25.3   Any effort by the Bidders to influence the Employer’s bid evaluation, bid comparisons 

or contract award decisions may result in the rejection of the Bidder’s bid. 
 

26.  Examination of Bids and Determination of Responsiveness 
 

26.1  Prior to the detailed evaluation of Bids, the Employer will determine whether each 

 Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly signed; 

 (c) is accompanied by the required securities and; (d) is substantially responsive to the 

 requirements of the Bidding documents. 
 

26.2  A substantially responsive Bid is one which conforms to all the terms, conditions, 

 and specifications of the Bidding documents, without material deviation or 

 reservation. A material deviation or reservation is one (a) which affects in any 

 substantial way the scope, quality, or performance of the Works; (b) which limits in 

 any substantial way, inconsistent with the Bidding documents, the Employer's rights 

 or the Bidder's obligations under the Contract; or (c) whose rectification would affect 

 unfairly the competitive position of other Bidders presenting substantially responsive 

 Bids. 
 

26.3  If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

 not subsequently be made responsive by correction or withdrawal of the non-

 conforming deviation or reservation. 
 

     27.     Correction of Errors 
 

     27.1 Deleted 
 

  27.2 Deleted 
 

  28.      Deleted 
 

  29.      Evaluation and Comparison of Financial Bids 
 

29.1    The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
 

29.2   In evaluating the Bids the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid price as follows: 
 

a) Basis for evaluation of financial bids will be the latest APWD Schedule of rates 

current in the state. 
 

b) Making any correction for errors pursuant to Clause 27; or 
 

c) Making an appropriate adjustments for any other acceptable variations, 

deviations; and 
 

d) Making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Sub-Clause 23.6. 
 

e) Rounding the Bid Price to the nearest rupee. 
 

   29.3   The Employer reserves the right to accept or reject any variation or deviation. 

Variations and Deviations and other factors, which are in excess of the requirements 
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of the Bidding documents or otherwise results in unsolicited benefits for the 

Employer, shall not be taken into account in Bid evaluation. 
 

   29.4   The estimated affect of the price adjustment conditions under Clause 47 of the 

Conditions of Contract, during the period of implementation of the contract, will not 

be taken into account in Bid evaluation. 
 

   29.5   If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Department’s estimate of the cost of work to be performed under the contract, the 

Employer shall require the Bidder to produce detailed price analysis for any or all 

item of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price 

analysis, the Employer may require that the amount of the performance security set 

forth in Clause 34 be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 
 

   29.6    A bid which is unrealistically priced low/high, and which cannot be substantiated 

satisfactorily by the bidder, shall be rejected as non-responsive. 
 

   30.        Deleted 
 

F. AWARD OF CONTRACT 
 

   31.        Award Criteria 
 

   31.1     Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bids 

has been determined 
 

i. To be substantially responsive to the Bidding documents both in technical & 

financial aspects of the bid. 
 

ii.    To be within the available Bid capacity adjusted to account for his quoted bid 

price. 
 

iii.    The work shall be awarded at the lowest responsive bid price. 
 

iv.   The Employer is not in a compulsion to award the work to the lowest bidder. 
 

 In no case, the contract shall be awarded to any bidder whose available bid capacity is 

less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 

contract will in such case be awarded to the next lowest bidder at his evaluated bid. 
 

31.2       Deleted 
 

     32.        Employer’s right to accept any Bid and to reject any or all Bids 
 

     32.1    Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all bids, at any time prior to the 

awards of contract, without thereby incurring any liability to the affected Bidder or 

Bidders or any obligations to inform the affected Bidder or Bidders of the grounds 

for the Employer’s actions.  
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     33.        Notification of Award and signing of Agreement   
 

     33.1   The Bidders whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex, or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Condition of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance of 

the works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price’).  
 

    33.2      The notification of award will constitute the formation of the Contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 

34. 
 

    33.3 The agreement will incorporate all arrangements between the Employer and the 

successful Bidder. Within 14 days of receipt of the Letter of Acceptance, the 

successful Bidder will sign the agreement and deliver it to the Employer, for 

acceptance of the same. 
 

      33.4   Upon the furnishing of the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 
 

    34.       Performance Security  
 

    34.1    Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer, a performance security in any of the form given below for an 

amount equivalent to 2% (Two P.C.) of the Contract price plus additional security for 

unbalanced Bids in accordance with Clause 29.5 of ITB Clause 52 of Conditions of 

Contract: 
 

-    A bank guarantee in the form given in Section 7; or 

- TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 

Corporation, Panbazaar, Guwahati – 781001, payable at Guwahati. 
 

    34.2      If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued at the Bidder’s option, by a Nationalized Indian bank, 

prepared in non-judicial stamp paper of specified value. 
 

    34.3     Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the 

Bid Security. 
 

    35.       Advance Payment and Security 
 

    35.1     Deleted 
 

    36.       Dispute Review Experts 
 

    36.1    The Employer proposes that [name of proposed Dispute Review Expert in Appendix I] 

be appointed as Disputes Review Expert under the Contract, at a daily fee plus 

reimbursable expenses. If the Bidders disagree with this proposals, the Bidders should 

so state in the Bids. 
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    37.       Corrupt or Fraudulent Practices 
 

    37.1 The Employer will reject a proposal for award if it determine that the Bidder 

recommended for award has engaged in corrupt or fraudulent in competing   for the 

contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with CPWD/APWD and any other 

agencies, if it at any determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution. 
 

    37.2   Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and 

Sub-Clause 59.2 of the Condition of Contract. 
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APPENDIX - I 

(PRIME QUALIFICATION INFORMATION)  

 
1.  Name of the Employer is:  The Commissioner, GMC, Panbazaar, Guwahati-1.            [Cl.1.1] 

 

2.  The total Volume of Civil Engineering Construction work performed in the last five/three 

years: 

  

i.     2012---2013 

ii.     2013---2014 

iii.     2014---2015 

iv.     2015---2016 

v.      2016---2017 
 

3.  The annual financial turn over amount is 1½ times the estimated package value.                                           

[Cl.4.5 A (a)] (Not mandatory for works up to Rs. 10.00 Lakhs) 
 

4.  Value of completed civil works of similar nature is ((80% of the Contract Price)*50%).                                

[Cl.4.5.A (c)]  

 

5.   Liquid assets and/or availability of credit facilities are 25% of the Contract price.  

[Cl.4.5B(c)] 
 

6.   Price level of the financial year 2016-17. 
 

8.  The Bids will be opened at the Office of the Commissioner, GMC, Panbazaar, Guwahati-1 

(Chief Engineer Branch) on 25/10/2017 at 1430 Hours onwards. 
 

9.    Address of the Employer 

      Guwahati Municipal Corporation, Panbazaar, Guwahati-1. 
 

10. Identification: Bid for “Extension of Bhangagarh Transfer Station for installation of 

Organic Waste converter drying section near GMC Morgue.” Guwahati. 
 

i. Bid reference No. GER/DIV-III/112/17/4 Dated Guwahati the 12
th

 October, 2017. 

ii. Do not open before 1430 Hours of 25/10/2017 

iii. The bid should be submitted latest by 1400 Hours on 25/10/2017 

iv. Performance Security to be deposited in the form of FDR/BG/NSC in favour of the 

Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati-1. 
   

11.  The name of Dispute Review Expert – (to be decided mutually) 
 

12.  Updating factors for updating work value of single building project executed during last    

five years. 

                                            Year before                               Multiply factor 

                                                 One                                              1.1 

                                                 Two                                             1.21 

                                             Three                                           1.33 

                                             Four                                             1.46 

                                             Five                                             1.61 
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APPENDIX – II 

 

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 

WORK 
[Reference Cl.4.5 (B) (a)] 

 

Type of Equipment 

Maximum age as on  

31.01.2017 

(Years) 

Nos. Required 

1 2 3 

Concrete Mixer Machine 5 1 

Water Tanker 5 1 

Concrete Drilling Machine 5 1 

Concrete Vibrator 5 1 

Welding Machine 5 1 

Water Pump 5 1 

Generator 3 1 

Truck/Tipper 5 1 

Table – 2  

 

APPENDIX – III 

List of Key Personnel to be deployed on Contract Work 

 

[Reference Cl.4.5 (B) (b)] 

 

Sl. No. Key Personnel 
Minimum Qualification & 

Experience 
Nos. Required 

1 2 3 4 

1. Project Manager 
B.E. Civil + 3 Yrs Exp. Or 

Dip. Civil + 5 Yrs Exp. 1 

3. Supervisor  Graduate 1 

Table-3 

N.B:- Necessary certificates in support of Qualification and experience of the above 

mentioned employee along with their consent letter should also be furnished. 
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SECTION: 2 

                   QUALIFICATION INFORMATION 
 

       The information to be filled in by the Bidder in the following pages will be used for 

purposes of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 

information will not be incorporated in the Contract. 

 

1.     For Individual Bidders  

 

1.1   Constitution or legal status of Bidder [Attach Copy]  

               Place of Registration: 

               Principal Place of Business: 

               Power of Attorney of Signatory of Bid [Attach] 

1.2   Total value of Civil Engineering construction 

               Work performed in the last Three/Five years                              2012 – 2013 

               (In Rs. Lakhs)                                                                              2013– 2014 

               (Attach Certificate from                                                            2014 – 2015 

               Chartered Accountant)                                                             2015 – 2016 

                                                                                                                    2016 – 2017 

1.3   Work performed as prime contractor, work performed in the past as a nominated sub           

contractor will also be considered provided the sub- contract involved execution of all 

main items of work described in the bid document, provided further that all other 

qualification criteria are satisfied (in the same name) on works of a similar nature over 

the last five years. 

 

Table-4  

 (Use separate sheet using landscape orientation) (Attach certificates from Engineer-in-charge not 

below the rank of Executive Engineer) 
 

1.3.1 Quantities of work executed as prime contractor, work performed in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract involved 

execution of all main items of work described in the bid document, provided further 

that all other qualification criteria are satisfied (in the same name and style ) in the last 

five years. 

Name 

of 

Work 

Name of 

the 

Employer 

Description 

of Work 

Contract 

No. 

Value of 

Contract 

(Rs in 

Lakhs) 

Date of 

Issue of 

work 

order 

Stipulated 

period of 

completion 

Actual Date of 

Completion (Attach 

Certificate from 

Engineer-In-

Charge) 

Remarks 

explaining 

reason for 

delay & 

work 

completed 

1 2 3 4 5 6 7 8 9 
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Year 

Name 

of the 

Work 

Name of 

the 

Employer 

Quantity of Work Performed  

(Cum) Remarks 

Steel 

Reinforcement 

Remarks 

(indicate 

contract Ref) 

(Attach 

Certificate 

from 

Engineer- In- 

Charge) 

Cement Concrete 

(including RCC & 

PCC) 

Brick 

Work 

1 2 3 4 5 6 7 

2012-13       

2013-14       

2014-15       

2015-16       

2016-17       

Table-5 

*Attach certificate(s) from the Engineer(s)-in-Charge not below the rank of Executive 

Engineer. 

 

1.4   Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on date of this bid. 

 

(A) Existing Commitments and on-going works: 

Table-6 
* (Attach certificates from Engineer-in-charge not below the rank of Executive Engineer) 
(Use separate sheet in landscape orientation) 
 

(B)   Works for which bids are already submitted: 

Description 

of  Works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

Value of 

Works (Rs) 

Stipulated 

Period of 

Completion 

Date 

when 

decision 

is 

expected 

Remarks 

if any 

1 2 3 4 5 6 7 

       

Table-7 (Use separate sheet in landscape orientation) 

 

Description 

of  Works 

Place 

& 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value 

of 

Contract 

(Rs.) 

Stipulated 

Period of 

Completion 

Value of 

works 

remaining 

to be 

completed 

(Rs.) 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 
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    1.5 Availability of key items of Contractor’s Equipment essential for carrying out the 

Works [Ref. Clause 4.5(B) (a)]. The Bidder should list all the information requested 

below. Refer also to Sub Clauses 4.3 (d) of the Instruction to Bidders.  

 

Item of 

Equipment 

Requirement Availability Proposals Remarks 

(from 

whom to 

be 

purchased) 

No. Capacity 

Owned/ 

Leased to be  

Procured 

Nos./ 

Capacity 
Age/Condition 

1 2 3 4 5 6 7 
Concrete 

Mixer 

Machine 

1  

    

Water Tanker 1      

Concrete 

Drilling 

Machine 

1  

    

Concrete 

Vibrator 
1  

    

Welding 

Machine 
1  

    

Water Pump 1      

Generator 1      

Truck/Tipper 1      

Table-8 

 

  1.6 Qualifications and experience of key personnel required for administration and 

execution of the Contract [Ref. Clause 4.5(B) (b)]. Attach biographical data. Refer also 

to Sub-Clause 4.3(v) of instructions to Bidders and Sub- Clause 9.1 of the Conditions 

of Contract. 

 

Position Name Qualification 
Total Year of 

Experience 

Years of Experience 

in the Proposed 

position 

1 2 3 4 5 

Project manager 
    

Supervisor 
 

 

   

Table-9 

1.7   Proposed sub-contracts and firms involved. [Refer ITB Clauses 4.3 (xi)]. 

 

Sections of the Works 
Value of Sub-

Contract 

Sub-Contractor 

(Name & Address) 

Experience in 

Similar Work 

1 2 3 4 
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Table 10 

  1.8   Contractor must have to submit their Annual Return documents (Income Tax) for the 

last three years for works up to Rs 50.00 Lakhs/five years for works above 50.00 

Lakhs. 
 

  1.9   Evidence of access to financial resources to meet the qualification requirements: cash 

in hand, lines of credit, etc. List them below and attach copies of support documents. 
 

  1.10 Name, address, and telephone, telex and fax numbers of the bidder’s bankers who 

may provide references if contacted by the Employer. 
 

  1.11   Information on litigation history in which the Bidder is involved. 
 

Order Party Employer 
Cause of 

Dispute 

Amount 

Involved 

Remark 

showing present 

status 

1 2 3 4 5 

     

Table-11 
            

 1.12   Statement of compliance under the requirements of Sub Clause 3.2 of the instructions 

to Bidders.  
 

 1.13    Proposed work method and schedule. The Bidder should attach descriptions, drawings 

and charts as necessary to comply with the requirements of the Bidding Documents. 

[Refer ITB Clause 4.1 & 4.3 (xii)]. 
 

 1.14    Programme. 
 

 1.15   Quality Assurance Programme. 
 

 2.       Additional Requirements. 
 

2.1.    Bidders should provide any additional information required to fulfill the requirements 

of Clause 4 of Information to Bidders, if applicable. 

 

        I.      Affidavit. 

 

        II.     Undertaking. 

 

        III.    Authority. 
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SECTION: 3 

CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS OF CONTRACT (G.C.C) 

A. GENERAL 

 

1.  Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 
 

 The Adjudicator will be a Dispute Review Board jointly appointed by the Employer 

and the Contractor to resolve disputes as provided for in Clauses 24 and 25. The name of 

the Adjudicator is defined in the Contract Data. 
 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid. 
 

        Compensation Events are those defined in Clause 44 hereunder. 
 

           The Completion date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1. 
 

       The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below. 
 

       The Contract Data defines the “documents and other information” which comprise the 

Contract. 
 

       The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 
 

 The Contractor’s Bid is the completed Bidding document submitted by the Contractor 

to the Employer and includes Technical and Financial bids. 
 

        The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.   
 

        Days are calendar days; months are calendar months 
 

          A Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date. 
 

         The Employer is the Commissioner, GMC, Panbazaar, Guwahati-1. 
 

The “Engineer” is the Chief Engineer, Guwahati Municipal Corporation, Panbazaar, 

Guwahati-1, who is responsible of supervising the Contractor, administering the   

Contract, certifying payments due to the Contractor issuing and valuing Variations to the 

Contract, awarding extensions of time, and valuing the Compensation Events. 
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        Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the works. 

 

          The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the Works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time. 
 

 Materials are all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 

 Plant is any integral part of the Works that is to have a mechanical, electrical, 

electronic or chemical or biological function. 
 

The Site is the area defined as such in the Contract Data. 
 

  Site Investigation Reports are those, which were included in the Bidding documents 

and are factual interpretative reports about the sub-surface conditions at the site. 
 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 
 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates. 
 

 A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract, which includes work on the Site.  
 

 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor, which are needed for construction or installation of the Works. 
 

 A Variation is an instruction given by the Engineer, which varies the Works. 
 

 The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Employer, as defined in the Contract Data. 
 

  2.       Interpretation 
 

  2.1   In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Works have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries about 

the Conditions of Contract. 
 

2.2    If Sectional completion is specified in the Contract Data, references in the conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion date for the whole of the Works). 
 

 2.3    The documents forming the contract shall be interpreted in the following order priority: 
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1.  Agreement 
 

2. Letter of Acceptance, notice to proceed with the works 
 

3. Contractor’s Bid 
 

4. Contract Data 
 

5. Conditions of Contract including Special Conditions of Contract 
 

6. Specifications 
 

7. Drawings  
 

8. Any other document listed in the Contract in the Contract Data as forming part of 

the Contract. 
 

 3.     Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 

 4.      Engineer’s Decisions 
 

  4.1   Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 

 5.      Delegation 
 

    5.1   The Engineer may delegate any of his duties and responsibilities to other people except 

to the Adjudicate after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 
 

 6.      Communications 
 

 6.1   Communication between parties which are referred to in the conditions is effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act). 
 

 7.      Sub-Contracting  
 

7.1   The Contractor may sub-contract any portion of work, up to a limit specified in 

Contract Data, with the approval of the Chief Engineer, Guwahati Municipal 

Corporation, but may not assign the Contract without the approval of the Employer in 

writing. Sub-contracting does not alter the Contractor’s obligations.  
 

 8.      Other Contractors 
 

 8.1  The Contractor shall cooperate and share the site with other contractors, public 

authorities, utilities, and the Employer, between the dates given in the Schedule of 

other Contractors. The Contractor shall as referred to in the Contract Data, also provide 

facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of other Contractors and shall notify the Contractor of any such 

modification.  
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9.       Personnel 
 

9.1    The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

as referred to in the Contract Data to carry out the functions stated in the Schedule or 

other personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of key personnel only if their qualifications, abilities, and relevant 

experience are substantially equal to or better than those of the personnel listed in the 

Schedule. 
 

 9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the 

work in the Contract.  
 

 10.    Employer’s and Contractor’s Risks 
 

 10.1  The Employer carries the risks which this Contract states are Contractor’s risks, and 

the Contractor carries the risks, which this Contract state are Contractor’s risks. 
 

 11.     Employer’s Risks 
 

 11.1 The Employer, is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the works in India, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor’s Employees), and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, or (b) a cause due solely to the design of the works, other 

than Contractor’s design. 
 

 12.     Contractor’s Risks 
 

 12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks are the responsibility of the Contractor. 
 

 13.     Insurance 
 

 13.1 Deleted 
 

 13.2 Deleted 

 

13.3   Deleted 
 

 14.      Site Investigation Reports 
 

14.1  The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 

referred to in the Contract Data, supplemented by any information available to the 

Bidder. 
 

 15.     Queries about the Contract Data 
 

 15.1   The Engineer will clarify queries on the Contract Data. 
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 16.    Contractor to Construct the Works 
 

 16.1  The Contractor shall construct and install the Works in accordance with the 

specification and Drawings. 
 

 17.     The Works to be completed by the Intended Completion Date 
 

 17.1  The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programmed submitted by the Contractor, 

as updated with the approval of the Engineer, and complete them by the Intended 

Completion date. 
 

18.       Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 
 

18.2     The Contractor shall be responsible for design of Temporary Works. 
 

18.3    The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 
 

18.4  The Contractor shall obtain approval of third parties to the design of the Temporary 

Works where required. 
 

18.5   All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 

19.       Safety 
 

           The Contractor shall be responsible of the safety of all activities on the Site. 
 

20.      Discoveries 
 

 20.1     Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer. The Contractor is to notify the Engineer 

of such discoveries and carry out the Engineer’s instructions for dealing with them. 
 

21.      Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Date the Employer, 

is deemed to have delayed the start of the relevant activities and this will be 

Compensation Event. 
 

 22.      Access to the Site 
 

 22.1   The Contractor shall allow the Engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the Contract is being 

carried out or is intended to be carried out and to any place where materials or plant 

are being manufactured/fabricated/assembled for the works. 
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 23.      Instructions 
 

 23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, 

which comply with the applicable laws where the Site is located. 
 

  23.2   The Contractor shall permit the Employer, to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the Employer, if so required by the Employer. 
 

24.      Disputes 
 

24.1    If the Contractor believes that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly 

taken, the decision shall be referred to the Dispute Review Board within 14 days of 

the notification of the Engineer’s decision. 
 

25.       Procedures for Disputes  
 

25.1  The Dispute Review Board shall be constituted with three members, one from 

Employer, one from Contractor and the other to be nominated jointly by the above 

two members to give a decision in writing within 28 days of receipt of a notification 

of a dispute. 
 

25.2     The Dispute Review Board shall be paid daily at the rate specified in the Contract 

Data together with reimbursable expenses of types specified in the Contract Data and 

the cost shall be divided equally between the Employer, and the Contractor, whatever 

decision is reached by the Dispute Review Board. Either party may give notice to the 

other to refer a decision of the Dispute Review Board to an Arbitrator within 28 days 

of the Dispute Review Board’s written decision. If neither party refers the dispute to 

arbitration within the next 28 days, the Dispute Review Board’s decision will be final 

and binding. 
 

25.3     The arbitration shall be conducted in accordance with the arbitration procedure stated 

 in the Special Conditions of Contract (SCC). 
 

26.      The Replacement of Dispute Review Expert 
 

26.1   Should the Dispute Review Expert resign or die, or should the Employer and the 

Contractor agree that the Dispute Review Expert is not fulfilling his functions in 

accordance with the provisions of the Contract; a new Dispute Review Expert will be 

jointly appointed by the Employer, and the Contractor. In case of disagreement 

between the Employer and the Contractor, within 30 days, the Dispute Review Expert 

shall be designated by the Appointing Authority designated in the Contract Data at the 

request of either party, within 14 days of receipt of such request.  
 

B.TIME CONTROL 
 

27.       Programme 
 

27.1     Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order, timing for all the activates in the Works along with monthly cash flow forecast. 
. 
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27.2 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 
 

27.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 
 

28.     Extension of the Intended Completion Date 
 

 28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost. 
 

  28.2  The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for decision 

upon the effect of Compensation Event or Variation and submitting  full supporting 

information. If the Contractor has failed to give early warning of a delay or has failed 

to cooperate in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 
 

  28.3 The Engineer shall within 14 days of receiving full justification from the contract for 

extension of Intended Completion Date refer to the Employer his decision. The 

Employer shall in not more than 21 days communicate to the Engineer the acceptance 

or otherwise of the Engineer’s decision. 
 

  29.     Deleted 
 

  30.     Delays Ordered by the Engineer 
 

  30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 

  31.     Management Meetings 
 

  31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance with the early warning 

procedure.  
 

 31.2 The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibility of the parties of actions to be taken is to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 
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 32.      Early Warning 
 

 32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work 

increase the Contract Price or delay the execution of Works. The Engineer may require 

the Contractor to provide an estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date. The estimate is to be 

provided by the Contractor as soon as reasonably possible. 
 

 32.2   The Contractor shall cooperate with the Engineer in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by 

anyone involved in the work and in carrying out any resulting instruction of the 

Engineer.    
     

C. QUALITY CONTROL 
 

 33.      Identifying Defects 
 

 33.1   The Engineer shall check the Contractor’s work and notify the Contractor of any 

defects that are found. Such Checking shall not affect the contractor’s responsibilities. 

The Engineer may instruct the Contractor to search for a Defect and to uncover and 

test any work that the Engineer considers may have a Defect. 
 

 34.      Tests 
 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 

the Contractor shall pay for the test and any samples. 
 

 35.      Correction of Defects 
 

 35.1   The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract 

Data. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected.   
 

 35.2   Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer’s notice. 
 

 36.      Uncorrected Defects 
 

  36.1   If the Contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount.  
 

D. COST CONTROL 
 

 37.      Bill of Quantities 
 

37.1   Deleted 
 

 37.2    Deleted 
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 38.     Changes in the Quantities 
 

 38.1    If the final quantity of the work done differs from the quantity in the Bill of Quantities 

for the particular item by more than 25 percent provided the change is attributed to the 

Department i.e., either the BOQ is prepared by the department or variation is due to 

change/modification ordered by the Department and the same exceeds 1% of initial 

Contract Price, the Engineer shall adjust the rate to allow for the change, duly 

considering, 
 

a)     Justification for rate adjustment as furnished by the contractor, 
 

b)     Economies resulting from increase in quantities by way of reduced plant, 

equipment, and overhead costs, 
 

c)     Entitlement of contractor to compensation events where such events are caused 

by any additional work 
 

38.2    The Engineer shall not adjust rates from changes in quantities by way of reduced plant, 

equipment, and overhead costs, 
 

38.3   If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 

cost break down of any rate in the Bill of Quantities. 
 

39.     Variations 
 

39.1   All Variations shall be included in updated Programme produced by the Contractor. 
 

39.2 The Engineer shall find out and evaluate all the probable variations in the early period 

of the contract and submit the same to the Employer. 
 

40.     Payments for Variations 
 

40.1  The Contractor shall provide the Engineer with a quotation (with breakdown of unit 

rates) for carrying out the Variation when requested to do so by the Engineer. The 

Engineer shall assess the quotation, which shall be given within seven days of the 

request or within any longer period stated by the Engineer and before the Variation is 

ordered. The Engineer shall send the rate so assessed to the Employer for approval. 
 

40.2  If the work in the Variation corresponds with an item description in the Bill of 

Quantities and if, in the opinion of Engineer, the quantity of work above the limit 

stated in Sub Clause 38.1 or the; timing of its execution do not cause the cost per unit 

of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 

value of the Variation. If the cost per unit of quantities changes, or if the nature or 

timing of the work in the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the 

relevant items of work. 
 

40.3   If the Contractor’s quotation is unreasonable, the Engineer may order the Variation and 

make a change to the Contract Price, which shall be based on Engineer’s own 

forecaster of the effects of the Variation on the Contractor’s cost. 
 

40.4   If the Engineer decides that the urgency of varying the work would prevent a quotation 

being given and considered without delaying the work, the Engineer shall allow the 

contractor to proceed with the work using materials having IS marks/approved brand 

as specified in the APWD SOR obtained from approved dealers of the company. The 
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Engineer shall collect the quotation for him and assess the cost/rate of the item 

considering all aspects and submit the same to the Employer for approval.  
 

40.5  The Contractor shall not be entitled to additional payment for costs, which could have 

been avoided by giving early warning. 
 

41.     Cash Flow Forecasts 
 

41.1  When the Programme is updated, the contractor is to provide the Engineer with an 

updated cash flow forecast.  
 

42.     Payment Certificates  
 

42.1   The Contractor shall submit to the Engineer monthly statements of the estimated value 

of the work completed less the cumulative amount certified previously. 
 

42.2  The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking into account any credit or 

debit for the month in question in respect of materials for the works in the relevant 

amounts and under conditions set forth in sub-clause 51(4) of the Contract Data 

(Secured advance). The payment will be made according to the availability of fund. 
 

42.3   The value of work executed shall be determined by the Engineer. 
 

42.4   The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 
 

42.5   The value of work executed shall include the variation of variations and Compensation 

Events. 
 

42.6  The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 
 

43.     Payments 
 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. The 

Employer shall pay the contractor the amounts certified by the Engineer within a 

reasonable time subject to the availability of fund. The Engineer/Employer shall not 

delay the payment unreasonably (i.e., without valid reasons), if fund is available. 
 

43.2 If an amount certified is increased in a later certificate as a result of an award by the 

Adjudicator or an Arbitrator, the contractor shall be paid interest upon the delayed 

payment as set out in this clause. Interest shall be calculated from the date upon which 

the increased amount would have been certified in the absence of dispute. 
 

 43.3  Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract. 
 

 43.4 Payment will be made as and when fund is made available by the concerned 

department. 
 

 44.    Compensation Events 
 

 44.1   The following are Compensation Events unless they are caused by the Contractor: 
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a)  The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data. 
 

b) The Employer modifies the Schedule of other contractors in a way, which affects 

the work of the contractor under the contract. 
 

c)   The Engineer orders a delay or does not issue drawings, specifications or 

instructions required foe execution of works on time. 
 

d)   Deleted. 
 

e)   The Engineer does not approve of a subcontract to be let, within 15 days. 
 

f)      Deleted.  
 

g)  The Engineer gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 
 

h)  Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the contract, and they cause delay 

or extra cost to the Contractor. 
 

i)     Deleted. 
 

j)     The effect on the Contractor of any of the Employer’s risks. 
 

k)  The Engineer unreasonably delays issuing a Certificate of Completion. 
 

l)     Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 
 

44.2   If compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Time, the Date, the Contract price shall be 

increased and/or the Intended Completion Date is extended. The Engineer shall decide 

whether and by how much the Contract Price shall be extended. 
 

44.3   As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor, it is to be assessed by the Engineer and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Engineer shall 

adjust the Contract Price based on Engineer’s own forecast. The Engineer will assume 

that the Contractor will react competently and promptly to the event. 
 

44.4  The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 

having cooperated with the Engineer. 
 

45.     Tax 
 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes at 

sources as per applicable law. 
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46.    Currencies 
 

46.1   All payments shall be made in Indian Rupees. 
 

47.     Price Adjustment 
 

47.1   Deleted. 
 

48.     Retention 
 

48.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
 

48.2 On Completion of whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 

certified that all Defects notified by the Engineer to the Contractor before the end of 

this period have been corrected. 
 

48.3   On Completion of the whole works, the contractor may substitute retention money with 

an “on demand” Bank guarantee. 
 

49.     Liquidated Damages 
 

49.1   The Contractor shall pay liquidated damages to the Employer at the rate per day stated 

in the Contract data for each day that the Completion Date is later than the Intended 

Completion Date (for the whole of the works or the milestone as stated in the contract 

data). The total amount of liquidated damages shall not exceed the amount defined in 

the Contract Data. The Employer may deduct liquidated damages from payments due 

to the Contractor. Payment of liquidated damages does not affect the Contractor’s 

liabilities. 
 

  49.2   If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer shall correct any overpayment of liquidated damages by the Contractor 

by adjusting the next payment certificate. The Contractor shall be paid interest on the 

over payment calculated from the date of payment to the date of repayment at the rates 

specified in Sub Clause 43.1. 
 

49.3 If the contractor fails to comply with the time for completion as stipulated in the 

tender, then the contractor shall pay to the employer the relevant sum stated in the 

Contract Data as Liquidated damages for such default and not as penalty for everyday 

or part of day which shall elapse between relevant time for completion and the date 

stated in the taking over certificate of the whole of the works on the relevant section, 

subject to the limit stated in the contract data. 

 

         The employer may without prejudice to any other method of recovery deduct the 

amount of such damages from any monies due or to decode due to the contractor. The 

payment or deduction of such damages shall not relieve the contractor from his 

obligation to complete the works on from any other his obligations and liabilities under 

the contract. 
 

49.4  If, before the Time for Completion of the whole of the Works or, if applicable, any 

section, a Taking – Over Certificates has been issued for any part of the Works or of a 

Section, the liquidated damages for delay in completion of the remainder of the Works 

or of that Section shall, for any period of delay after the date stated in such Taking-
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Over Certificate, and in the absence of alternative provisions in the Contract, be 

reduced in the proportion which the value of the part so certified bears to the value of 

the whole of the Works or Section, a applicable. The provisions of this Sub-Clause 

shall only apply to the rate of liquidated damages and shall not affect the limit thereof. 
 

50.     Bonus 
 

50.1   Deleted. 
 

51.     Advance Payment 
 

51.1   Deleted. 
 

51.2    Deleted. 
 

51.3    Deleted 
 

51.4    Secured Advance 
 

           Deleted 
 

52.      Securities 
 

52.1 The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance 

and shall be issued in an amount and form and by a bank or surety acceptable to the 

Employer, and denominated in Indian Rupees. The Performance Security shall be valid 

until a date 28 days from the date of expiry of Defects Liability Period and the 

additional security for unbalanced bids shall be valid until a date 28 days from the date 

if issue of the certificate of completion. 
 

53.     Deleted. 
 

54.     Cost of Repairs 
 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions.  
         

E. FINISHING THE CONTRACT 
 

55.     Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Engineer will do so upon deciding that the Work is completed. 
 

56.     Taking Over 
 

56.1   The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 
 

57.      Final Account 
 

57.1   The Contractor shall supply to the Engineer a detailed account of the total amount that 

the contractor considers payable under the Contract before that end of the Defects 

Liability Period. The Engineer shall issue a Defect Liability Certificate and certify any 
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final payment that is due to the Contractor within 56 days of receiving the Contractor’s 

account if it is correct and complete. If it is not, the Engineer shall issue within 56 days 

a schedule that states the scope of the corrections or additions that are necessary. If the 

Final Account if still unsatisfactory after it has been resubmitted, the Engineer shall 

decide on the amount payable to the Contractor and issue a payment certificate, within 

56 days of receiving the Contractor’s revised account. 
 

58.      Operating and Maintenance Manuals 
 

58.1    If “as built” Drawings and and/or operating and maintenance manuals are required, the 

Contractor shall supply then by the dates stated in the contract Data. 
 

58.2    If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 
 

59.     Termination 
 

59.1 The Employer or the contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 

59.2   Fundamental breaches of contract include, but shall not be limited to the following: 
 

a)    The Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer. 
 

b)    The Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days 
 

c)    The Employer or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 
 

d)    A payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer’s certificate. 
 

e)    The Engineer gives notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer. 

 

f)    The Contractor does not maintain a security, which is required; 
 

g)    The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 

Contract data; and 
 

h)    If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 
 

          For the purpose of this paragraph: “corrupt practice means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in 

the procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to establish bid prices at artificial non-competitive 

levels and to deprive the Borrower, and includes collusive practice among Bidders 

prior to or after bid submission designed to establish bid prices at artificial non-
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competitive levels and to deprive the Borrower of the benefits of free and open 

competition.” 
 

 59.3 When either party to the Contractor gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not.  
 

59.4    Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

59.5    If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 
 

60.     Payment upon Termination 
 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done less 

advance payments received up to the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less taxes due to be deducted at source as per 

applicable law and less the percentage to apply to the work not completed as indicated 

in the Contract Data. Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the Contractor the difference 

shall be a debt payable to the Employer. 
 

 60.2  If the contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 

for the value of the work done, the cost of balance material brought by the contractor 

and available at site, the reasonable cost of removal of Equipment, repatriation, of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and less advance payments received up to the date 

certificate, less other recoveries due in terms of the contract and less taxes due to  be 

deducted at source as per applicable law. 
 

61.     Property 
 

61.1   All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s defaulted.    

 

 62.     Release from Performance 

 
 62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the contractor the Engineer shall certify 

that the Contract has been frustrated. The contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards to which 

commitment was made.   
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E.SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

1.   GENERAL 
 

1.1.    In case of an irreconcilable conflict between general conditions of contract, Special 

conditions of contract, scope of work, specifications, drawings, schedule of rates, 

prevail to the extent of such irreconcilable conflict in order of precedence 
 

i.       Detailed Letter of Award. 
 

ii.      Fax/Letter of intent 
 

iii.       Special conditions of contract. 
 

iv.       Scope of  Work 
 

v.       Job/Particular Specifications 
 

vi.       Drawings 
 

vii.       Technical /Material Specifications 
 

viii.       General conditions of contract 
 

ix.       Indian Standards 
 

x.       Other applicable standards 
 

xi.       Assam Public Works Department (APWD) Specifications 
 

1.2  It will be Bidder’s responsibility to bring to the notice of the Employer any 

irreconcilable conflict in various parts of contract documents before starting the 

work(s), of making supply with reference to which the conflict exists. 
 

1.3   In absence of any specifications for any materials, design or work(s), the same shall be 

performed/supplied/executed in accordance with the instructions/directions of the 

engineer-in-charge, which will be binding on the contractor.  
 

2.      SITE INFORMATION 
 

2.1   The Project site is situated at Bhangagarh, Guwahati, Assam. 
 

2.2  The intending Bidder shall be deemed to have visited the site and familiarized 

themselves with site conditions before submitting their tenders at their own cost and 

responsibility. 
 

3.       SCOPE OF WORK 
 

3.1 The scope of work shall include inter-alia, the carrying out of any/all works, and 

providing any and all facilities, as required, for completing all the works as per terms 

and conditions of contract documents. 
 

3.2 No materials shall be supplied by the Department. Bidder will have to procure all 

materials, Labour, T&P and any other arrangements for proper execution of the work 

and to be of the best quality and workmanship in all respect as per relevant IS code of 

practices and APWD general specification. 
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4.      CEMENT 
 

4.1 The Contractor will have to submit their design mix for different grades of concrete, 

keeping in view the requirements stipulated in specific gravity of materials brought to 

site as analyzed in the laboratories. The design shall be based upon absolute volume 

method and theoretical consumption of cement shall be worked on this basis. For other 

than concrete items, the coefficient for consumption of cement shall be adopted as per 

APWD practice and relevant IS codes. Cement required for the work shall be procured 

by the Contractor only from manufacturer or their authorized dealer directly to ensure 

quality to their product. Cement of brand conforming to BIS specification can only be 

used. 
 

4.2 The Contractor shall maintain a goods store for storing cement. The flooring of the 

storage house, the clearance of cement bags from the sidewalls etc shall be as instructed 

by the Engineer-In-charge or his authorized representatives. 
 

4.3   The cement store shall be open for supervision and verification by the Engineer-in-

charge or his authorized representatives at any time when he feels the need to do so 

along with the Contractor’s representatives. 
 

5.      ADDITIONAL CLAUSE 
 

         The following provision should also be the Criteria of the execution of the work: 
 

 5.1.   TATA/SAIL/SAI makes reinforcement. 

 5.2    Steel Grade Fe 500 N/mm2 (Super ductile). 

 5.3    No brick bats (broken bricks) should be used in floor soling. 

 5.4    The defaulting contractor shall be debarred from participating in future bids. 

 5.5    Contractor must have site camp with site laboratory facilities for quality control. 

 5.6    If the bidder make mistake in filling and submitting the bidding documents the bid will 

be considered as non responsive. 
 

6.      REINFORCEMENT BARS 
 

6.1   Reinforcement bars to be used should be in conformity with relevant IS Code of 

practice. Steel reinforcement required for the work shall be procured from manufacturer 

or their authorized dealer directly to ensure proper quality of steel. Steel manufactured 

by SAIL/TATA/SAI can only be used. Ribbed Tor steels and TMT steel bars are to be 

used in case of building construction.  
 

7.     TIME SCHEDULE 
 

7.1    Time is the essence of the Contract. The work shall be executed strictly as per the Time- 

Schedule attached separately in the Tender document. 
 

8.      PROJECT SCHEDULING AND MONITORING 
 

8.1   The following Schedules/documents/reports shall be prepared and submitted by the 

Contractor for review/approval at various stages of the Contract. 
 

9.      ALONG WITH TENDER 
 

a)    Time Schedule 
 



44 

 

The Bidder is required to submit a Project Time Schedule as stated in Clause 

along with the Tender. The Schedule shall cover all aspects like Planning, 

Designing, Execution, Sub-Ordering and Delivery, Sub-Contracting and within 

completion time indicated in the Tender Document. The Department interface 

activities shall be clearly identified with their latest required dates. Department 

reserves the right to disqualify the Tender if the above Schedule submitted by the 

Tenderer is not in line with the overall Project requirements. 
 

         b)      Scheduling and Monitoring System 
        

   The Bidder should describe their system of Project Scheduling and Monitoring, 

the extent of Computerization Level of Detailing, Track Methodology etc with the 

name of Computer Packages and sample outputs. 
 

10.    AFTER THE AWARD OF CONTRACT 
 

         a)     Overall Project Schedule 
 

                  The Contractor shall submit within 2 (Two) weeks of Letter of Intent, a 

sufficiently detailed overall Project Schedule (in Microsoft Project) indicating the 

interrelationship/interdependence between various events and tasks. 
 

                  The Project Schedule will be reviewed and approved by the Engineer and the 

comments if any shall be incorporated in the network before issuing the same for 

implementation. The Project Schedule thus finalized shall form part of the 

Contract Document and the same shall not be revised without prior permission 

from the Department during the entire period of the contract. 
 

          b)    The Contractor shall also submit one quality assurance plan and work programme-

showing completion of the work in Microsoft (MS) Project with events and Tasks. 
 

          c)     Progress Measurement Methodology 
 

                      The Contractor is required to submit within two weeks of award of work, the 

methodology of progress measurement of planning, designing, execution, sub-

ordering and delivery, sub-contracting, and commissioning of works and the basis 

of computation of overall services/physical progress informed. The Employer 

reserves the right to modify the methodology in part or in full. 
 

          d)  The Bidder should prepare detailed functional schedule in line with network for 

functional monitoring and control and submit scheduled progress curves for each 

function viz., Planning, Designing, Execution, Ordering, Delivery and 

Commissioning. 
 

11.     PROJECT REVIEW MEETINGS 

 

           The Bidder shall present the programme and status at various review meetings as 

required. 
 

           A.   Monthly Review Meeting: 
 

                  Level of Participation: Senior officer, GMC, Panbazaar and Contractor or his 

authorized representatives. 
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          Agenda:  
 

a) Progress status/statistics. 

b) Completion Outlook. 

c) Major Hold Ups/Slippages. 

d) Assistance Required. 

e) Critical Issues. 

f) Employer’s Query/Approval. 

g) Progress Updating. 

    

11.1    PROGRESS REPORTS 
 

          This report shall be submitted on a monthly basis within ten calendar days from cut-off 

date as agreed upon, covering overall scenario of the work. The report shall include but 

not be limited, to the following: 
 

a)  Brief Introduction of the Work. 

b)  Activities Executed/Achievements during the month. 

c)  Schedule v/s actual cumulative percentage progress and progress curves for sub- 

contracting and overall and quantum wise status of purchase orders against schedule. 

d)  Areas of Concern/Problem/Hold Ups, Impact and action plans. 

e)  Resources deployment status. 

f) Annexure giving summary for materials requirements and deliveries, sub-contracting 

and construction. 
 

12.     PRICE SCHEDULE WITH PRICE BID. 
 

12.1   The rates of price bid shall be read in conjunction of special conditions of contract, 

General Conditions of contract, Scope of Work, Scope of Supply, Technical 

Specifications, Drawings and any other document forming a part of this contract. 
 

12.2   All expenses towards mobilization at site and demobilization including bringing in 

equipment, work force, materials, dismantling the equipment, cleaning the site etc. 

shall be deemed to be included in the rates quoted and no separate payment on 

account of such expenses shall be entertained. 
 

13.       PRICE ESCALATION/ADJUSTMENT 
 

            The rates and price quoted by the contractor shall be fixed for the duration of the 

contract and shall not be subjected to adjustment on any account unless specifically 

stated in relevant tender clause. 
 

14.       MEASUREMENT OF WORK 
 

            In addition to the provisions of Clause of the General Conditions of Contract and 

associated provisions thereof the following provisions shall applicable: 
 

14.1    Payment will be made on the basis of joint measurements, taken by contractor and 

certified by Engineer-In-Charge. Measurement shall be based on the basis of 

approved drawings for construction to the extent that the work conforms to the 

drawings and details are adequate. 
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14.2    Wherever work is executed based on instruction of Engineer-In-Charge or details are 

not adequate in the drawings, physical measurement shall be taken by the contractor 

in the presence of authorized representatives of Engineer-In-Charge. 
 

14.3   Measurement of weight shall be in Metric Tonne, correct to the nearest kilogram, linear 

measurements shall be in metres, correct to the nearest centimetre. 
 

14.4     Measurements shall be taken over finished surface in all cases. 
 

 15.     TERMS OF PAYMENT 
 

           All interim payments to the contractor will be made by the Employer on the basis of 

price bid Rates of Items as the case may be. The Employer reserves the rights to alter 

the percentage breakup for price Bid items rate submitted by the contractor where 

found reasonable and necessary, which shall be binding on contractor. 
 

16.     INCOME TAX 
 

        Income tax at the prevailing rate as applicable from time to time shall be deducted 

from the Contractor’s Bills as per Income tax Act, and quoted rates shall be deemed to 

include the same. 
 

 17.    TAXES, DUTIES AND OTHER LEVIES 
        

          Without prejudice to stipulations in general conditions of contract, the Bidder should 

quote prices inclusive of all taxes, duties, sales tax including VAT on works contract 

and other levies.   
 

18.     LABOUR 
 

          If the contractor is covered under the contractor Labour (regulation and Abolition) Act 

he shall obtain a license from licensing authority (i.e. office of the Labour 

Commissioner, Govt. of Assam) by payment of necessary prescribed fees and deposit, 

if any, before starting the work under the contract. Such fee/ deposit shall be borne by 

the contractor. 
         

        The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the contractor on the Site and such other information as the Engineer may require. 
 

            The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements of the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 

  19.     COMPLIANCE WITH LABOUR REGULATIONS; 
         

            During continuance of the contract, the Contractor and his sub-contractors shall abide 

at all times by all existing labour enactments an rules made hereunder, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 
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competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated to 

be required for making good the loss or damage suffered by the Employer.  
 

    The Employees of the Contractor and the Sub-contractor in no case shall be treated as 

the employees of the Employer at any point of time. 
 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING OTHER CONSTRUCTION WORK. 
 

a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972:- Gratuity payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death, the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 10% or 8.33%. The benefits payable 

under the Act are: 
 

i)     Pension or family on retirement or death, as the case may be. 
 

          ii)    Deposit linked insurance on the death in harness of the worker. 
 

          iii)   Payment of P.F. accumulation on retirement/death, etc. 
 

d)    Maternity benefit Act 1951:- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 

e)    Contract Labour Regulation and Abolition Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the principal 

Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated Officer. 

The act is applicable to the establishments or Contractor of Principal Employer, if they 

employ 20 or more contact labour. 
       

 f)   Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 

employment is a scheduled employment. Construction of Buildings, Roads, and 

Runways are scheduled employments. 
 

 g)      Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
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 h)     Equal Remuneration Act1979:- The Act provides for payment of equal wages for work 

nature to Male and Female employees in the matters of transfers, training and 

promotions etc. 
 

 i)      Payment of Bonus Act 1956:- The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs 3500/- or less. The bonus to be paid to employees getting Rs. 2500/- per month or 

above up to Rs. 3500/- per month shall be worked out by taking wages as Rs 2500/- 

per month only. The Act does not apply to certain establishments. The newly set up 

establishments are exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 
 

   j)   Industrial Disputes Act: - The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishments. 
 

   k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 

of the States and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and gets the same certified by the designated Authority. 
      

  l)    Trade Unions Act 1926:- The Act lays down the procedures for registration of trade 

unions of workmen and employees. The trade unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 
     

  m)    Child Labour (prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment in all other occupations and processes. Employment of 

Child Labour is prohibited in Building and Construction Industry. 
 

  n)    Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979:- The Act is applicable to an establishment, which employs 5, or more 

interstate migrant workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another state). The Inter State 

migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home up to the establishment and back etc. 
 

  o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Ct 1996 and the Cess Act of 1996:- All the Establishments who 

carry on any building or other construction work employs 10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishments is required to provide safety measures at the Building 

or construction works and other welfare measures, such as Canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the work place etc. 

The Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 
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 p)   Factories Act 1948:- The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is able to premises employing 10 persons or 

more with aid of power or 20 or more persons without aid of power engaged in 

manufacturing process.   
 

21.     ARBITRATION (GCC Clause 25.3) 
 

          The Procedure for arbitration will be as follows:  

21.1 
a) In case of Dispute or differences arising between the Employer and a domestic 

contractor resulting to any matter arising out of or connected with this agreement, 

such disputes or difference shall be settled in accordance with the Arbitration and 

Conciliation Act, 1996. The parties shall make efforts to agree on a sole arbitrator 

and only if such an attempt does not succeed and the Arbitral Tribunal consisting 

3 arbitrator one each appointed by the Employer and the Contractor and the third 

arbitrator to be chosen by the two Arbitrators so appointed by the parties to act as 

Presiding Arbitrator shall be considered. In case of failure of the two arbitrators 

appointed by the parties to reach upon a consensus within a period of 30 days 

from the appointment of the arbitrator appointed subsequently, the Presiding 

Arbitrator shall be appointed jointly by the Employer and the Contractor. 
 

b) The Arbitration Tribunal shall consist of three Arbitrators one each to be 

appointed by the Employer and the Contractor. The third Arbitrator shall be 

chosen by the two Arbitrators so appointed by the parties, and shall act a presiding 

arbitrator. In case of failure of the two arbitrators appointed by both the parties to 

reach upon consensus within a period of 30 days from the appointment of the 

arbitrator appointed subsequently , the Presiding Arbitrator shall be appointed 

jointly by both the Employer and the Contractor 
. 

c) Deleted. 
 

d) Arbitration proceedings shall be held in Guwahati, and the language of the 

Arbitration proceedings and that of all documents and communications between 

the parties shall be in English. 
 

e) The decision of majority of arbitrators shall be final and binding upon both 

parties. The cost and expenses of Arbitration proceedings will be paid as 

determined by the arbitral tribunal. However, the expenses incurred by each party 

in connection with the preparation, presentation etc. of its proceedings  as also the 

fees expenses paid to the arbitrator appointed by such party or on its behalf shall 

be borne by its party itself. 
 

f) Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the owners shall not be withheld, unless 

they are subject matter of the arbitration proceedings. 
 

22.     JURISDICTION  
         

22.1   In the event of court cases, Jurisdiction for Settlement of any Disputes concerning this 

agreement shall be at the courts situated in Guwahati. 
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23.    STATUTORY APPROVALS 
 

         The approval from any authority required as per statutory rules and regulations of 

Central/State Government shall be the Contractor’s Responsibility unless otherwise 

specified in the tender document. 
 

         The application of behalf of the Department for submission to relevant authorities along 

with copies of required certificates complete in all respects shall be prepared and 

submitted by the contractor well ahead of time so that the actual construction/ 

commissioning of the works is not delayed for want of the approval/inspection by 

concerned authorities. The inspection of the works by the authorities shall be arranged 

by the contractor and necessary coordination of liaison work in this respect shall be the 

responsibility of the contractor. However, statutory fees paid, if any, for all inspections 

and approvals by such authorities shall be reimbursed at the actual by the department, to 

the contractor on production of the documentary evidence. If any fee is to be paid to 

ASEB or GMDA for any permission, then the payment will be made by the firm and the 

same will be reimbursed by the department. 
       

         Any Changes/addition required to be made to meet the requirements of the statutory 

authorities shall be carried by the contractor free of charge. The inspection and 

acceptance of the work by statutory authorities shall however, not absolve the 

contractor from any of his responsibilities under this contract.  
 

24.    STANDARDS 
 

      Materials shall be supplied in brand new conditions and work shall be carried out in 

conformity with specifications herein and Indian Standard Codes. 
 

         The work shall also conform to the regulations laid down by the local authorities. 
 

         Approval of statutory authorities for layout and other requirements must be obtained by 

the contractor before commencement of work. 
 

25.   WATER AND POWER 
       

         Arrangement of water and electric power required by the contractor for the works shall 

be made by him at own cost. Department will however recommend to the State 

Electricity board for giving the connection and power to the contractor. However the 

Department will bear no responsibility in this respect. 
 

26.    LAND FOR RESIDENTIAL ACCOMODATION 
      

         Contractor makes his own arrangement for the engagement of labour at site so far as the 

contract otherwise provide in respect of housing, feeding and payment thereof. 
 

27.    RECRUITMENT OF PERSONNEL 
        

         The Contractor shall not recruit any personnel of any category from those who are 

already employed by other agencies working within the state. 
 

28.    UTILISATION OF LOCAL RESOURCES 
 

         The Contractor shall maximize the employment of local labour, skilled and/or unskilled, 

to the extent available. In case of any part or parts of the work is/are sub-contracted, the 
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contractor shall ascertain availability of and endeavor to employ the local sub-

contractors. 
 

      The Contractor shall, however, be responsible for maintain quality of works and 

adherence to time schedule as per the requirements specified in the agreement.  
 

29.    COORDINATION WITH OTHER AGENCIES 
       

      The work shall be carried out in such a manner that the work of other agencies working 

out at the site is not hampered due to any action of the contractor. The Contractor will 

be responsible for ensuring proper coordination with other agencies. In the event of any 

dispute between the contractor and any other agency employed at or about then job site 

arising out of or related the performance of work, the decision of Engineer-In-Charge 

shall be final and binding on the Contractor. 
 

 

30.    URGENCY OF WORK 
      

         The work being of very urgent nature it shall be carried out with all efforts by the 

contractor to complete it in all respects within the stipulated time of completion. The 

progress of the work as shown in work programme shall be continued, by the contractor 

even if any dispute arises between the contractor and the department on any matter 

connected with the work and contractor approaches legal authority for settlement of the 

dispute, on being not satisfied with the decision of the Deptt. On the matter of dispute 

the continuation of progress of the work should not be hampered in any case by both 

parties and order given by legal authority on matter of dispute shall be binding on the 

parties. 
 

31.    REPORT OF ACCIDENTS 
 

         The Contractor shall forthwith report of the occurrence of any accident at or about the 

site or in connection with the execution of the work, report in details such an accident to 

the Engineer-In-Charge and competent authority wherever such a report is required by 

law. 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



52 

 

SECTION: 4 

CONTRACT DATA 
 

Clause 
Reference 

With 

respect to 

section 3 
 

Items marked “N/A’ do not apply in this contract 

 

 1.  The Employer is the Commissioner, GMC, Panbazaar, Guwahati-1 

 2.  The Engineer is the Chief Engineer, GMC. 

 3.  The Dispute Review Expert appointed by the Employer is: 

     *Name:  (To be intimated later)   

     *Address: -------------------------------------------    

 

4.  The Defects Liability Period is 365 days from the date of completion. 

 

5. The Start date shall be 7 Days from the date of issue of the Notice to 

proceed with the work.     

     

6. The Intended Completion Date for the whole of the works is 2 (Two) 

months after start of work with the following milestones:     

  

7.  Milestone dates:          

 

     Physical Works to be completed                      Period from the start date 

     Milestone 1 -             45%                                 30 days. 

     Milestone 2 -             100%                               60 days. 

8.  The Site is located at Bhangagarh, Guwahati in Kamrup Metro 

District, Assam            

 9. The name and identification number of the Contract is: “Extension of 

Bhangagarh Transfer Station for installation of Organic Waste converter drying 

section near GMC Morgue.” invited vide No. GER/Div-III/112/17/4 Dated 

Guwahati the 12
th

 October, 2017. 

10. The works consist of the following:      

(A)  Building Works: 

     (C)  Other Items                                                                                                           

     Any other items as required for fulfilling all contractual obligations as per            

     the Bid documents. 

 

 [Cl.1.1] 

 

 

 [Cl.1.1] 

 

 

 

 

[Cl.1.1] 

 

[Cl.1.1] 

 

 

[Cl.1.1, 17 & 

28] 

 

 

 

 

 

 

 

 

[Cl.1.1] 

 

 

[Cl.1.1] 

 

 

 

 

[Cl.1.1] 

 

[Cl.1.1] 
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11. The law which applies to the Contract is the law of Union of India & 

Govt. of Assam.         

12. The Languages of the Contract documents is English                                                

  13. Limit of subcontracting 10% of the Initial Contract Price                                     

14. The Schedule of Key Personnel: As per Appendix.-II to Section I                               

15. Deleted     

 16. Site investigation report 

 17. The Site Possession Dates shall be within 7(seven) days from the date 

of Notice to proceed with the work.      

 18. Fees and types of reimbursable expenses to be paid to the Dispute 

Review Board are (To be inserted later)  

 19. Appointing Authority for the Dispute Review Expert is the Employer 

and the Contractor.   

 20. The period for submission of the programme for approval of Engineer 

shall be 10 days from the issue of Letter of acceptance.    

 21. The Period between programme updates shall be 20 days. 

 22. Deleted 

 23. The following events shall also be Compensation Events: 

       Substantially adverse ground conditions encountered during the course 

of execution of work not provided for in the bidding document. 

i.  Removal of Underground utilities detected subsequently. 

ii.  Removal of unsuitable material like Marsh, debris dumps, etc not                       

caused by the contractor. 

iii.  Presence of historical, archaeological or religious structures,      

monuments interfering with the works 

iv.  Restriction of access to ground imposed by civil, judicial, or                             

military authority. 

24.   The currency of the Contract is Indian Rupees. 

25.   Deleted.                                                                                                                       

26.  The proportion of payments retained (retention money) shall be 8%                    

from each bill subject to a maximum of 8% of final contract price. 

     

 

[Cl.3.1] 

 

 

 [Cl.3.1] 

  

[Cl.7.1] 

[Cl.9] 

 [Cl.13] 

  

[Cl.14] 

 

 [Cl.21] 

  

 

[Cl.25] 

 

 

 [Cl.26] 

 

 

 [Cl.27.1] 

 

 

[Cl.27.3] 

 

 

[Cl.44] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[Cl.46] 

 

 [Cl.47] 

 [Cl.48] 
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      Amount of liquidated                        Milestone 1 → Rs. ______ per day                      

damages for delay in                                                                                                         

completion of works                         Milestone 2 → Rs. ______ per day                    

                                                                 

27.  Maximum limit of                   10 percent of the Initial Contract Price 

liquidated damages                   rounded off to the nearest thousand.                                                                                                  

for delay in completion                                                                                                                  

of work. 

28. Deleted.                                                                                                                 

29. Deleted.                                                                                                                       

30. The amounts of the advance payment are:                                                                

 

 

[Cl.49] 

 

 

 

 

 

[Cl.49] 

 

 

 

[Cl.50] 

[Cl.50] 

 

[Cl.51 & 52] 

 

       Deleted 
  
31.  Deleted. 
 

32. Repayment of secured advance;                                                                                            
       

  Deleted 
 

33. The Securities shall be for following minimum amounts equivalent as a                      

percentage of the Contract Price. Performance Security for 2 (Two percent)                      

of contract price plus Rs………….. (To be decided after evaluation of the 

bid) as additional security in terms of ITB clause 29.5. The standard form of 

Performance Security acceptable to the Employer shall be an unconditional 

Bank Guarantee of the type as presented in Section 8 of the Bidding 

Documents. 
 

34.The Schedule of Operating and Maintenance Manuals at the time of                      

Installation. 
 

35. Deleted 
 

36. Deleted 
 

37. The following events shall also be fundamental breach of contract: “The                            

Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC.” 
 

38. The Percentage to apply to the value of the work not completed representing                  

the Employer’s additional cost for completing the Works shall be 20 percent. 

 

[Cl.51.4] 

 

 

   [Cl.52] 

 

 

 

 

 

 

 

[Cl.58] 

 

[Cl.58] 

 

[Cl.58] 

 

[Cl.59.2] 
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SECTION: 5 

TECHNICAL SPECIFICATION 

 

 
Technical Specification: 

 

1. The Technical Specifications as stated in APWD Schedule of Rates for Building 

(Civil) works for 2013-14 and relevant IS codes will be followed. 

 

2. The Technical Specification as stated in APWD Schedule of Rates for Sanitary & 

Water supply works for 2013-14 and relevant IS codes will be followed. 

 

3. The Technical Specifications as stated in APWD Schedule of Rates for Electrical 

Works for 2013-14 and relevant IS Codes will be followed. 
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SECTION: 6 

FORM OF BID 
 

Description of the Work: Extension of Bhangagarh Transfer Station for installation of 

Organic Waste converter drying section near GMC Morgue. 

To  

         The Commissioner, GMC, Panbazaar, Guwahati-1 

 

1. We offer to Execute the Works describe above and remedy any defects therein in 

conformity with the conditions of Contract, specifications, drawings, and Addenda 

for the sum (s) of Rs………………………………………… (In Figures) 

(Rupees……………………………………………………………….) (In Letters) 

only. 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as in 

reasonably possible after the receipt of the Engineer’s notice to commence and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the document. 

 

3. We agree to abide by this Bid for the period of 90 days from the date fixed for 

receiving the same, and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 

 

4. Unless and until a format Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

 

Dated this _________________day of _________________________/2017 

Signature_______________________in the capacity of_______________________ 

duly authorized to sign bids for and on behalf of _____________________________ 

(in block capitals or typed)         _________________________________________ 

Address________________________________________________ 

 

Witness________________________________________________ 

 

Address________________________________________________ 
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SECTION: 7 

SECURITIES AND OTHER FORMS 
PERFORMANCE BANK GUARANTEE 

To, 

      __________________________________________________ [name of Employer] 

      ____________________________________ [address of Employer] 

 

                  WHEREAS _________________________ [Name and address of Contractor] 

(Hereafter called “the Contractor”) has undertaken, in pursuance of Contract no._____ 

Dated _____ to execute ____________________ [Name of Contract and brief description 

of Works] (hereinafter called “the Contract”). 

 

                AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligation in accordance with the 

Contract; 

 

                AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

                NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you on behalf of the Contractor, up to a total of _____________ [amount of 

guarantee]*___________________________ [in words], such sum being payable in types 

and proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand and without cavil argument, any sum or sums 

within the limits of _________________ [amount of guarantee] as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

 

               We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

 

               We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between your hand and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

               This guarantee shall be valid until 28 days from the date of expiry of the Defect 

Liability Period. 

 

                  Signature and Seal of the guarantor ___________ 

                  Name of Bank ____________________________  

                  Address _________________________________  

                  Date____________________________________ 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

 

                ________________ (Date) 

To:  

 

          _______________________________ (Name and address of the Contractor) 

          _______________________________ 

          _______________________________ 

 

Dear Sirs, 

 

             This is to notify you that your dated __________________for execution of the 

________________________ (name of the contract and identification number, as given in 

the Instructions to Bidders) for the Contract Price of Rupees _________________ 

(_______________) (amount in words and figures), as corrected and modified in accordance 

with the Instructions to Bidders1 is hereby accepted by our Agency. 

 

             You are hereby requested to furnish Performance Security, in the form detailed in 

Para 34.1 of ITB for an amount equivalent to Rs. _________ within 15 days of the receipt of 

this letter of acceptance valid up to 28 days from the date of expiry of Defects Liability 

Period i.e. up to_____________ and sign the contract, failing which action as stated in Para 

34.3 of ITB will be taken. 

 

 

                                                                                                              Yours faithfully, 

           

 

 

The Commissioner, 

Guwahati Municipal Corporation            

                                                                                                                Guwahati-1 
1                  

   Delete “corrected” and or “and modified” if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected.  

 
2 

   To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the 

Employer in the “Instructions to Bidders”. 
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Issue of Notice to proceed with the work 

_______________ (Date) 

 

To, 

 

        —————————————— (Name and address of the Contractor) 

        —————————————— 

        —————————————— 

 

Dear Sirs, 

 

                    Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 

and signing of the construction of __________________________________ 

___________________________________________________________________________

___________________________________________________________________________

__________________________ at a Bid of Rs. ______________ ____________________.  

 

              You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

 

 

                                                                                                                  Yours faithfully, 

                                                                                                             

                                                                                   (Signature, name and title of signatory 

                                                                                   authorized to sign on behalf of Employer) 
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Agreement Form 

 

Agreement No. ___________________________________________________________ 

 

This agreement, made the ___________________ day of___________________________, 

between the ___________________________________ [hereinafter called “the Employer”] 

and _________________________________________________________ (name and 

address of contractor) hereinafter called “the Contractor” of the other part. 

 

               Whereas the Employer is desirous that the Contractor execute 

___________________________________________________________________________

_________________________________________________________________ ( name and 

identification number of Contract) (hereinafter called “the Works”) and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein, at a cost of                        

Rs._______________________________________________________________________ 

__________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1) In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions hereinafter referred to and they shall 

be deemed to form and be read and construed as part of this Agreement. 

 

2) In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy any defects therein in conformity in all aspects 

with the provisions of the Contract. 

 

3) The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying the defects wherein 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

 

4) The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz. 

 

i. Letter of Acceptance; 

 

ii. Notice to proceed with the works; 

 

iii. Contractor’s Bid; 
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iv. Contract Data; 

 

v. Conditions of contract (including Special Conditions of Contract); 

 

vi. Specifications; 

 

vii. Drawings; 

 

viii. Bill of Quantities; and 

 

ix. Any other document listed in the Contract Data as forming part of the contract. 

 

x. Joint Venture Agreement. 

 

In witnessed whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 

The Common Seal of __________________________________________________ was 

hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said ____________________________ 

___________________________________________________________________________ 

in the presence of: 

 

Binding Signature of Employer _________________________________________________ 

 

Binding Signature of Contractor _______________________________________________ 
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UNDERTAKING  

 

(For validity of the Bid) 

 

 

             I, the undersigned do hereby undertake that our firm M/s __________________ 

_______________ agree to abide by this bid for a period __________________________ 

__________________________ 90 days for the date fixed for receiving the same and it shall 

be binding on us and may be accepted at any time before the expiration of that period. 

 

 

 

                                                                                     

____________________________________________ 

                                                                                      

                                                                            (Signed by an Authorized Officer of the firm) 

                                                                                                                              Title of Officer 

 

                                                                                                                               Name of Firm 
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UNDERTAKING  

 

 

             I, the undersigned do hereby undertake that our firm M/s _____________________  

_______________ would invest minimum cash up to 25% of the value of the work during  

implementation of the contract 

 

 

                                                        

___________________________________________ 

                                                                                      

                                                                            (Signed by an Authorized Officer of the firm) 

                                                                                                                              Title of Officer 

 

                                                                                                                               Name of Firm 

                                                                                                                  DATE                           
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR                   

AVAILABILITY OF CREDIT FACILITIES  

 

BANK CERTIFICATE 

 

This is to certify that M/s 

…………………………………………………………………………………………………

……………………..is a reputed company with a good financial standing. 

 

If the contract for the work, namely Construction 

………………………………………………………………………………………………… 

………………………………………………………………………………………………….

……………………………………………………………………… is awarded to above firm, 

we shall be able to provide overdraft/credit facilities to the extent of                                               

Rs.…………………………………………………………………………………………….…

……………………………to meet their working capital requirements for executing the 

above during the contract period. 

 

 

________________  

 

(Signature)  

 

 

            

            

               Name of the Bank 

     Senior Bank Manager 

    Address of the Bank 
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AFFIDAVIT 

 
1.  I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s 

………………………………………………… have abandoned any worked by 

CPWD/State PWD  in India nor awarded to us for such works have been rescinded, 

during the last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and requested any Bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding my (our) competence and general 

reputation. 

 

4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/Project implementing agency. 

 

 

 

____________________________ 

 

(Signed by an Authorized Officer of the Firm) 

 

____________________________ 

 

                                                                                                             Title of Officer                  

____________________________ 

 

(Signed by an Authorized Officer of the Firm) 

 

 

____________________________ 

 

Title of Officer 

 

____________________________ 

 

Name of Firm 

 

____________________________ 

 

Date 

 

 

 

 

(Note: This affidavit should invariably be made in non-judicial stamp paper of 

specified value) 



66 

 

 

                                                        Authority 

 

 

              I/We Sri/M/s ……………………………………………………………. do 

hereby authorize the Employer i.e. The Commissioner, GMC, Panbazaar, Guwahati-1, 

to obtain clarification on any information furnished by me/us in support of 

Qualification Information as an when required from the Authority/Department/Bank 

etc. 

 

 

 

 

 

 

 

 

Signature of the Bidder…………………………………….. 

Name in Block Letter………………………………………. 

Address…………………………………………………….. 

……………………………………………………………… 
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SECTION: 8 

DOCUMENTS TO BE FURNISHED BY THE BIDDER 
 

DOCUMENTS COMPRISING THE BID 

 
The Bid to be submitted by the Bidders as Volume-IV of the BID DOCUMENTS refers 

Clause 8.1 shall be of comprising the followings: 

 

 

i. Bid Security in form specified in SECTION-7 

 

ii. Qualification information and supporting documents as specified in 

SECTION-2. 

 

iii. Certificates, Undertakings, Affidavit as specified in SECTION-2. 

 

iv.  Undertakings that the Bid shall remain valid for the period specified in Clause 

15.1 of ITB. 

 

v. Undertakings that the Bidder will invest a minimum of 25% of the Bid value 

for the work. 

 

vi. Form of Bid as specified in SECTION-6 

 

 

 

Each Part will be separately sealed and marked in accordance with the sealing and marking 

Clause 10 and signed at every page by the Bidder or by the Power of Attorney holder. 
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