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GUWAHATI MUNICIPAL CORPORATION 

LOCAL COMPETITIVE BIDDING (CIVIL 

WORKS) 

 

 

NAME OF WORK 

 
 
 
: Improvement of various works under the 

award of 15th Finance Commission to 

Guwahati Municipal Corporation (GMC) 
for the financial year 2020-21  

NAME OF ROAD 

  
:  
 

 
 
 
 
 
 
 
 
 
 
 
 
PERIOD   OF   DOWNLOADING   BID :  FROM 29/06/2020 TO 06/07/2020 

 

DOCUMENTS   
 

DATE & TIME FOR RECEIPT OF BIDS :  06/07/2020 UP TO 1400 HOURS 
 

TIME & DATE OF OPENNING OF BIDS :  06/07/2020 AT 1430 HOURS 
 

PLACE OF OPENNING OF BIDS : GUWAHATI MUNICIPAL  

  
 

  CORPORATION, (CONFERENCE 
 

  HALL) 
 

  PANBAZAAR, GUWAHATI – 781001 
 

OFFICER INVITING BIDS : 
COMMISSIONER, GMC, 

 

GUWAHATI  
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INVITATION FOR BID 

 

(IFB) 



 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 1: INSTRUCTIONS TO 
BIDDERS (ITB) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
List of Works 

 

Name of Work 
Estimated 

Amount  

Bid Security (In Lakh) 
Cost of Bid 

Document 

Period of 

Completion For General 
For SC/ST/ 

OBC/UEE 

Construction of Naba Yubak 

Community Hall at 

Templeghat 

₹ 12,49,000.00 ₹ 24,980.00 ₹ 12,490.00 ₹ 1,000.00 2 Months 

Development of Playground at 

Templeghat 
₹ 14,46,000.00 ₹ 28,920.00 ₹ 14,460.00 ₹ 1,000.00 2 Months 

 Construction of Pradip bye 

lane,Ashram path,Temple 

Ghat  

₹ 4,22,500.00 ₹ 8,450.00 ₹ 4,225.00 ₹ 1,000.00 2 Months 

Construction of Prabhat 

Path,Temple Ghat  
₹ 8,80,000.00 ₹ 17,600.00 ₹ 8,800.00 ₹ 1,000.00 2 Months 

Construction of Bulun Hazarika 

Path,Temple Ghat  
₹ 8,80,000.00 ₹ 17,600.00 ₹ 8,800.00 ₹ 1,000.00 2 Months 

Construction of drain at Pandu 

Nath near Madhab Bhuyan 

House,    

₹ 7,30,000.00 ₹ 14,600.00 ₹ 7,300.00 ₹ 1,000.00 2 Months 

Construction of Kajol Path,Tini 

Pukhuri,Temple Ghat,Pandu 

Nath  

₹ 4,40,000.00 ₹ 8,800.00 ₹ 4,400.00 ₹ 1,000.00 2 Months 

Construction of Nizara Path, 

Pani Tanky, Bishnu Mandir 
₹ 7,54,000.00 ₹ 15,080.00 ₹ 7,540.00 ₹ 1,000.00 2 Months 

Construction of Mahila 

Sammittee Path,( Upper 

portion) Temple Ghat  

₹ 6,16,000.00 ₹ 12,320.00 ₹ 6,160.00 ₹ 1,000.00 2 Months 

Construction of Naba Yubak 

Sanga Path,Temple Ghat  
₹ 8,45,000.00 ₹ 16,900.00 ₹ 8,450.00 ₹ 1,000.00 2 Months 

Construction of Medhi Path 

,Pandu Nath 
₹ 3,02,000.00 ₹ 6,040.00 ₹ 3,020.00 ₹ 1,000.00 2 Months 

Construction of foot bridge at 

Pandu Nath near house of 

Upen Das 

₹ 5,15,000.00 ₹ 10,300.00 ₹ 5,150.00 ₹ 1,000.00 2 Months 

Construction of road & drain 

at Jaymati Nagar 
₹ 10,00,000.00 ₹ 20,000.00 ₹ 10,000.00 ₹ 1,000.00 2 Months 

Construction of road & drain 

at Anada Nagar bye lane no 5 
₹ 10,00,000.00 ₹ 20,000.00 ₹ 10,000.00 ₹ 1,000.00 2 Months 

Construction of bye lane of 

Jain Mandir Gali Barabazara 
₹ 35,33,500.00 ₹ 70,670.00 ₹ 35,335.00 ₹ 1,000.00 2 Months 

Construction of bye lane with 

railing at Mission Para 
₹ 27,00,000.00 ₹ 54,000.00 ₹ 27,000.00 ₹ 1,000.00 2 Months 

Construction of approach road 

to Khanamukh Smashan 
₹ 15,00,000.00 ₹ 30,000.00 ₹ 15,000.00 ₹ 1,000.00 2 Months 

Construction of Bye lane with 

side drain slab of LHS of Naba 

Yubak Sangha 

₹ 12,00,000.00 ₹ 24,000.00 ₹ 12,000.00 ₹ 1,000.00 2 Months 



Construction of drain with slab 

of east Kamakhya Colony 

(Near Bidhan Sangha Club) 

₹ 5,92,000.00 ₹ 11,840.00 ₹ 5,920.00 ₹ 1,000.00 2 Months 

Construction of Guard wall in 

southern side of Om Baba 

Ashram 

₹ 18,82,000.00 ₹ 37,640.00 ₹ 18,820.00 ₹ 1,000.00 2 Months 

Improvement of bye lane at 

Hill Top Colony, Maligaon 
₹ 20,30,000.00 ₹ 40,600.00 ₹ 20,300.00 ₹ 1,000.00 2 Months 

Construction of drain at 

Sankar Nagar 
₹ 12,00,000.00 ₹ 24,000.00 ₹ 12,000.00 ₹ 1,000.00 2 Months 

Construction of road towards 

Adabari post office 
₹ 7,00,000.00 ₹ 14,000.00 ₹ 7,000.00 ₹ 1,000.00 2 Months 

Construction of road and drain 

at Nijara path Garbhanga 

infront of forest office 

₹ 15,00,000.00 ₹ 30,000.00 ₹ 15,000.00 ₹ 1,000.00 2 Months 

Construction of road and 

retaining wall at Kharguli 

namoni luit pur 

₹ 30,00,000.00 ₹ 60,000.00 ₹ 30,000.00 ₹ 1,000.00 2 Months 

Construction of road at 

Kharguli lower luit purnear 

Kanchan house 

₹ 10,00,000.00 ₹ 20,000.00 ₹ 10,000.00 ₹ 1,000.00 2 Months 

Improvement of Angad Haloi 

path, Sundarbari, Jalukbari 
₹ 15,00,000.00 ₹ 30,000.00 ₹ 15,000.00 ₹ 1,000.00 2 Months 

Improvement of Kalia Gosai 

path Byelane, Banpara, 

Dhirenpara 

₹ 12,00,000.00 ₹ 24,000.00 ₹ 12,000.00 ₹ 1,000.00 2 Months 

Construction of RCC Culvert 

infront of Kalicharan Nursing 

Home 

₹ 20,00,000.00 ₹ 40,000.00 ₹ 20,000.00 ₹ 1,000.00 2 Months 

Improvement of Lachit Lane, 

Lachit Nagar 
₹ 28,00,000.00 ₹ 56,000.00 ₹ 28,000.00 ₹ 1,000.00 2 Months 

Improvement of Raghunath 

Choudhury Path 
₹ 27,55,000.00 ₹ 55,100.00 ₹ 27,550.00 ₹ 1,000.00 2 Months 

Repairing of Ghana Kanta 

Kumar Path, Bye lane no. 3 

left, Rukminigaon 

₹ 49,90,000.00 ₹ 99,800.00 ₹ 49,900.00 ₹ 1,000.00 2 Months 

Construction of RCC drain cum 

Footpath at Dipar Boro Path 

near Ahom Gaon LP School 

₹ 18,39,300.00 ₹ 36,786.00 ₹ 18,393.00 ₹ 1,000.00 2 Months 

Construction of Shubhesawri 

Das Path (Drainage System), 

Near Delhi Public School, 

Ahom Gaon. 

₹ 24,71,600.00 ₹ 49,432.00 ₹ 24,716.00 ₹ 1,000.00 2 Months 

Improvement of Shubhesawri 

Das Path , Near Delhi Public 

School, Ahom Gaon. 

₹ 26,50,600.00 ₹ 53,012.00 ₹ 26,506.00 ₹ 1,000.00 2 Months 

Improvement of drainage 

system at Radha Damodar 

Path 

₹ 19,45,000.00 ₹ 38,900.00 ₹ 19,450.00 ₹ 1,000.00 2 Months 



Construction of Siv Mandir- 

Church sub byelane at Kundil 

Nagar Basistha Charali. 

₹ 34,37,000.00 ₹ 68,740.00 ₹ 34,370.00 ₹ 1,000.00 2 Months 

Improvement of Bye lane opp.  

R K Tower and Axis Bank at A. 

K. Azad road 

₹ 10,00,000.00 ₹ 20,000.00 ₹ 10,000.00 ₹ 1,000.00 2 Months 

Improvement of Pragati Path, 

Odalbakara 
₹ 20,00,000.00 ₹ 40,000.00 ₹ 20,000.00 ₹ 1,000.00 2 Months 

Improvement of drainage 

system & road of byelane 

toward Swarna Villa from 

Bishnu Rabha Path 

₹ 36,24,000.00 ₹ 72,480.00 ₹ 36,240.00 ₹ 1,000.00 2 Months 

Renovation of drain behind 

Gurudwara at Surabala 

Bordoloi Path 

₹ 7,25,000.00 ₹ 14,500.00 ₹ 7,250.00 ₹ 1,000.00 2 Months 

Improvement of  Notboma 

Dakhingaon Link Road Sukafa 

Nagar  

₹ 33,50,000.00 ₹ 67,000.00 ₹ 33,500.00 ₹ 1,000.00 2 Months 

Improvement of Rana Star 

club lane 
₹ 12,50,000.00 ₹ 25,000.00 ₹ 12,500.00 ₹ 1,000.00 2 Months 

Improvement of Milijuli path, 

Jugal Baruah Path 
₹ 25,00,000.00 ₹ 50,000.00 ₹ 25,000.00 ₹ 1,000.00 2 Months 

Improvement of Rajlakhmi 

Path sub byelane of Sewali 

Path 

₹ 20,00,000.00 ₹ 40,000.00 ₹ 20,000.00 ₹ 1,000.00 2 Months 

Construction of Fencing at 

Bharalu River Side in RKC Road 
₹ 25,00,000.00 ₹ 50,000.00 ₹ 25,000.00 ₹ 1,000.00 2 Months 

Improvement of Luit Path 

Bamunimaidam  
₹ 35,00,000.00 ₹ 70,000.00 ₹ 35,000.00 ₹ 1,000.00 2 Months 

Improvement of Pragjyotish 

Nagar Path  
₹ 35,00,000.00 ₹ 70,000.00 ₹ 35,000.00 ₹ 1,000.00 2 Months 

Repairing & Renovation of 

Uzanbazar Office Building 
₹ 40,00,000.00 ₹ 80,000.00 ₹ 40,000.00 ₹ 1,000.00 2 Months 

Improvement of Surya Path at 

Pub Odalbakara with one side 

drain 

₹ 25,00,000.00 ₹ 50,000.00 ₹ 25,000.00 ₹ 1,000.00 2 Months 

Improvement of Gopal Nagar 

Amar Path, Noonmati 
₹ 20,00,000.00 ₹ 40,000.00 ₹ 20,000.00 ₹ 1,000.00 2 Months 

Construction of Aditya Kumar 

Path Satijyomoti Nagar, 

Hatigupta Road 

₹ 15,00,000.00 ₹ 30,000.00 ₹ 15,000.00 ₹ 1,000.00 2 Months 

Improvement & Upgradation 

of Gyan Tirtha Path of 

Lankeswar 

₹ 40,00,000.00 ₹ 80,000.00 ₹ 40,000.00 ₹ 1,000.00 2 Months 

Construction of a Retaining 

wall with silt chamber and 

Repairing of boundary wall 

with paintingat Justice Quarter 

no. 8 at Kharghuli 

₹ 20,00,000.00 ₹ 40,000.00 ₹ 20,000.00 ₹ 1,000.00 2 Months 



Construction of road and 

retaining wall at Krishna Nagar 

Holly Child school to Amiya 

Nagar, Hill Side 

₹ 20,00,000.00 ₹ 40,000.00 ₹ 20,000.00 ₹ 1,000.00 2 Months 

Construction of cattle bridge 

at the junction of Karnachal 

road and bye lane no 2. 

₹ 5,00,000.00 ₹ 10,000.00 ₹ 5,000.00 ₹ 1,000.00 2 Months 

Construction of Two nos of Silt 

chamber at Swadesh Nagar 

leading to the residence of 

Manoj Goswami. 

₹ 18,00,000.00 ₹ 36,000.00 ₹ 18,000.00 ₹ 1,000.00 2 Months 

Improvement of Suruosay 

Path Hatigaon Khanka 
₹ 30,00,000.00 ₹ 60,000.00 ₹ 30,000.00 ₹ 1,000.00 2 Months 

Improvement of Nahar Path, 

Dakhingaon 
₹ 10,00,000.00 ₹ 20,000.00 ₹ 10,000.00 ₹ 1,000.00 2 Months 

Providing floor tiles & water 

filter in the office of GMC at 

Super Market 

₹ 8,50,000.00 ₹ 17,000.00 ₹ 8,500.00 ₹ 1,000.00 2 Months 

Desiltation of inner drain of 

Doordarshan Kendra Campus 
₹ 1,50,000.00 ₹ 3,000.00 ₹ 1,500.00 ₹ 1,000.00 2 Months 

Construction of road & drain 

remaining portion at B R Deka 
₹ 22,00,000.00 ₹ 44,000.00 ₹ 22,000.00 ₹ 1,000.00 2 Months 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



A. General 
 

1. Scope of Bid 
 

1.1 The Commissioner, Guwahati Municipal Corporation, Guwahati, (referred to as 
Employer in these documents) invites bids for the construction of works (as defined in 
these documents and referred to as "the works") detailed in the table given in IFB. The 
bidders may submit bids for any or all of the works detailed in the table given in IFB. 

 

 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

 

2. Source of Funds 
 

2.1 The expenditure on the project will be met from 15
th

 Finance Commission to 
Guwahati Municipal Corporation (GMC) for the financial year 2020-21. 

 

2.2 Deleted 
 

3. Eligible Bidders 
 

3.1 This Invitation for Bids is open to Contractors registered with the GMC. 
 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
statement that the Bidder is not associated, nor has been associated in the past, 
directly or indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as 
Project Manager for the Contract. A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the works, and any of 
its affiliates, shall not be eligible to bid. 

 

3.3 Government-owned enterprises in the Employer’s country may only participate if they 
are legally and financially autonomous, operate under commercial law and are not a 
dependent agency of the Employer. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by any Government Department/Guwahati Municipal Corporation in 
accordance with sub-clause 35.1. 

 

4. Qualification of the Bidder 
 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. 

 

4.2 In the event that Pre-qualification of potential bidders has been undertaken, only bids 
from prequalified bidders will be considered for award for Contract. These qualified 
bidders should submit with their bids any information updating their original 
prequalification applications or, alternatively, confirm in their bids that the originally 
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submitted prequalification information remains essentially correct as of date of bid 
submission. The update or confirmation should be provided in Section 2. 

 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders 
shall include the following information and documents with their bids in Section 2: 

 

a) Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the 
signatory of the Bid to commit the Bidder; 

 
b) Proof of registration with GMC with copy of photo ID proof (photocopy of 

driving license/PAN Card/bank passbook with photograph etc.) 
 

c) Copy of up to date Trade License issued by Guwahati Municipal Corporation. 
 

d) Affidavit in Original. 
 

e) Total monetary value of civil construction work performed during each of the 
last three years.; (Not mandatory for works up to Rs 10 Lakhs) 

 
f) Experience in works of a similar nature and size for each of the last three 

years, and details of works under way or contractually committed; and clients 
who may be contacted for further information on those contracts; (Not 
mandatory for works up to Rs 10 Lakhs) 

 
g) Major items of construction equipment proposed to carry out the Contract; 

 
h) Qualifications and experience of key site management and technical personnel 

proposed for the Contract; 
 

i) Deleted. 
 

j) Evidence of access to line(s) of   credit and availability of other financial  
Resources facilities (25% of Contract value), certified by the Bankers (Not more 
than 3 months old) ; 

 

k) Undertaking that the bidder will be able to invest a minimum cash of 25% of 
contract value of work, during implementation of the work. 

 
l) Authority to seek references from the Bidder's bankers; 

 
m) Information regarding any litigation pending in any court of law or arbitration 

resulting from contracts executed by the Bidder in the last five years or 
currently under execution. The information shall include the names of the 
parties concerned, the disputed amount, cause of litigation, and matter in 
dispute; 

 
n) The proposed methodology and program of construction including 

Environmental Management Plan backed with equipment, materials and  
manpower planning and deployment, duly supported with broad calculations 
and quality control procedures proposed to be adopted, justifying their 
capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones. 
(Not mandatory for works up to Rs 10 Lakhs) 

 

o) Contractor must have to submit their Annual Return documents (Income Tax) 
for the last three years. (Not mandatory for works up to Rs 10 Lakhs) 
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4.4 A. To qualify for award of the contract, each bidder in its name should have in the 
last three years i.e. 2017-16, 2016-15, 2015-14:  

a) Deleted. 
 

b) satisfactorily completed (not less than 50% of contract value), as a prime 
contractor, (or as subcontractor duly certified by the employer) at least one 
similar work of value not less than 80% of the estimated package value; (Not 

applicable for works of value up to Rs 10.00 Lakhs) 
 

c) Deleted. 
 

4.4 B.  Each bidder should further demonstrate: 
 

a) Availability (either owned or leased or by procurement against mobilization 
advances) of the following key and critical equipment for this work: (Not applicable 
for works up to Rs 10.00 Lakhs. However, availability of machinaries would be 
preferred. ). 

 

Sl. Equipment Type and Minimum 
Maximum Age of Minimum 

 

Equipment Number  

No. Characteristics Capacity  

(years) Required  

   
 

1. Earth Vibratory Road Roller 
8 – 10 t 

5 1  

static weight  

    
 

2. 
Smooth wheeled tandem roller 

6 – 8 t 5 1  

for finish rolling  

    
 

3. 
Loader cum excavator mini 1 cum 

5 1  

type JCB bucket size  

   
 

4. 
Earth Vibratory Road 

1.5 t 5 1  

Roller(for narrow stretches) 
 

    
 

5. Water tanker 6 KL 5 1 
 

     
 

6. Dewatering Pump sets 10 HP 5 1 
 

     
 

7. Generator 125 KVA 5 1 
 

     
 

8. Leveling Instrument  5 1 
 

     
 

 

Based on the studies, carried out by the Engineer the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the above list. 

 

The bidders should, however, undertake their own studies and furnish with their bid, a 
detailed construction planning and methodology supported with layout and necessary 
drawings and calculations (detailed) as stated in clause 4.3 (m) above to allow the 
employer to review their proposals. The numbers, types and capacities of each 
plant/equipment shall be shown in the proposals along with the cycle time for each 
operation for the given production capacity to match the requirements. 

 

b) Availability for this work of a Project Manager/Supervisor with no less than five/three 
years' experience in construction of similar civil engineering works and other key 
personnel with adequate experience. 
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c) Liquid assets and/or availability of credit facilities of no less than 25% of package 
value. 

 

(Credit lines/letter of credit/certificates from Banks for meeting the funds 
requirementetc.) 

 

4.4 C. To qualify for a package of contracts made up of this and other contracts for which 
bids are invited in the IFB, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for all the 
contracts in question. 

 

4.5 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will 
be calculated as under: (Not mandatory for works up to Rs 10 Lakhs) 

 

Assessed Available Bid capacity = (A*N*2 - B) 
 

Where 
 

A = Maximum value of civil engineering works executed in any one year during the 
last three/five years (updated to 2016-17 price level) taking into account the 
completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids are 
invited. 

 

B = Value, at 2016-17 price level, of existing commitments and on-going works to be 
completed during the period of completion of the works for which bids are invited. 

 

Note: i) The statements showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent. 
 

ii) Updating factors for updating work value of single Road Project executed during 
last five years: 
 

Year before  Multiplying Factor 

One 1.1 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 
 
4.6 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

- made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

 
- Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures  
etc.; and/or 

 
- participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the employer. 
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- has not duly filled up the formats given in Qualification Information [1.3.1, 1.3.2, 
1.4A&B] 

 

4.7 In case, the qualification information is not duly filled as per the prescribed formats, 
the bid shall be summarily rejected. 

 

5. One Bid per Bidder 
 

5.1 Each bidder shall submit only one bid for one contract. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the Bidder’s participation to be disqualified. 

 
5.2 No bidder will be allotted works of more than 2 (Two) groups, even if he is found 

eligible in selection criterion in other aspects. 
 

6. Cost of Bidding 
 

6.1     The bidder shall bear all costs associated with the preparation and submission of his 
Bid and the Employer will in no case be responsible and liable for those costs. 

 

7. Site visit 
 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense. 

 

B. Bidding Documents 
 

8. Content of Bidding Documents 
 

8.1 The set of bidding documents comprises the documents listed in the table below and 
addenda issued in accordance with Clause 10: 

 

1. Invitation for Bids 
 

2. Bidding Documents  comprising: 

 
i. Section 1: Instructions to Bidders 

 
ii. Section 2: Forms of Bid and Qualification Information 

 
iii. Section 3: Conditions of Contract 

 
iv. Section 4: Contract Data 

 
v. Section 5: Technical Specifications 

 
vi. Section 6: Forms of Securities 

 

8.2 Deleted. 
 

9. Clarification of Bidding Documents 
 

9.1     A prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing at the Employer’s address indicated in the invitation to bid. 
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The Employer will respond to any request for clarification which he received earlier 
than 15 days prior to the deadline for submission of bids. Copies of the Employer's 
response will be forwarded to all purchasers of the bidding documents, including a 
description of the enquiry but without identifying its source. 

 

9.2 Pre-bid meeting 
 

9.2.1 Deleted 
 

9.2.2 Deleted 
 

9.2.3 Deleted 

 

9.2.4 Deleted 
 

9.2.5 Deleted 
 

10. Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing to all the purchasers of the bidding documents. Prospective 
bidders shall acknowledge receipt of each addendum in writing to the Employer. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids, in accordance with Sub-Clause 20.2 below. 

 

C. Preparation of Bids 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
 

12.1 The bid submitted by the bidder shall comprise the following: 
 

(a) The Bid (in the format indicated in Section 2).  
(b) Bid Security;  
(d) Qualification Information Form, non refundable bid document fee, 

Documents; and any other materials required to be completed and submitted by 
bidders in accordance with these instructions. The documents listed under Sections 2, 
4 and 7 of Sub-Clause 8.1 shall be filled in without exception. 

 

12.2 Bidders bidding for this contract together with other contracts stated in the IFB to 
form a package will so indicate in the bid together with any discounts offered for the 
award of more than one contract. 

 

13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the 

price on the Form of Bid submitted by the Bidder. 



13 
 

 

13.2 The Bidder must quote his bid price in Section-2 (Contractor’s Bid Form) both in 
figure and words, which is to be duly signed by the bidder. A Bid without any 
mention of bid price in the Contractor’s Bid Form shall be treated as Non-Responsive 
and shall not be considered for evaluation. 

 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. 

 

13.4 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 43 of the 
Conditions of Contract. 

 

13.5 Abnormally low or high rates shall not be taken into consideration and shall be 
summarily rejected without assigning any reason thereof. Discounts offered after 
filling up the rates of the items shall not be taken into consideration and rates 
inserted against each item shall prevail.  

13.6 No working estimates for any works will be entertained from this office. 
 

14. Currencies of Bid and Payment 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period not less than Ninety days after the deadline date 
for bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders' responses shall be made in writing or 
by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required or permitted to modify his bid except as 
provided in 15.3 hereinafter, but will be required to extend the validity of his bid 
security for a period of the extension, and incompliance with Clause 16 in all respects. 

 

15.3 In the case of contracts in which the Contract Price is fixed (not subject to price 
adjustment),in the event that the purchaser requests and the Bidder agrees to an 
extension of the validity period, the contract price, if the Bidder is selected for award 
shall be the bid price corrected as follows : 

 

The price shall be increased by the factor 0.12% for each week or part of a week that 
has elapsed from the expiration of the initial bid validity to the date of issue of letter 
of acceptance to the successful Bidder. 

 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the 
above correction. 

 

16. Bid Security 
 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This bid security shall be in 
favour of the Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati 
– 781001, and may be in one of the following forms: 
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 -  TDR/FDR  pledged  in  favour  of  the  Commissioner,  Guwahati  Municipal 
 Corporation,   Panbazaar, Guwahati – 781001, payable at Guwahati. 

16.2 TDR/FDR issued as surety for the bid shall be valid for at least 45  days  beyond  the 

 validity of bids. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

 in  Sub-Clauses  16.1  and  16.2  above  shall  be  rejected  by the  Employer  as  non- 

 responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
 the bid validity period specified in Sub-Clause 15.1. 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 

 signed the Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited 
 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid 
validity; 

 
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 
27; or 

 
(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit 
to 

 
(i) Sign the Agreement; or 
(ii) Furnish the required Performance Security. 

 
17. Alternative Proposals by Bidders 
 

17.1 Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing and 
specifications. Alternatives will not be considered. 

 

18. Format and Signing of Bid 
 

18.1 The Bidder shall prepare one original and one copy of the documents comprising the 
bid as described in Clause 12 of these Instructions to Bidders, bound with the volume 
containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as 
appropriate. In the event of discrepancy between them, the original shall prevail. All  
documents to be submitted should be in proper format & done by at least spiral binding. 

 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be 
signed (in Blue Ink only) by a person or persons duly authorized to sign on behalf of 
the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or 
amendments have been made shall be initialled by the person or persons signing the 
bid. Each and every signature must be dated. Full Name of the bidder shall be mentioned 
at least in the Contractor’s Bid Form. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the 
bidder, in which case such corrections shall be initialled by the person or persons 
signing the bid. 
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18.4 The Bidder shall furnish information as described in the Form of Bid on commissions 
or gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract 
execution if the Bidder is awarded the contract. 

 
 

 

D. Submission of Bids 
 

19. Sealing and Marking of Bids 
 

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly 
marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as 
inner envelopes) shall then be put inside one outer envelope. 

 

19.2 The inner and outer envelopes shall 
 

a) be addressed to the Employer at the following address: 
 

The Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati – 
781001, and 

 
b) Bear the following identification: 

 

- Bid for __________________________________________________________; 

-Package No. _______________________________________________________ 
 

- Bid Reference No. _________________________________________________ 
 

- DO NOT OPEN BEFORE ___________________________________________ 
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 
indicate the name and address of the bidder to enable the bid to be returned unopened 
in case it is declared late, pursuant to Clause 21. If the inner envelops are not marked 
as per Clause 19.2 above, the bids shall not be opened. 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids 
 

20.1 Bids must be received by the Employer at the address specified above no later than 
the Date & time specified in the NIT. In the event of the specified date for the 
submission of bids declared a holiday for the Employer, the Bids will be received up 
to the appointed time on the next working day. 

 

20.2 The Employer may extend the deadline for submission of bids by issuing amendment 
in accordance with Clause 10, in which case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 

21. Late Bids 
 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 
returned unopened to the bidder. 

 

22. Modification and Withdrawal of Bids 
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22.1 Bidders may withdraw their bids by giving notice in writing before the deadline 
prescribed in Clause 20. 

 

22.2 Each Bidder's withdrawal notice shall be prepared, sealed, marked, and delivered in 
accordance with Clause 18 & 19, with the outer and inner envelopes additionally 
marked "WITHDRAWAL", as appropriate. 

 

22.3 Deleted 
 

22.4 Withdrawal of a Bid between the deadline for submission of bids and the expiration of 
the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to 
Clause 16. 

 

22.5 Deleted.  

E. Bid Opening and Evaluation 

23. Bid Opening 
 

23.1 The Employer will open all the Bids received (except those received late), including 
modifications made pursuant to Clause 22, in the presence of the Bidders or their 
representatives who choose to attend at specified period. In the event of the specified 
date of Bid opening being declared a holiday for the Employer, the Bids will be 
opened at the appointed time and location on the next working day. 

 

23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for 
which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 
shall not be opened. 

 

23.3 The Bidders' names, the Bid prices, the total amount of each Bid and of any 
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, the presence or absence of Bid security, and such 
other details as the Employer may consider appropriate, will be announced by the 
Employer at the opening. No bid shall be rejected at bid opening except for the late 
bids pursuant to Clause 21. Bids [and modifications] sent pursuant to Clause 22 that 
are not opened and read out at bid opening will not be considered for further 
evaluation regardless of the circumstances. Late and withdrawn bids will be returned 
un-opened to bidders. 

 

23.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.3. 

 

24. Process to Be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 

 

25. Clarification of Bids 
 

25.1   To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
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the unit rates. The request for clarification and the response shall be in writing or by 
cable, but no change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered 
by the Employer in the evaluation of the Bids in accordance with Clause 28. 

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
relating to its bid from the time of the bid opening to the time the contract is awarded. 
If the Bidder wishes to bring additional information to the notice of the Employer, it 
should do so in writing. 

 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the Bidders’ 
bid. 

 

26. Examination of Bids and Determination of Responsiveness 
 

26.1   Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid 
(a) meets the eligibility criteria defined in Clause 3; (b) has been properly signed;  

(c) is accompanied by the required securities and; (d) is substantially responsive to the 
requirements of the Bidding documents. 

 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Bidding documents, the Employer's rights or the Bidder's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

 

 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 

27. Correction of 

Errors Deleted 
 
28. Evaluation and Comparison of Bids 
 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 26. 

 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows: 

 

a) Deleted.  
b) making an appropriate adjustments for any other acceptable variations, 

deviations; and  
c) Deleted.  
d) Basis for evaluation of financial bids will be the latest APWD Schedule of 

rates current in the state. 
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28.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the Bidding documents or otherwise result in 
unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation. 

 

28.4 The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 

 

28.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's 
estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security set forth in 
Clause 32 be increased at the expense of the successful Bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

 

F. Award of Contract 
 

29. Award Criteria 
 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the Bidding documents and who 
has offered the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3, and (b) 
qualified in accordance with the provisions of Clause 4. 

 

29.2 If, pursuant to Clause 12.2 this contract is being let along with other contracts, the 
lowest evaluated Bid Price will be determined when evaluating this contract in 
conjunction with other contracts to be awarded concurrently, taking into account any 
discounts offered by the bidders for the award of more than one contract. 

 

30. Employer's Right to accept any Bid and to reject any or all Bids 
 

30.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer's action. 

 

31. Notification of Award and Signing of Agreement 
 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the "Letter of Acceptance") will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the "Contract Price"). 
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31.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 
32. 

 

31.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be kept ready for signature of the successful bidder in the 
office of employer within 14 days following the notification of award along with the 
Letter of Acceptance. 

 

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 

32. Performance Security 
 

32.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in any of the forms given below for 
an amount equivalent to 2% of the Contract price plus additional security for 
unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 47 of Conditions 
of Contract: 

 

- A bank guarantee in the form given in Section 7; or  
- TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 
Corporation, Panbazaar, Guwahati – 781001, payable at Guwahati. 

 

32.2   The  additional  performance  security  for  unbalanced  Bids  shall  be  20%  of  the 
difference of cost of the unbalanced items rounding off to the nearest thousand. 

 

32.3 If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued at the Bidder's option, by a Nationalized/Scheduled 
Indian bank located in India and acceptable to the Employer. 

 

32.4 Failure of the successful bidder to comply with the requirements of sub-clause 32.1 
shall constitute a breach of contract, cause for annulment of the award, forfeiture of 
the bid security and any such other remedy the Employer may take under the contract, 
and the Employer shall resort to awarding the contract to the next ranked bidder. 

 

33. Advance Payments and Security 
 
33. 1   Deleted. 
 
34. Adjudicator 
 
34.1 The Employer may propose to appoint Adjudicator under the Contract, at a daily 

retainer fee to be announced plus daily allowances and reimbursable expenses. The 
Bidder shall bear part or full expenses for the adjudicator in case of a dispute 
requiring the appointment of the adjudicator. 

 

35. Fraud and Corruption: 
 

35.1 It is the Guwahati Municipal Corporation’s policy to require that bidders, suppliers, 
contractors and their agents (whether declared or not), sub-contractors, sub-
consultants, service providers or suppliers, and any personnel thereof, observe the 
highest standard of ethics during the procurement and execution of contracts. In 
pursuance of this policy, the GMC: 

 

(a) Defines, for the purposes of this provision, the terms set forth below as follows: 
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(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party; 
(ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

 

(iii) “Collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party; 

 

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

 

(v) “Obstructive practice” is deliberately destroying, falsifying, altering or concealing 
of evidence material to the investigation or making false statements to investigators in 
order to materially impede a investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation, 

 

(vi) The Employer shall reject a proposal for award if it determines that the bidder 
recommended for award, or any of its personnel, or its agents, or its sub-consultants, 
sub-contractors, service providers, suppliers and/or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices 
in competing for the contract in question; 

 

 (vii) The Employer shall sanction a firm or individual, at any time, by publicly declaring 

 such firm or individual ineligible, either indefinitely or for a stated period of time: (i) to be 

 awarded contract; and (ii) to be a nominated7 sub-contractor, consultant, supplier or services 

 provider of an  otherwise eligible firm being awarded contract; 

35.2 Furthermore,  Bidders shall be aware of the provision stated in sub-clause 28.2 and sub 

 clause 57 of the Conditions of Contract. 
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SECTION 2: FORMS OF BID, 
QUALIFICATION INFORMATION AND 

LETTER OF ACCEPTANCE 

 

 

Table of Forms: 

 

- CONTRACTOR’S BID 

- QUALIFICATION INFORMATION  
- LETTER OF ACCEPTANCE  
- NOTICE TO PROCEED WITH THE 

WORK 
- AGREEMENT FORM 
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Contractor's Bid 

 

Description of the Works: _____________________________________________________ 
 
___________________________________________________________________________  
___________________________________________________________________________ 
 

 

To, 

 

The Commissioner, Guwahati Municipal 
Corporation, Panbazaar, Guwahati-781001. 

 

Dear Sir, 
 

Having examined the bidding documents including addendum, we offer to execute the Works 
described above in accordance with the Conditions of Contract, Specifications, and Drawings 
accompanying this Bid for the Contract Price of Rs _______________________________  
[in  figures](Rupees  __________________________________________________________ 

____________________________________________) [in letters]. 
 

This Bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 
 

We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in bribery. 
 

We also undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 
 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Appendix to Conditions of Contract. 
 

We agree to abide by this tender, and it shall remain binding upon us. 
 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security 
required by the Bidding documents. 
 

We understand that you are not bound to accept the lowest or any tender you may receive. 
 

Yours faithfully, 
 

Authorized Signature: 
 

Full Name & Title of Signatory: 
 

Full Name of Bidder: (In Capitals only) _________________________________ 
 

*Phone / Mobile No.:  
(*Mandatory) 
 

Address: 
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Qualification Information 

 

The information to be filled in by the Bidder in the following pages will be used for 
purposes of post qualification as provided for in Clause 4 of the Instructions to 
Bidders. This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 
 

1.1 Constitution or legal status of Bidder [Attach copy] 

 

Place of registration: ____________________________________ 

 

Principal place of business: _______________________________ 

 

Power of attorney of signatory of Bid [Attach] 

 

1.2 Total value of Civil Engineering construction work executed and payments received in 
the last three years. ** (Attach certificates from Engineer-in-charge not below the rank of 
Executive Engineer) 

 
 

2014- 2015 ___________________________________ 

2015- 2016 ___________________________________ 

 

2016- 2017 ___________________________________ 
 
 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature 
over the last three/five years i.e. 2014-2015 to 2016-2017 
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(Use separate sheet using landscape orientation) 
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the 
last three years: ** 

 

   Quantity of Work Performed (Cum)@  
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* Earthwork in    
 

 excavation,  Plain/Reinforce  
 

Year 
embankment Granular d Remark 

 

& Base with Cement s  

 
 

 sub-grade for WBM Concrete  
 

 road  (PCC/RCC)  
 

     
 

   construction    
 

2014- 2015       
 

       
 

2015- 2016       
 

       
 

2016- 2017       
 

       
 

*Attach certificate(s) from the Engineer(s)-in-Charge  
@The item of work for which data is requested should tally with that specified in ITB clause 
4.4A(c).  
** Immediately preceding the financial year in which bids are received. 

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
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* Attach certificate(s) from the Engineer(s)-in-Charge. 

(Use separate sheet in landscape orientation) 

 

(B) Works for which bids already submitted: 
 

  Name & Estimated 
Stipulated Date when 

 
 

Name of 
 

Address Value of Remarks,  

Place period of decision is  

work of Works if any  

 
completion expected  

  
Employer (Rs in L)) 
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(Use separate sheet in landscape orientation)  
1.5 The following items of Contractor's Equipment are essential for carrying out the 

Works. The Bidder should list all the information requested below. Refer also to Sub 
Clause 4.3 (e) of the Instructions to Bidders. 

 

  Requirement   Availability Proposal   
 

Sl. Item of   
Owned Leased 

To be  
Age & Remarks  

No. Equipment No. Capacity procured Capacity  

(No.) (No.) 
 

condition 
 

 

     
(No.) 

  
 

          
 

            

 Earth  8 – 10 t        
 

1. Vibratory 1 static        
 

 Road Roller  weight        
 

            

 Smooth          
 

 wheeled          
 

2. 
tandem 

1 6 – 8 t 
       

 

roller for        
 

          
 

 finish          
 

 rolling          
 

 Loader cum  
1 cum 

       
 

 excavator         
 

3. 1 bucket        
 

mini type        
 

  size        
 

 JCB         
 

          
 

 Earth          
 

 Vibratory          
 

4. 
Road 

1 1.5 t 
       

 

Roller(for        
 

          
 

 narrow          
 

 stretches)          
 

5. 
Water 

1 6 KL 
       

 

tanker        
 

          
 

           
 

6. 
Dewatering 

1 10 HP 
       

 

Pump sets        
 

          
 

           
 

7. Generator 1 125 KVA        
 

           
 

8. 
Leveling 

1 
        

 

Instrument         
 

          
 

           
 

 

1.6 Qualifications and experience of key personnel proposed for administration and 
execution of the Contract. Attach biographical data. Refer also to Sub Clause 4.3 (g) 
and 4.4 (B) (b) of instructions to Bidders and Sub Clause 9.1 of the Conditions of 
Contract. At least one Project Manager and one Technical Person (Graduate Engineer 
with three years experience/Diploma Engineer with five years experience) for 
contracts of value more than Rs 50.00 Lakhs would be required. For contracts worth 
less than Rs 50.00 Lakhs, one Diploma Engineer and one Supervisor with 5 – 10 years 
experience in construction works would be required. 

 

1.7 Deleted. 
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1.8 Evidence of access to financial resources to meet the qualification requirements: cash 
in hand, lines of credit, etc. List them below and attach copies of support documents 
[sample format attached]. 

 

1.9. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who 
may provide references if contacted by the Employer. 

 

1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions 
to Bidders. 

 

_____________________________________________________________________ 

_____________________________________________________________________  
_____________________________________________________________________ 

 

1.11 Proposed work method and schedule. The Bidder should attach descriptions, drawings 
and charts as necessary to comply with the requirements of the Bidding documents. 
[Refer ITB Clause 4.1 and 4.3 (m)]. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT  
FACILITIES –* CLAUSE 4.4 [B] [c] OF ITB 

 

 

BANK CERTIFICATE 

 

This is to certify that M/s. …………………………… is a reputed company with a good  
financial standing. 
 

If the contract for the work, namely 

______________________________________________; Package No.  
_____________________________________  
is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 
extent of Rs. …………… to meet their working capital requirements for executing the above 

contract. 
 

 

__ Sd. __ 

Name of Bank  
Senior Bank 

Manager  
Address of the Bank  
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Letter of Acceptance 

(Letterhead paper of the Employer) 

 

________________________ [date]  
To: 
 

_________________________________________________________________________ 

[name and address of the Contractor] 

 

Dear Sirs, 
 

This is to notify you that your Bid dated ____________ for execution of  
the________________________________________________________________________ 

___________ [name of the contract and identification number, as given in the Instructions to  
Bidders] for the Contract Price of Rupees ___________________ 

(___________________________________) [amount in words and figures], as corrected and  
modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. 

 

You are hereby requested to furnish Performance Security, plus additional security for 
unbalanced bids in terms of ITB clause 28.5, in the form detailed in Para 32.1 of ITB for an 
amount of Rs.————— within 7 days of the receipt of this letter of acceptance valid up to 
28 days from the date of expiry of Defects Liability Period i.e. up to ...........and sign the  
contract, failing which action as stated in Para 32.4 of ITB will be taken. 
 

 

Yours faithfully, 
 

 

Authorized Signature 

Name and Title of Signatory  
Name of Agency 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer)  
___________ (date) 

 

To 

 

—————————————— (name and address of the Contractor) 

——————————————  
—————————————— 

 

Dear Sirs: 

 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32 and signing of the 

contract agreement for the construction of _____________ @ a Bid Price of Rs.______ 

_____,  you  are  hereby  instructed  to  proceed  with  the  execution  of  the  said  works  in 

accordance with the contract documents. 
 

Yours faithfully, 
 
 
 
 

(Signature, name and  
title of signatory 

authorized to sign on  
behalf of Employer) 
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Agreement Form 

Agreement 

 

This  agreement,  made  the  ___________________  day  of  ______________20  _______, 
between ______________________________________________________________  
___________________________________________________________________________ 

[name and address of Employer](hereinafter called “the Employer)” of the one part and  
___________________________________________________________________________ 

___________________________________________________________________________  
________________________________________ [name and address of 

contractor](hereinafter called “the Contractor” ) of the other part. 
 

Whereas the Employer is desirous that the Contractor execute  
___________________________________________________________________________  
___________________________________________________________________________  
_______________________________________________________ [name and identification 
 
number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid 

by the Contractor for the execution and completion of such Works and the remedying of any 

defects therein, at a contract price of Rs................................................................................. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 

deemed to form and be read and construed as part of this Agreement.  
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the Contract.  
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract.  
4. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.:  
i) Letter of Acceptance;  
ii) Notice to proceed with the 

works; iii) Contractor’s Bid;  
iv) Contract Data;  
v) Conditions of contract (including Special Conditions of 

Contract); vi) Specifications;  
vii) Drawings ; and  
viii) Any other document listed in the Contract Data as forming part of the contract. 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written.  
The  Common  Seal  of  _______________________________________________________  
was hereunto affixed in the presence of:  
Signed, Sealed and Delivered by the said _____________________________________ in 
 
the presence of: 

 

Binding Signature of Employer _________________________________________________ 

 

Binding Signature of Contractor_________________________________________________ 
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SECTION 3: CONDITIONS OF CONTRACT 



33 
 

 

Conditions of Contract 
 

A. General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 

Compensation Events are those defined in Clause 44 hereunder. 
 

The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1. 

 

The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

 

The Contract Data defines the documents and other information which comprise the 
Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 

 

The Contractor's Bid is the completed Bidding document submitted by the 
Contractor to the Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 
 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the Works. 
 

The Engineer is the person named in the Contract Data (or any other competent 
person appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the execution of the works and administering the 
Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
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Data. The Intended Completion Date may be revised only by the Engineer by issuing 
an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 

The Site is the area defined as such in the Contract Data. 
 

Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface conditions at 
the site. 

 

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 

 

A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer which varies the Works. 
 

The Works are what the Contract requires the Contractor to construct, install, and 
turn over to the Employer, as defined in the Contract Data. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about 
the Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion date for the whole of the Works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

 

(1) Agreement  
(2) Letter of Acceptance, notice to proceed with the works 
(3) Contractor’s Bid  
(4) Contract Data 
(5) Conditions of Contract including Special Conditions of Contract 
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(6) Specifications 
(7) Drawings and  
(8) Any other document listed in the Contract Data as forming part of the Contract. 

 
3. Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 

 

5. Delegation 
 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 
except to the Adjudicator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act). 

 

7. Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Engineer but may not assign 
the Contract without the approval of the Employer in writing. Subcontracting does not 
alter the Contractor's obligations. 

 

8. Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 

 

9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the personnel 
listed in the Schedule. 

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
work in the Contract. 
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10. Employer’s and Contractor's Risks 
 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

 

11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 

 

12. Contractor’s Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

 

13. Insurance 
 

13.1 Deleted 
 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

 

15. Queries about the Contract Data 
 

15.1 The Engineer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings, and as per instructions of Engineer. 

 

17. The Works to Be Completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the program submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 

 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

 

18.2 The Contractor shall be responsible for design of Temporary Works. 
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18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works where required. 

 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site is the property of the Employer. The Contractor is to notify the Engineer 
of such discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the Employer 
is deemed to have delayed the start of the relevant activities and this will be 
Compensation Event. 

 

22. Access to the Site 
 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 
access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant 
are being manufactured/fabricated/assembled for the works. 

 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Engineer which comply with the 
applicable laws where the Site is located. 

 

B. Time Control 
 

24. Program 
 

24.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer 
for approval a Program including Environmental Management Plan showing the 
general methods, arrangements, order, and timing for all the activities in the Works 
along with monthly cash flow forecast. 

 

24.2 An update of the Program shall be a program showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

 

24.3 The Contractor shall submit to the Engineer, for approval, an updated Program at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Program within this period, the Engineer may withhold the 
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amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program has been submitted. 

 

24.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. 
The Contractor may revise the Program and submit it to the Engineer again at any 
time. A revised Program is to show the effect of Variations and Compensation Events. 

 

25. Extension of the Intended Completion Date 
 

25.1 The Engineer shall extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost. 

 

25.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered 
in assessing the new Intended Completion Date. 

 

26. Delays Ordered by the Engineer 
 

26.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

 

27. Management Meetings 
 

27.1 Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

 

27.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 

28. Early Warning 
 

28.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Engineer may 
require the Contractor to provide an estimate of the expected effect of the future event 
or circumstance on the Contract Price and Completion Date. The estimate is to be 
provided by the Contractor as soon as reasonably possible. 

 

28.2 The Contractor shall cooperate with the Engineer in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Engineer. 
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C. Quality Control 
 

29. Identifying Defects 
 

29.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer considers may have a Defect. 

 

29.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s 
work and notify the Engineer and Contractor of any defects that are found. Such a 
check shall not affect the Contractor’s or the Engineer’s responsibility as defined in 
the Contract Agreement. 

 

30. Tests 
 

30.1 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no Defect the test 
shall be a Compensation Event. 

 

31. Correction of Defects 
 

31.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liability Period shall be extended for as long as Defects remain to 
be corrected. 

 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer’s notice. 

 

32. Uncorrected Defects 
 

32.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s 
notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 

Note: Where in certain cases, the technical specifications provide for acceptance of works 
within specified tolerance limits at reduced rates, Engineer will certify payments to 
Contractor accordingly. 
 

D. Cost Control 
 

33. Bill of Quantities 
 

33.1 Deleted 
 

33.2 Deleted 
 

34. Changes in the Quantities 
 

34.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities 
for the particular item by more than 25 percent, provided the change exceeds 1% of 
Initial Contract Price, the Engineer shall adjust the rate to allow for the change. 
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34.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of 
the Employer. 

 

34.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

 

35. Variations 
 

35.1 All Variations shall be included in updated Programs produced by the Contractor. 
 

36. Payments for Variations 
 

36.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit 
rates) for carrying out the Variation when requested to do so by the Engineer. The 
Engineer shall assess the quotation, which shall be given within seven days of the 
request or within any longer period stated by the Engineer and before the Variation is 
ordered. 

 

36.2 If the work in the Variation corresponds with an item description in the Bill of 
Quantities and if, in the opinion of the Engineer, the quantity of work above the limit 
stated in Sub Clause 38.1 or the timing of its execution do not cause the cost per unit 
of quantity to change, the rate in the bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with items in the Bill of 
Quantities, the quotation by the Contractor shall be in form of new rates for the 
relevant items of work. 

 

36.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the 
Engineer with a quotation within a reasonable time specified by the engineer in 
accordance with Clause 40.1), the Engineer may order the Variation and make a 
change to the Contract Price which shall be based on Engineer’s own forecast of the 
effects of the Variation on the Contractor's costs. 

 

36.4 If the Engineer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall 
be given and the Variation shall be treated as a Compensation Event. 

 

36.5 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

 

37. Cash flow forecasts 
 

37.1 When the Program is updated, the contractor is to provide the Engineer with an 
updated cash flow forecast. 

 

38. Payment Certificates 
 

38.1 The Contractor shall submit to the Engineer monthly statements of the estimated value 
of the work completed less the cumulative amount certified previously along with 
details of measurement of the quantity of works executed in a tabulated form as 
approved by the Engineer. 

 

38.2 The Engineer shall check the details given in the Contractor's monthly statement and 
within 14 days certify the amounts to be paid to the Contractor after taking into 
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account any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 46.4 of the 
Contract Data (Secured Advance). 

 

38.3 The value of work executed shall be determined by the Engineer after due check 
measurement of the quantities claimed as executed by the contractor. 

 

38.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed. 

 

38.5 The value of work executed shall include the valuation of Variations and 
Compensation Events. 

 

38.6 The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

 

39. Payments 
 

39.1 Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes, at source, as applicable under the law. 
The Employer shall pay the Contractor the amounts certified by the Engineer within 
28 days of the date of each certificate. If the Employer makes a late payment, the 
Contractor shall be paid interest on the late payment in the next payment. Interest 
shall be calculated from the date by which the payment should have been made up to 
the date when the late payment is made at 8% per annum. 

 

39.2 If an amount certified is increased in a later certificate or as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute. 

 

39.3 Items of the Works for which no rate or price has been entered in will not be paid for 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 

40. Compensation Events 
 

40.1 The following are Compensation Events unless they are caused by the Contractor: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date stated in the Contract Data. 

 
(b) The Employer modifies the schedule of other contractors in a way which affects 
the work of the contractor under the contract. 

 
(c) The Engineer orders a delay or does not issue drawings, specifications 
or instructions required for execution of works on time. 

 
(d) The Engineer instructs the Contractor to uncover or to carry out additional tests 
upon work which is then found to have no Defects. 

 
(e) The Engineer unreasonably does not approve for a subcontract to be let. 
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(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available 
publicly and from a visual inspection of the Site. 

 
(g) The Engineer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or additional work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

 
(i) The advance payment is delayed.  
(j) The effect on the Contractor of any of the Employer’s Risks. 
(k) The Engineer unreasonably delays issuing a Certificate of Completion.  
(l) Other Compensation Events listed in the Contract Data or mentioned in the 
Contract. 

 

40.2 If a Compensation Event would cause additional cost or would prevent the work being 
completed before the Intended Completion Date, the Intended Completion Date shall 
be extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended. 

 

40.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor's forecast cost has been provided by the Contractor, it is to be assessed 
by the Engineer and the Intended Completion Date shall be extended accordingly. If 
the Contractor's forecast is deemed unreasonable, the Engineer shall adjust the 
Intended Completion Date based on Engineer’s own forecast. The Engineer will 
assume that the Contractor will react competently and promptly to the event. 

 

40.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or 
not having cooperated with the Engineer. 

 

41. Tax. 
 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. 

 

42. Currencies 
 

42.1 All payments shall be made in Indian Rupees. 
 

43. Price Adjustment 
 

43.1 Contract price shall not be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants during the tenure of the contract. 

 

43.2 To the extent that full compensation for any rise or fall in costs to the contractor, the 
unit rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs. 
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44. Retention 
 

44.1 The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 

 

44.2 On Completion of the whole of the Works half the total amount retained is repaid to 
the Contractor and half when the Defects Liability Period has passed and the Engineer 
has certified that all Defects notified by the Engineer to the Contractor before the end 
of this period have been corrected. 

 

44.3 On completion of the whole works, the contractor may substitute retention money 
(balance half) with an “on demand” Bank guarantee. 

 

45. Liquidated Damages 
 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated 
in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestone as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in 
the Contract Data. The Employer may deduct liquidated damages from payments due 
to the Contractor. Payment of liquidated damages does not affect the Contractor's 
liabilities. 

 

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate. The Contractor shall be paid interest on the 
overpayment calculated from the date of payment to the date of repayment at the rates 
specified in Sub Clause 43.1. 

 

46. Advance Payment 
 

46.1 Deleted. 
 

46.4 Secured Advance: 
 

Deleted. 
 

47. Securities 
 

47.1 The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and 
by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. 
The Performance Security shall be valid until a date 28 days from the date of expiry 
of Defects Liability Period and the additional security for unbalanced bids shall be 
valid until a date 28 days from the date of issue of the certificate of completion. The 
performance security of a joint venture shall be in the name of the joint venture. 

 

48. Cost of Repairs 
 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 
acts or omissions. 
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E. Finishing the Contract 

 

49. Completion 
 

49.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 
Works and the Engineer will do so upon deciding that the Work is completed. 

 

50. Taking Over 
 

50.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 

51. Final Account 
 

51.1 The Contractor shall supply to the Engineer a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects 
Liability Period. The Engineer shall issue a Defect Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 
Engineer shall decide on the amount payable to the Contractor and issue a payment 
certificate, within 56 days of receiving the Contractor’s revised account. 

 

52. Operating and Maintenance Manuals 
 

52.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 

 

52.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 
with hold the amount stated in the Contract Data from payments due to the 
Contractor. 

 

53. Termination 
 

53.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

 

53.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Engineer; 

 
(b) The Engineer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 28 days; 

 
(c) The Employer or the Contractor is made bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

 
(d) A payment certified by the Engineer is not paid by the Employer to the Contractor 
within 56 days of the date of the Engineer's certificate; 



45 
 

 

(e) The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

 
(f) The Contractor does not maintain a security which is required; 

 
(g) The Contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in the 
Contract data; and 

 
(h) If the Contractor, in the judgment of the Purchaser has engaged in fraud and 
corruption, as defined in GCC Clause 57, in competing for or in executing the 
Contract. 

 

53.3 When either party to the Contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed under Sub Clause 53.2 above, the Engineer shall 
decide whether the breach is fundamental or not. 

 

53.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

 

53.5 If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 

54. Payment upon Termination 
 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated 
in the Contract Data. Additional Liquidated Damages shall not apply. If the total 
amount due to the Employer exceeds any payment due to the Contractor the 
difference shall be a debt payable to the Employer. 

 

54.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 
for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 

 

55. Property 
 

55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 
to be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default. 

 

56. Release from Performance 
 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
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work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 

57 Fraud & Corruption 
 

57.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 
collusive coercive or obstructive practices, in competing for or in executing the 
Contract, then the Employer may, after giving 14 days notice to the Contractor, 
terminate the Contractor’s employment under the Contract and expel him from the 
Site, and the provisions of Clause 53 shall apply. 

 

Should any employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
works, then that employee shall be removed in accordance with Clause 9 (Personnel). 
For the purposes of this Sub-Clause: 

 

(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party*; 

 
(ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation**; 

 
(iii) “Collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party#; 

 
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party$; 

 
(v) “Obstructive practice” is 

 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede a investigation into allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation, or 

 
(bb) acts intended to materially impede the exercise of GMC’s inspection rights. 

 
* For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation 
to the procurement process or contract execution. In this context, “public official” includes GMC staff 
and employees of other organizations taking or reviewing procurement decisions.  
** For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 
“Obligation” relate to the procurement process or contract execution; and the “act or omission” is 
intended to influence the procurement process or contract execution.  
# For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process  
(including public officials) attempting either themselves, or through another person or entity not 
participating in the procurement or selection process, to simulate competition or to establish bid prices 
at artificial, non competitive levels, or are privy to each other’s bid prices or other conditions.  
$ For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or 
contract execution. 



47 
 

 

F. Special Conditions of Contract 

 

1. LABOUR: 
 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 
 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS : 
 

During continuance of the contract, the Contractor and his sub contractors shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or notification that may 
be issued under any labour law in future either by the State or the Central Government or the 
local authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified 
in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, 
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 
 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 
APPLICABLE TOESTABLISHMENTS ENGAGED IN BUILDING AND 
OTHER CONSTRUCTION WORK 
 

a) Workmen Compensation Act 1923: The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more or on death the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act 

Provides for monthly contributions by the employer plus workers @ 10% or 8.33%. 
The benefits payable under the Act are : 

 
(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
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(iii) Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

 
f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of Buildings, Roads, and 
Runways are scheduled employments. 

 
g) Payment of Wages Act 1936: It lies down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above up to Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/-per month only. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act. 

 
j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and gets the same certified by the designated Authority. 

 
l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
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regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, travelling 
expenses from home up to the establishment and back, etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety 
measures at the Building or construction work and other welfare measures, such as 
Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers near 
the work place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

 
p) Factories Act 1948: The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 

 
3. SUB-CONTRACTING (GCC Clause 7) 

 

Please add the following as Clause 7.2: 
 

The contractor shall not be required to obtain any consent from the employer for:  
a) The sub-contracting of any part of the Works for which the Sub-contractor is 
named in the contract;  
b) The provision of labour; and  
c) The purchase of materials which are in accordance with the standards specified in 
the Contract. 

 

Beyond this if the contractor proposes sub-contracting any part of the work during 
execution of works, because of some unforeseen circumstances to enable him to 
complete the work as per terms of the contract; the Engineer will consider the 
following before according approval: 

 

- The contractor shall not sub-contract the whole of the Works. The limit for sub-
contracting shall be 25% of the Contract price. Proposal for sub contracting shall 
contain detailed experience, equipment and personnel for sub-contractor along with 
items and quantities to be sub contracted. 

 

- The contractor shall not sub-contract any part of the Work without prior consent of 
the Engineer. Any such consent shall not relieve the contractor from any liability or 
obligations under the contract and he shall be responsible for the acts, defaults and 
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neglects of any subcontractor, his agents or workmen as fully as if they were the acts, 
defaults or neglects of the contractor, his agents or workmen. 

 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-
contracting; and(b) the sub-contractors so proposed for the Work possess the 
experience, qualifications and equipment necessary for the job proposed to be 
entrusted to them in proportion to the quantum of work to be sub-contracted. 

 

- If payments are proposed to be made directly to that sub-contractor, this should be 
subject to specific authorization by the prime contractor so that this arrangement does 
not alter the contractor’s liability or obligations under the contract.  

_____________________________________________  
(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the 
works amounting to more than 20 percent of the Bid Price. For each such proposal the qualification and the 
experience of the identified sub-contractor in the relevant field should be furnished along with the bid to enable 
the employer to satisfy himself about their qualifications before agreeing for such subcontracting and include it 
in the contract. In view of the above, normally no additional sub-contracting should arise during execution of 
the contract.  
2. However, [a] sub contracting for certain specialized elements of the work is not unusual and acceptable for 
carrying out the works more effectively; but vertical splitting of the works for subcontracting is not acceptable. 
[b] In any case, proposal for subcontracting in addition to what was specified in bid and stated in contract 
agreement will not be acceptable if the value of such additional sub-contracting exceeds 25% of value of work 
which was to be executed by Contractor without sub-contracting.  
3. Assignment of the contract may be acceptable only under exceptional circumstances such as 
insolvencies/liquidation or merger of companies etc. 
 

4. ARBITRATION 
 

The procedure for arbitration will be as follows: 
 

a) In case of Dispute or difference arising between the Employer and a domestic 
contractor relating to any matter arising out of or connected with this agreement, such 
disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996. 

 
b) Arbitration proceedings shall be held at Guwahati, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 
parties shall be English. 

 
c) The disputes or differences arising shall be referred to a Sole Arbitrator. The Sole 

Arbitrator should be appointed by agreement between the parties; failing such 
agreement, by the appointing authority, namely the Indian Council of Arbitration. 

 
d) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 

 

5. PROTECTION OF ENVIRONMENT: 
 

Add the following as GCC Clause 16.2: 
 

The contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the contractor and his sub-contractors shall abide at all times 

by all existing enactments on environmental protection and rules made there 
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under, regulations, notifications and bye-laws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed or notification that 
may be issued in this respect in future by the State or Central Government or the local 
authority. 
 

Salient features of some of the major laws that are applicable are given below: 
 

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water. 
 

'Pollution’ means such contamination of water or such alteration of the physical, 
chemical or biological properties of water or such discharge of any sewage or trade effluent 
or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as 
may, or is likely to, create a nuisance or render such water harmful or injurious to public 
health or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, 
or to the life and health of animals or plants or of aquatic organisms. 
 

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere 
of any 'air pollutant’, which means any solid, liquid or gaseous substance (including noise) 
present in the atmosphere in such concentration as may be or tend to be injurious to human 
beings or other living creatures or plants or property or environment. 
 

The Environment (Protection) Act, 1986. This provides for the protection and 
improvement of environment and for matters connected therewith, and the prevention of 
hazards to human beings, other living creatures, plants and property. 'Environment' includes 
water, air and land and the interrelationship which exists among and between water, air and 
land, and human beings, other living creatures, plants, micro-organism and property. 
 

The Public Liability Insurance Act, 1991, This provides for public liability insurance 
for the purpose of providing immediate relief to the persons affected by accident occurring 
while handling hazardous substances and for matters connected herewith or incidental 
thereto. Hazardous substance means any substance or preparation which is defined as 
hazardous substance under the Environment (Protection) Act 1986, and exceeding such 
quantity as may be specified by notification by the Central Government. 
 

6. LIQUIDATED DAMAGES: 
 

Sub-clause 44.1: 
Please substitute the last sentence with the following: 

 

“Time is the essence of the contract and payment or deduction of liquidated damages 
shall not relieve the contractor from his obligation to complete the work as per agreed 
construction program and milestones or from any other of the contractor’s obligations and 
liabilities under the contract.” 

 

7. PRIORITY OF DOCUMENTS: 
 

Sub-clause 2.3:  
Please substitute sub paragraphs (a) to (j) with the following: 
 

a) Agreement, 
b) the Letter of Acceptance, 
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c) Contractor’s Bid, 
d) the addenda ( if any)  
e) Special Conditions of Contract 
f) Contact Data;  
g) General Conditions of Contract 
h) Specifications  
i) Part-II-Supplementary Technical Specifications including additional 

Technical Specifications.  
j) Part-I General Specifications 
k) Part-III- Environmental Management Plan  
l) Drawings 
m) Any other documents forming part of the Contract. 

 

8. Safety & Welfare Provisions for labour to be employed by the Contractor 
 

All necessary personal safety equipment as considered adequate by the Engineer shall 
be available for use of persons employed on the Site and maintained in a condition suitable 
for immediate use; and the Contractor shall take adequate steps to ensure proper use of such 
equipment by those concerned. 

 

1. Safety Provisions: 
 

The Contractor shall comply with all the precautions as required for the safety of the 
workmen. 

 

i. All workmen at site shall be provided with safety helmets and yellow/orange jackets. 
Workmen required on site during night hours shall be provided with fluorescent 
yellow jackets with reflective lopes. 

 
ii. Workers employed on mixing asphaltic materials, cement, lime mortars, concrete etc. 

shall be provided with protective footwear, protective goggles. 
 
iii. Those engaged in handling any material, which is injurious to the eyes, shall be 

provided with protective goggles protective goggles. 
 
iv. Those engaged in welding works shall be provided with welder's protective eye-

shield. 
 

v. Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
vi. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except for such short period work as 
can be done safely from ladders. When a ladder is used, an extra labourer shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well, 
suitable foot-holds and hand-holds shall be provided on the ladder, which shall be 
given an inclination not steeper than 1/4 to 1. 

 
vii. Scaffolding or staging more than 3.25 metres above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 metre 
high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be 
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necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the support or structure. 

 

viii. Working platforms, gangways, and stairways shall be so constructed that they do not 
sag unduly or unequally, and if the height of any platform or gangway or stairway is 
more than 3.25 metres above ground level or floor level, it shall have closely spaced 
boards, have adequate width and be suitably provided with guard rails as described in 
(vii) above. 

 
ix. Every opening in the floor of a structure or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of one metre. 

 
x. Safe means of access and egress shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder shall 
be over 9 metres in length. The width between side rails in a rung ladder shall in no 
case be less than 30 cm for ladders up to and including 3metres in length. For longer 
ladders the width shall be increased at least 6 mm for each additional 30 cm of length. 
Spacing of steps shall be uniform and shall not exceed 30 cm. 

 
xi. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect the public from accidents and shall be bound to bear the 
expenses of defending every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such person or which may with the consent of the Contractor be 
paid to compromise any claim by any such person. 

 
xii. Excavation and Trenching: All trenches, 1.5 metres or more in depth shall at all times 

be supplied with at least one ladder for each 20 metres in length or fraction thereof. 
Ladders shall be extended from the bottom of the trench to at least 1 metre above the 
surface of the ground. The sides of a trench, which is 1.5metres or more in depth shall 
be stepped back to provide a suitable slope, or be securely held by timber bracing so 
as to avoid the danger of side collapse. Excavated material shall not be placed within 
1.5 metres of the edge of any trench or half the depth of the trench, whichever is more. 
Excavation shall be made from the top to the bottom. Under no circumstances shall 
undermining or undercutting be done. 

 
xiii. When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that manhole covers are open and manholes are ventilated at least for an 
hour before workers are allowed to go into them. Manholes so open shall be cordoned 
off with suitable railing and provide warning signals or boards to prevent accidents to 
the public. 

 
xiv. Demolition: Before any demolition work is commenced and also during the process 

of the work:  
a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected.  
b) No electric cable or apparatus, which is liable to be a source of danger other 
than a cable or apparatus used by operators, shall remain electrically charged: 
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c) All practical steps shall be taken to prevent danger to persons employed by 
the Employer, from risk of fire or explosion, or flooding. No floor, roof or 
other part of a building shall be so overloaded with debris or materials as to 
render it unsafe. 

 
xv. When work is performed near any place where there is risk of drowning all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken for 
prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 

 
xvi. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following:  
(a) These shall be of good mechanical construction, sound material and 
adequate strength and free from patent defects and shall be kept in good 
working order be regularly inspected and properly maintained. 

 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
defects. 

 
(c) For every hoisting machine and every chain hook, shackle, swivel and 
pulley block used in hoisting, lowering or as means of suspension, safe 
working load shall be ascertained by adequate means. Every hoisting machine 
and all gear referred to above shall be plainly marked with safe working load. 
In case of a hoisting machine or a variable safe working load, each safe 
working load and conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to in the paragraph 
above shall be loaded beyond safe working load except for the purpose of 
testing 

 
xvii. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce the risk of accident during descent of load to 
the minimum. Adequate precautions shall be taken to reduce to the minimum risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energised, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary, shall be 
provided. Workers shall not wear any rings, watches and carry keys or other material 
which are good conductors of electricity. 

 
xviii. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

 
xix. These safety provisions shall be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at the work location. Persons responsible for 
ensuring compliance with the Safety Code shall be named therein by the Contractor. 

 
xx. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer or his Representative. 
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xxi. Notwithstanding anything contained in condition (i) to (xv) above, the Contractor 
shall remain liable to comply with the provisions of all acts, rules, regulations and 
bylaws for the time being in force in India and applicable in this matter. The 
Contractor shall be responsible for observance, by his sub-contractors, of the 
foregoing provisions. 

 

2. Labour Welfare Provisions: 
 

i. First Aid: 
 

At every workplace, there shall be maintained in readily accessible place first aid 
appliances including an adequate supply of sterilised dressings and sterilised cotton 
wool as prescribed in the Factory Rules of the State in which the work is carried on. 
The appliances shall be kept in good order and, in large work places; they shall be 
placed under the charge of a responsible person who shall be readily available during 
working hours. 

 
ii. Accommodation for Labour: 

 
The Contractor shall during the progress of the work provide, erect and maintain 
necessary temporary living accommodation and ancillary facilities for labour at his 
own expense to standards and scales approved by the Engineer. 

 
iii. Drinking Water: 

 

In every workplace, there shall be provided and maintained at suitable places 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 

Where drinking water is obtained from an intermittent public water supply 
each workplace shall be provided with storage tanks where drinking water shall be 
stored. 

 

Every water supply storage shall be at a distance of not less than 15 metres 
from any latrine, drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of any latrine, drain or any 
other source of pollution, the well shall be properly chlorinated before water is 
drawn from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door, which shall be dust proof and waterproof. A reliable pump shall be 
fitted to each covered well. The trap door shall be kept locked and opened only for 
cleaning or inspection, which shall be done at least once a month. 

 

iv. Washing and Bathing Places: 
 

Adequate washing and bathing places shall be provided separately for men 
and women. Such places shall be kept in clean and drained condition. 

 

v. Scale of Accommodation in Latrines and Urinals: 
 

There shall be provided within the precincts of every workplace, latrines and 
urinals in an accessible place, and the accommodation, separately for each for these, 
shall not be less than at the following scale: 

 

No. of Seats  
(a) Where number of persons does not exceed 50 2 
(b) Where number of persons exceed 50 but does not exceed 100 3 
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(c) For additional persons per 100 or part thereof 3 
 

In particular cases, the Engineer shall have the power to increase the 
requirement, wherever necessary. 

 

vi.Latrines and Urinals: 
 

Except in work places provided with water-flushed latrines connected with a 
water borne sewage system, all latrines shall be provided with dry-earth system 
(receptacles) which shall be cleaned at least four times daily and at least twice during 
working hours and kept in a strictly sanitary condition. Receptacles shall be tarred 
inside and outside at least once a year. 

 

If women are employed, separate latrines and urinals, screened from those for 
men and marked in the vernacular in conspicuous letters "For women only", shall be 
provided. Those for men shall be similarly marked "For men only". A poster 
showing the figure of a man and a woman shall also be exhibited at the entrance to 
latrines for each sex. There shall be adequate supply of water, close to latrines and 
urinals. 

 

vii. Construction of Latrines: 
 

Inside walls shall be constructed of masonry or other non-absorbent material 
and shall be cement- washed inside and outside at least once a year. The dates of 
cement washing shall be noted in a register maintained for the purpose and kept 
available for inspection. Latrines shall have at least a thatched roof. 

 

viii.Disposal of Excreta: 
 

Unless otherwise arranged for by the local sanitary authority, arrangement for 
proper disposal of excreta by incineration at the workplace shall be made by means 
of a suitable incinerator approved by the local medical health and municipal or 
cantonment authorities. Alternatively, excreta may be disposed of by putting a layer 
of night soils at the bottom of a pucca tank prepared for the purpose and covering it 
with a15 cm layer of waste or refuse and then covering it with a layer of earth for a 
fortnight (when it will turn into manure). 

 

The Contractor shall, at his own expense, carry out all instructions issued to 
him by the Engineer to effect proper disposal of soil and other conservancy work in 
respect of Contractor’s work-purpose or employees on the site. The Contractor shall 
be responsible for payment of any charges, which may be levied by municipal or 
cantonment authority for execution of such work on his behalf. 

 

ix. Provisions of shelters during rest: 
 

At every workplace, there shall be provided, free of cost, four suitable sheds, 
two for meals and two others for rest, separately for use of men and women labour.  
The height of each shelter shall not be less than 3metres from floor level to lowest part of 
roof. Sheds shall be kept clean and the space provided shall be on the basis of at least 0.5 
sq.m. per head. 

 
x. Crèches: 

 
At a place where women are ordinarily employed, there shall be provided at least one 

hut for use of children under the age of 6 years belonging to such women. Huts shall not be 
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constructed to a standard lower than that of thatched roof, mud floor and wall with wooden 
planks spread over mud floor and covered with matting.  

Huts shall be provided with suitable and sufficient openings, for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. There shall be a 
maidservant in attendance. 

 
Sanitary utensils shall be provided to the satisfaction of local medical, health a 

municipal or cantonment authorities. Use of huts shall be restricted to children, their 
attendants and mothers of children. 

 
xi. Canteen: 

 
A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever it is considered necessary. 
 

xii. Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer or his Representative and the whole of such temporary accommodation shall at all 
times during the progress of the Works be kept tidy and in a clean and sanitary condition to 
the satisfaction of the Engineer or his representative and at the Contractor's expense. The 
Contractor shall conform generally to sanitary requirements of local medical, health and 
municipal or cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the Site. 

 
On completion of the Works, the whole of such temporary structures shall be cleared 

away, all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively 
sealed off and the whole of the site left clean and tidy, at the Contractor's expense, to the 
entire satisfaction of the Engineer. 

 
xiii. Anti-malarial precautions: 
 

The Contractor shall, at his own expense, conform to all anti malarial instructions 
given to him by the Engineer, including filling up any borrow pits which may have been dug 
by him. 

 
xiv. Awareness and Education of HIV/AIDS 
 

The contractor shall provide/carryout HIV/AIDS awareness and training programme 
to its labour and management, at least twice per year during the construction period. 

 
xv. Child Labour Prohibition 

 
The contractor shall not employ Child Labour for any works or in any manner under 

the Contract at anytime. In the event that the Contractor uses child labour, the Employer shall 
terminate the Contract. 

 

xvi. Amendments: 
 

The Employer may, from time to time, add to, or amend these Rules and issue 
such directions as it may be considered necessary for the proper implementation of 
these Rules or for the purpose of removing any difficulty, which may arise in the 
administration thereof. 
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SECTION 4: CONTRACT DATA 
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Contract Data 

 

Items marked "N/A" do not apply in this Contract. 

 

The following documents are also part of the Contract: 

 
 

Clause Reference with 
respect to Section 3  

The Employer is 

 

Name: Commissioner, Guwahati Municipal Corporation (1.1) 

Address: Panbazaar, Guwahati-781001, Assam, India 

 

The Site is located at Kamrup (M) District [1.1] 

 

The Engineer is [1.1]  
Name: Chief Engineer, Guwahati Municipal Corporation, 
Address: Panbazaar, Guwahati-781001, Assam, India 

 

Name of Authorized Representative: The Executive Engineer, GMC Division No. 
 

The name and identification number of the Contract is  
___________________________________________________________________________ 

___________________________________________________________________________  
___________________________________________________________________________ 

 

The  Works  consist  of _______________________________________________________;  
all aspects of quality assurance of various components of works; rectification of the defects in 
the completed works during the Defect Liability Period; submission of “As Built “drawings 
and any other related documents; and other items of works as may be required to be carried 
out for completing the works in accordance with the drawings and provisions of the Contract 
to insure safety. (1.1) 

 

The Start Date shall be the date of issue of notice to proceed with the work. [1.1] 

The following documents also form part of the Contract: [2.3] 

Document Description of the document 
 

  
 

Construction Methodology 
Construction methodology in bid amended as per 

 

comments of employer given in letter of acceptance.  

 
 

  
 

 

The language of the Contract documents is English [3] 

 

The law which applies to the Contract is the laws of Union of India [3] 

 

Schedule of other contractors Nil [8.1] 

 

Site investigation reports- As indicated in the drawings 

[14] Deleted 
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The intended completion date for the whole of the works shall be as specified months from 
the date of commencement. 

 

The Site Possession Dates shall be within seven days from the date of issue of Notice to 
Proceed with Work: [21] 

 

The Employer may require suggesting the contractor to submit revised program in 
accordance with an agreeable alternate schedule of handing over of site for which no 
compensation events hold good. 

 

The Contractor shall submit a revised Program including Environmental Management Plan 
for the Works (in such form and detail as the engineer shall reasonably prescribe) within 14 
days of delivery of the Letter of Acceptance. [24]  
[This program should be in adequate detail and generally conform to the program submitted 
along with bid in response to ITB Clause 4.3  
(k). Deviations if any from that should be clearly explained and should be satisfactory to the 
Engineer] 

 

The period between Program updates shall be 30 days. [24] 

 

The amount to be withheld for late submission of an updated Program shall be Rs. 5 
Thousand [24]/per day 

 

The Defects Liability Period is 365 days from the date of certification of completion of 
works. (Where sectional completion certificate is issued this will apply from those dates for 
those sections). [1.1, 31] 

 

The following events shall also be Compensation Events: [39] 

1. ______________Nil__3__________________________________  
2. ____________________________________________________ 
 

The currency of the Contract is Indian Rupees. [42] 

 

The proportion of payments retained (retention money) shall be 8% from each bill subject to 
a maximum of 8% of final contract price [44] 
 

Amount of the liquidated damages per day for non completion of the section/total work as per 
the completion date specified in 1.1 are as under: [45] 

 

For: Milestone -I Rs. 0.05% of Bid value per day 

 

For: Milestone -II Rs. 0.5% of Bid value per day 

 

The maximum amount of liquidated damages for the whole of the works is ten percent of 
final contract price. 
 

The amounts of the advance payment are [46]: 
 

Deleted 
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The Securities shall be for the following minimum amounts equivalent as a percentage of the  
Contract Price: 
 

Performance Security for 2 per cent of contract price plus additional security for unbalanced 
bids [in terms of ITB Clause 28.5]. 

 

The standard form of Performance Security acceptable 
unconditional Bank Guarantee of the type as presented 
Documents or Call Deposit/Term Deposit in favour of 
Municipal Corporation, payable at Guwahati 

 
 

to  the  Employer  shall  be  an 
in  Section  6  of  the  Bidding 
the  Commissioner,  Guwahati 

 

.  
The following events shall also be fundamental breach of contract: 

 

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 
of GCC 

 
2. The contractor does not adhere to the agreed construction program and agreed 

environmental management plan (Clause 24 of GCC) and also fails to take 
satisfactory remedial action as per agreements reached in the management meetings 
(Clause 27) for a period of 30 days. 

 
3. The contractor fails to carry out of the instructions of Engineer within a reasonable 

time determined by the Engineer in accordance with GCC Clause16.1 and 23.1. 

 

The percentage to apply to the value of the work not completed representing the Employer’s 
additional cost for completing the Works shall be 20 percent. 
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SECTION 5: TECHNICAL SPECIFICATIONS 
 

 

1. PREAMBLE 
 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 

other bidding documents as specified in Volume I. 
 

1.1.1 General 

 

The Technical Specifications covering the materials and the workmanship aspects as 
well as method of measurements and payments are included in this section. These 
specifications cover the items of civil and non-civil works coming under scope of this 
document. All work shall be carried out inconformity with the same. These specifications are 
not intended to cover the minute details. The works shall be executed in accordance with 
good practices followed for achieving high standards of workmanship, thus ensuring safety 
and durability of the construction. All codes and standards referred to in these specifications 
shall be the latest thereof, unless otherwise stated. 
 

1.1.2 Inclusive Documents 

 

The provisions of particular conditions of contract, those specified elsewhere in the 
tender document, as well as execution drawings and notes, or other specifications issued in 
writing by the Engineer shall form part of the technical specifications of this project. 

 

1.1.3 The attention of the Contractor is drawn to those clauses of codes which require 
supporting specification either by the Engineer or by ‘Mutual agreement between the supplier 
and purchaser’. In such cases, it is the responsibility of the bidder/contractor to seek 
clarification on any uncertainty and obtain prior approval of the Engineer before taking up the 
supply/construction. In absence of such prior clarification, the Engineer’s choice/design will 
be final and binding on the contractor without involving separately any additional payment. 
 

1.1.4 Measurement and Payment 

 

Should there be any detail of construction or materials which has not been referred to 
in the Specification or in the Bill of Quantities and Drawings but the necessity for which may 
be implied or inferred there-from, or which is usual or essential to the completion of the work 
in the trades, the same shall be deemed to be included in the rates and prices entered by the 
contractor in the Bill of Quantities. 
 

1.1.5 Defective Works 

 

All defective works are liable to be demolished, rebuilt and defective materials 
replaced by the Contractor at his own cost and without involving any time extension. 
 

1.2 Site Information 

 

1.2.1 The information given hereunder and provided elsewhere in these documents is given in 
good faith by the ‘Employer’, but the Contractor shall satisfy himself regarding all aspects 
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of site conditions and no claim will be entertained on the plea that the information supplied 
by the Employer is erroneous or insufficient. 
 

1.2.2 In general, the topography of the road can be classified as plain terrain. 

 

1.2.3 General Climatic Conditions 

 

1.2.3.1 The temperature in the region fluctuates from 22° C to 38° C in summer and from 5° 
C to 27° C in winter.  
1.2.3.2 Average annual rainfall in the project area is about 3000 mm. Most of it occurs during 
the monsoon months of April to September. 
 

1.2.4 Seismic Zone 

 

The works are located in Seismic Zone-V as defined in IRC: 6-2000. 

 

2. General Requirements 

 

The Technical Specifications, in accordance with which the entire work described 
hereinafter shall be constructed and completed by the Contractor, comprise of the following: 
 

2.1 PART - I: General Technical Specifications 

 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FOURTH REVISION - August 2001), along with other 
addendum/corrigendum/issued up to 28 days before the final date of submission of bid, 
issued by the Ministry of Road Transport &Highways, Government of India and published by 
the Indian Roads Congress (IRC), New Delhi, with a cross reference to relevant Bureau of 
Indian Standards (BIS) for materials or other aspects not covered by the IRC. 
 

2.2 PART- II: Supplementary Technical Specifications 

 

The Supplementary Technical Specifications shall comprise various 
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART – I above, Specification for miscellaneous and also 
Additional Specifications for particular item of works not already covered in PART-I. 

 

2.2.1 When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded Clause shall be deemed to refer to 
the Amended/Modified/Added Clause or part thereof. 

 

2.2.2 In so far as Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the said Specifications under reference, the 
Amended/Modified/Added Clause shall always prevail. 

 

2.2.3 The Additional Specifications shall comprise specifications for particular item of works 
not already covered in PART-I. 
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2.2.4 The Sub-Clauses of the following Sections in the “Specifications for Road and Bridge 
Works (Fourth Revision - August 2001, Reprinted - March 2002) have been 
Amended/Modified/Added upon: 

 

Sl. Section 
Title 

  
Clause no. 

  
 

No. No. 
    

 

       
 

1. 100 General 
102, 103, 105, 106, 107, 108, 109, 110, 

 

111,112, 114, 115, 121 
  

 

     
 

        
 

2. 200 Site Clearance 201, 202     
 

         
 

3. 300 
Earthwork, Erosion control and 

301, 304, 305, 309 
   

 

Drainage 
   

 

        
 

         
 

4. 400 
Sub-bases, Bases (non 

401, 406, 409 
    

 

bituminous) and Shoulders 
    

 

        
 

         
 

5. 500 
Bases and Surface Courses 

501, 502, 503, 507, 509 
  

 

(bituminous) 
  

 

        
 

         
 

6. 800 
Traffic Signs, Marking and 

801, 803, 804, 805, 806, 808 
 

 

Other Road Appurtenances 
 

 

        
 

        
 

7. 900 Quality Control for Road Works 901, 902, 903     
 

         
 

8. 1000 Materials for Structures 
1001, 1002, 1006, 1007, 1008, 1009, 

 

1010,1012, 1014, 1015 
  

 

     
 

         
 

9. 1500 Formwork 
1501, 1502, 1503, 1505, 1506, 1508, 

 

1509,1510, 1513,    
 

      
 

         
 

10. 1600 
Steel Reinforcement 

1602, 1604, 1605, 1606, 1607 
 

 

(Untensioned) 
 

 

        
 

         
 

11. 1700 Structural Concrete 
1703, 1704, 1705, 1706, 1707, 1709, 

 

1712,1713, 1715 
   

 

      
 

    
 

12. 2000 Bearings 2001, 2004, 2005, 2006, 2009, 2011 
 

        
 

13. 2200 Sub-structure 2204, 2210     
 

         
 

14. 2700 
Wearing coat and 

2702, 2703, 2704, 2706, 2708, 2709  

Appurtenances  

        
 

       
 

15. 3000 Maintenance of Road 3002, 3003, 3004    
 

         
 

16. 2101 Open Foundations 
2101, 2102, 2103, 2104, 2105, 2106, 

 

2107,2108 
    

 

       
 

         
 

17. 2300 Concrete Superstructure 
2301, 2302, 2303, 2304, 2306, 2308, 

 

2309 
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2.2.5 Additional Technical Specifications 
 

The following Clauses have been added to the ‘SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS (Fourth Revision - August 2001, Reprinted - March 2002)’. 
 

A-1 Curing using liquid membrane forming compound  
A-2 Diversion and filling of existing water courses along the road alignment 
A-3 Plantation of trees and low height shrubs  
A-4 Rumble strips 

A-5 Raised Pedestrian Crossing  
A-6 Utility pits and ducts 

A-7 Control blasting  
A-8 Tubular Gantry mounted overhead/cantilever signs 
A-9 Interlocking concrete Pavement Block  
A-10 Passenger Pick-up shed 

A-11 Vetiver Plantation 

 

2.2.6 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications; reference may be made to the latest codes and specifications of IRC and BIS 
in that order. Where even these are silent, the construction and completion of the works shall 
conform to sound engineering practices as approved by the Engineer. In case of any dispute 
arising out of the interpretation of the above, the decision of the Engineer shall be final and 
binding on the Contractor. 

 

2.3 The latest editions, till 28 days before the final date of the submission of the bid of 
specifications/standards shall be applicable. 
 

3.0 Quality Control on Works & Materials 

 

Quality control on materials and execution remains the primary responsibility of the 
contractor. Nevertheless, the Engineer will inspect the work from time to time during and 
after construction and get the quality of the work tested (by him/herself, by his/her Testing & 
Quality Control Units and/or by any other agency deemed fit by him/her) generally as per the 
requirements of the Handbook of Quality Control for Construction of Roads & Runways 
(IRC Special Publication No. 11 & Section-900 of MORTH Specifications). 

 

4.0 Surveying & Measuring Equipments 

 

Equipments for surveying and measurement of the work shall be procured by the 
Contractor for site use. The same shall also be made available at site for use by the Engineer 
for any work connected with the Contract without any Charge. 
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SECTION 6: FORMS OF SECURITIES 
 
 

Forms of Securities 

 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance and Advance Payment Security forms at this time. Only the successful Bidder 
will be required to provide Performance and Advance Payment Securities in accordance with 
one of the forms, or in a similar form acceptable to the Employer. 
 

 

Annex I: Bid Security (Bank Guarantee) 

 

Annex II: Performance Bank Guarantee 
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Annex I 

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder")  
has submitted his Bid dated _______________________ [date] for the 

“__________________________________________________________________________  
______________”; Package No. - _________________ (hereinafter called "the Bid"). 
 

KNOW  ALL  PEOPLE by  these  presents  that  We  ______________________________ 

[name of bank] of____________________________ [name of country] having our registered  
office at ___________________________________ (hereinafter called "the Bank") are  
bound unto Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati – 
781001, Assam (hereinafter called "the Employer") in the sum of ___________________¹ for  
which payment well and truly to be made to the said Employer the Bank binds itself, his 
successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this _________ day of ______________. 
 

THE CONDITIONS of this obligation are: 
 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; or  

2) If the Bidder having been notified of the acceptance of his bid by the Employer during 
the period of Bid validity:  
(a) Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  
(b) Fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or  
(c) does not accept the correction of the Bid Price pursuant to Clause 27; we 
undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the three conditions, specifying the 
occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date ____________________²  
days after the deadline for submission of Bids as such deadline is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank 
is hereby waived. Any demand in respect of this guarantee should reach the Bank not later 
than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 
 
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 

[Signature, name, and address]  
¹ The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 
Bidders.  
² 45 days after the end of the validity period of the Bid. 
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Annex II 
 

PERFORMANCE BANK GUARANTEE 

 

To: ______________________________________________ [name of Employer] 

_________________________________________ [address of Employer] 

 

WHEREAS _________________________ [name and address of Contractor]  
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 

dated ________________ to execute __________________________ [name of Contract and  
brief description of Works] (hereinafter called "the Contract"); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligations in accordance with the 
Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of ____________________ [amount of 
guarantee]¹___________________________  [in  words],  such  sum  being  payable  in  the  
types and proportions of currencies in which the Contract Price is payable, and we undertake 
to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ____________________ [amount of guarantee]¹ as aforesaid without  
your needing to prove or to show grounds or reasons for your demand for the sum specified 
therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 

This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the  
Defects Liability Period. 
 

Signature and seal of the guarantor _____________________________ 

 

Name of Bank ____________________________________________ 

 

Address ____________________________________________ 

 

Date ____________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract and denominated in Indian Rupees. 


