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A. General 
 

1. Scope of Bid 
 

1.1  The Commissioner, Guwahati Municipal Corporation, Guwahati, (referred to as 

 Employer in these documents) invites bids for the construction of works (as defined in 

 these documents and referred to as "the works") detailed in the table given in IFB. 

 The bidders may submit bids for any or all of the works detailed in the table given 

 in IFB. 
 

1.2 The successful bidder will be expected to complete the works by the intended 

 completion date specified in the Contract data. 

 

1.3 Throughout this bidding document, the terms ‘bid’ and ‘tender’ and their derivatives 

 (Bidder/Tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 
 

2.  Source of Funds 
 

2.1  The expenditure on the project will be met from the “4th Assam State Finance 

 Commission (ASFC) 2nd Installment of 2011-12 during 2012-13”. 
 

2.2  Deleted 
 

3.  Eligible Bidders 
 

3.1  This Invitation for Bids is open to Contractors registered with the Guwahati Municipal 

 Corporation (GMC). 

3.2  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

 statement that the Bidder is not associated, nor has been associated in the past, 

 directly or indirectly, with the Consultant or any other entity that has prepared the 

 design, specifications, and other documents for the Project or being proposed as 

 Project Manager for the Contract. A firm that has been engaged by the Employer to 

 provide consulting services for the preparation or supervision of the works, and any of 

 its affiliates, shall not  be eligible to bid. 
 

3.3  Government-owned enterprises in the Employer’s country may only participate if they 

 are legally and financially autonomous, operate under commercial law and are not a 

 dependent agency of the Employer. 
 

3.4  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

 practices issued by any Government Department/Guwahati Municipal Corporation in 

 accordance with sub-clause 35.1. 
 

4.  Qualification of the Bidder 
 

4.1  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

 preliminary description of the proposed work method and schedule, including 

 drawings and charts, as necessary. 
 

4.2  In the event that Pre-qualification of potential bidders has been undertaken, only bids 

 from prequalified bidders will be considered for award for Contract. These qualified 

 bidders should submit with their bids any information updating their original 

 prequalification applications or, alternatively, confirm in their bids that the originally 
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 submitted prequalification information remains essentially correct as of date of bid 

 submission. The update or confirmation should be provided in Section 2. 
 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders 

 shall include the following information and documents with their bids in Section 2: 
 

a) Copies of original documents defining the constitution or legal status, place of 

 registration, and principal place of business; written power of attorney of the 

 signatory of the Bid to commit the Bidder; 
 

b) Proof of registration with GMC with copy of photo ID proof (photocopy of 

 driving license/PAN Card/bank passbook with photograph etc.) 
 

c) Copy of up to date Trade License issued by Guwahati Municipal Corporation. 
 

d) Affidavit in Original. 
 

e) Total monetary value of civil construction work performed during each of the 

 last three years.; (Not mandatory for works up to Rs 10 Lakhs) 
 

f) Experience in works of a similar nature and size for each of the last three

 years, and details of works under way or contractually committed;  and clients 

 who may be contacted for further information on those contracts; (Not 

 mandatory for works  up to Rs 10 Lakhs) 
 

g) Major items of construction equipment proposed to carry out the Contract; 
 

h) Qualifications and experience of key site management and technical personnel 

 proposed for the Contract; 
 

i) Deleted. 
 

j) Evidence of access to line(s) of  credit and availability of other financial 

 Resources facilities (25% of Contract value), certified by the Bankers (Not more 

 than 3 months old) ; 
 

k) Undertaking that the bidder will be able to invest a minimum cash of 25% of 

 contract value of work, during implementation of the work. 
 

l) Authority to seek references from the Bidder's bankers; 
 

m) Information regarding any litigation pending in any court of law or arbitration 

 resulting from contracts executed by the Bidder in the last five years or 

 currently under execution. The information shall include the names of the 

 parties concerned, the disputed amount, cause of litigation, and matter in 

 dispute; 
 

n) The proposed methodology and program of construction including 

 Environmental Management Plan backed with equipment, materials and 

 manpower planning and deployment, duly supported with broad calculations 

 and quality control procedures proposed to be adopted, justifying their 

 capability of execution and  completion of the work as per technical 

 specifications within the stipulated period of completion as per milestones. 

 (Not mandatory for works up to Rs 10 Lakhs) 
 

o) Contractor must have to submit their Annual Return documents (Income Tax) 

 for the last three years. (Not mandatory for works up to Rs 10 Lakhs) 
 

4.4 A. To qualify for award of the contract, each bidder in its name should have in the 

 last three years i.e. 2016-17, 2017-18, 2018-19: 
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a) Deleted. 
 

b) satisfactorily completed (not less than 50% of contract value), as a prime 

 contractor, (or as subcontractor duly certified by the employer) at least one 

 similar work of value not less than 80% of the estimated package value; (Not 

 applicable for works of value up to Rs 10.00 Lakhs) 
 

c) Deleted. 
 

4.4 B. Each bidder should further demonstrate: 
 

a) Availability (either owned or leased or by procurement against mobilization 

advances) of the following key and critical equipment for this work: (Not applicable 

for works up to Rs 10.00 Lakhs. However, availability of machinaries would be 

preferred. ). 
 

Sl. 

No. 

Equipment Type and 

Characteristics 

Minimum 

Capacity 

Maximum Age of 

Equipment 

(years) 

Minimum 

Number 

Required 

1. Earth Vibratory Road Roller 
8 – 10 t 

static weight 
5 1 

2. 
Smooth wheeled tandem roller 

for finish rolling 
6 – 8 t  5 1 

3. 
Loader cum excavator mini 

type JCB 

1 cum 

bucket size 
5 1 

4. 
Earth Vibratory Road 

Roller(for narrow stretches) 
1.5 t 5 1 

5. Water tanker 6 KL 5 1 

6. Dewatering Pump sets 10 HP 5 1 

7. Generator  125 KVA 5 1 

8. Leveling Instrument  5 1 

 

 Based on the studies, carried out by the Engineer the minimum suggested major 

 equipment to attain the completion of works in accordance with the prescribed 

 construction schedule are shown in the above list. 
 

 The bidders should, however, undertake their own studies and furnish with their bid, a 

 detailed construction planning and methodology supported with layout and necessary 

 drawings and calculations (detailed) as stated in clause 4.3 (m) above to allow the 

 employer to review their proposals. The numbers, types and capacities of each 

 plant/equipment shall be shown in the proposals along with the cycle time for each 

 operation for the given production capacity to match the requirements. 
 

b) Availability for this work of a Project Manager/Supervisor with no less than five/three 

years' experience in construction of similar civil engineering works and other key 

personnel with adequate experience. 
 

c) Liquid assets and/or availability of credit facilities of no less than 25% of package 

value. 
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 (Credit lines/letter of credit/certificates from Banks for meeting the funds 

 requirementetc.) 
 

4.4 C. To qualify for a package of contracts made up of this and other contracts for which 

 bids are invited in the IFB, the bidder must demonstrate having experience and 

 resources sufficient to meet the aggregate of the qualifying criteria for all the 

 contracts in question. 
 

4.5 Bidders who meet the minimum qualification criteria will be qualified only if their 

 available bid capacity is more than the total bid value. The available bid capacity will 

 be calculated as under: (Not mandatory for works up to Rs 10 Lakhs) 
 

Assessed Available Bid capacity = (A*N*2 - B) 
 

 Where 
 

 A =  Maximum value of civil engineering works executed in any one year during 

 the last three/five years (updated to 2018-19 price level) taking into account the 

 completed as well as works in progress. 
 

 N =  Number of years prescribed for completion of the works for which bids are 

 invited. 
 

 B =  Value, at 2018-19 price level, of existing commitments and on-going works to 

 be completed during the period of completion of the works for which bids are invited. 
 

Note: i) The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 

equivalent. 
  

 ii) Updating factors for updating work value of single Road Project executed during 

last five years:  
 

  Year before         Multiplying Factor 

  One        1.1 

  Two       1.21 

  Three       1.33 

  Four                  1.46 

  Five       1.61 
 

4.6 Even though the bidders meet the above qualifying criteria, they are subject to be 

 disqualified if they have: 
 

 - made misleading or false representations in the forms, statements and attachments 

 submitted in proof of the qualification requirements; and/or 
 

 - Record of poor performance such as abandoning the works, not properly completing 

 the contract, inordinate delays in completion, litigation history, or financial failures 

 etc.;  and/or 
 

 - participated in the previous bidding for the same work and had quoted unreasonably 

 high bid prices and could not furnish rational justification to the employer. 
 

 -  has not duly filled up the formats given in Qualification Information [1.3.1, 1.3.2, 

 1.4 A & B] 
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4.7 In case, the qualification information is not duly filled as per the prescribed 

 formats, the bid shall be summarily rejected. 
 

5.  One Bid per Bidder 
 

5.1  Each bidder shall submit only one bid for one contract. A bidder who submits or 

 participates in more than one Bid (other than as a subcontractor or in cases of 

 alternatives that have been permitted or requested) will cause all the proposals with 

 the Bidder’s participation to be disqualified. 
 

5.2  No bidder will be allotted works of more than 2 (Two) groups, even if he is found 

eligible in selection criterion in other aspects. 

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with the preparation and submission of his 

 Bid and the Employer will in no case be responsible and liable for those costs. 
 

7.  Site visit 
 

7.1  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

 examine the Site of Works and its surroundings and obtain all information that may be 

 necessary for preparing the Bid and entering into a contract for construction of the 

 Works. The costs of visiting the Site shall be at the Bidder's own expense. 
 

B. Bidding Documents 
 

8.  Content of Bidding Documents 
 

8.1 The set of bidding documents comprises the documents listed in the table below and 

 addenda issued in accordance with Clause 10: 
 

1. Invitation for Bids  
 

2. Bidding Documents  comprising: 

 

i. Section 1: Instructions to Bidders 
 

ii. Section 2: Forms of Bid and Qualification Information 
 

iii. Section 3: Conditions of Contract 
 

iv. Section 4: Contract Data 
 

v. Section 5: Technical Specifications 
 

vi. Section 6: Forms of Securities 
 

8.2  Deleted. 
 

9.  Clarification of Bidding Documents 
 

9.1  A prospective bidder requiring any clarification of the bidding documents may notify 

 the Employer in writing at the Employer’s address indicated in the invitation to bid. 

 The Employer will respond to any request for clarification which he received earlier 

 than 15 days prior to the deadline for submission of bids. Copies of the Employer's 
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 response will be forwarded to all purchasers of the bidding documents, including a 

 description of the enquiry but without identifying its source. 
 

9.2  Pre-bid meeting 
 

9.2.1  Deleted 
 

9.2.2  Deleted 
 

9.2.3  Deleted 

 

9.2.4  Deleted 
 

9.2.5 Deleted 
 

10.  Amendment of Bidding Documents 
 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding 

 documents by issuing addenda. 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

 communicated in writing to all the purchasers of the bidding documents. Prospective 

 bidders shall acknowledge receipt of each addendum in writing to the Employer. 
 

10.3  To give prospective bidders reasonable time in which to take an addendum into 

 account in preparing their bids, the Employer shall extend as necessary the deadline 

 for submission of bids, in accordance with Sub-Clause 20.2 below. 
 

C. Preparation of Bids 
 

11.  Language of the Bid 
 

11.1  All documents relating to the bid shall be in the English language. 
 

12.  Documents comprising the Bid 
 

12.1  The bid submitted by the bidder shall comprise the following: 
  

 (a)  Contractor’s Bid Form as specified in Section 2. 

 (b)  Bid Security & Cost of Bid Document fee; 

 (c)  Qualification Information Form, non refundable bid document fee, 

 Documents; and any other materials required to be completed and submitted by 

 bidders in accordance with these instructions. The documents listed under Sections 2, 

 4 and 7 of Sub-Clause 8.1 shall be filled in without exception. 

  

 

  

 

12.2  Deleted. 

 

13. Bid Prices 
 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the 

 price on the Form of Bid submitted by the Bidder.  
 

13.2  The Bidder must quote his bid price in Section-2 (Contractor’s Bid Form) both in 

figure and words, which is to be duly signed by the bidder. A Bid without any 
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mention of bid price in the Contractor’s Bid Form shall be treated as Non-Responsive 

and shall not be considered for evaluation. 
 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for 

 any other cause shall be included in the rates, prices and total Bid Price submitted by 

 the Bidder. 
 

13.4  The rates and prices quoted by the bidder are subject to adjustment during the 

 performance of the Contract in accordance with the provisions of Clause 43 of the 

 Conditions of Contract. 
 

13.5 Abnormally low or high rates shall not be taken into consideration and shall be 

 summarily rejected without assigning any reason thereof. Discounts offered after 

 filling up the rates of the items shall not be taken into consideration and rates 

 inserted against each item shall prevail. 

 
 

14. Currencies of Bid and Payment 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15.  Bid Validity 
 

15.1  Bids shall remain valid for a period not less than Ninety days after the deadline date 

 for bid submission specified in Clause 20. A bid valid for a shorter period shall be 

 rejected by the Employer as non-responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

 may request that the bidders may extend the period of validity for a specified 

 additional period. The request and the bidders' responses shall be made in writing or 

 by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 

 agreeing to the request will not be required or permitted to modify his bid except as 

 provided in 15.3 hereinafter, but will be required to extend the validity of his bid 

 security for a period of the extension, and incompliance with Clause 16 in all respects. 
 

15.3  In the case of contracts in which the Contract Price is fixed (not subject to price 

 adjustment),in the event that the purchaser requests and the Bidder agrees to an 

 extension of the validity period, the contract price, if the Bidder is selected for award 

 shall be the bid price corrected as follows : 
 

 The price shall be increased by the factor 0.12% for each week or part of a week that 

 has elapsed from the expiration of the initial bid validity to the date of issue of letter 

 of acceptance to the successful Bidder. 
 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the 

 above correction. 
 

16.  Bid Security 
 

16.1  The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

 column 4 of the table of IFB for this particular work. This bid security shall be in 

 favour of the Commissioner, Guwahati Municipal Corporation, Panbazaar, 

 Guwahati – 781001, and may be in one of the following forms: 
 

 - TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 

 Corporation,  Panbazaar, Guwahati – 781001, payable at Guwahati. 
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16.2 TDR/FDR issued as surety for the bid shall be valid for at least 45  days beyond the 

 validity of bids. 
 

16.3  Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

 in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-

 responsive. 
 

16.4  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

 the bid validity period specified in Sub-Clause 15.1. 
 

16.5  The Bid Security of the successful bidder will be discharged when the bidder has 

 signed  the Agreement and furnished the required Performance Security. 
 

16.6  The Bid Security may be forfeited 
 

 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid 

 validity; 

 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 

 27; or 

 (c) In the case of a successful Bidder, if the Bidder fails within the specified time limit 

 to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security. 
 

17.  Alternative Proposals by Bidders 
 

17.1  Bidders shall submit offers that comply with the requirements of the bidding 

 documents, including the basic technical design as indicated in the drawing and 

 specifications. Alternatives will not be considered. 
 

18.  Format and Signing of Bid 
 

18.1  The Bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 12 of these Instructions to Bidders, bound with the volume 

containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as 

appropriate. In the event of discrepancy between them, the original shall prevail. All 

documents to be submitted should be in proper format & done by at least spiral binding. 
 

18.2  The original and copy of the Bid shall be typed or written in indelible ink and shall be 

 signed (in Blue Ink only) by a person or persons duly authorized to sign on behalf of 

 the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or 

 amendments have been made shall be initialled by the person or persons signing the 

 bid. Each and every signature must be dated. Full Name of the bidder shall be  mentioned 

 at least in the Contractor’s Bid Form. 
 

18.3 The Bid shall contain no alterations or additions, except those to comply with 

 instructions issued by the Employer, or as necessary to correct errors made by the 

 bidder, in which case such corrections shall be initialled by the person or persons 

 signing the bid. 
 

18.4  The Bidder shall furnish information as described in the Form of Bid on commissions 

 or gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract 

 execution if the Bidder is awarded the contract. 
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D. Submission of Bids 
 

19.  Sealing and Marking of Bids 
 

19.1  The Bidder shall seal the original and copy of the Bid in separate envelopes, duly 

 marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as 

 inner envelopes) shall then be put inside one outer envelope. 
 

19.2  The inner and outer envelopes shall 
 

a) be addressed to the Employer at the following address: 

 The Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati –   

 781001, and 

b) Bear the following identification: 

 - Bid for : Renovation of Uzanbazar GMC Office Building in Ward No-11; 
 

  
- Bid Reference No. GER/Div-II/51/2019/5 Dated:18/11/2019 
 

 - DO NOT OPEN BEFORE : 03/12/2019 
 

19.3  In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 

 indicate the name and address of the bidder to enable the bid to be returned unopened 

 in case it is declared late, pursuant to Clause 21. If the inner envelops are not marked 

 as per Clause 19.2 above, the bids shall not be opened. 
 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

 responsibility for the misplacement or premature opening of the bid. 
 

20. Deadline for Submission of the Bids 
 

20.1  Bids must be received by the Employer at the address specified above no later than 

 the Date & time specified in the NIT. In the even t of the specified date for the 

 submission of  bids declared a holiday for the Employer, the Bids will be received up 

 to the appointed time on the next working day. 
 

20.2  The Employer may extend the deadline for submission of bids by issuing amendment 

 in accordance with Clause 10, in which case all rights and obligations of the 

 Employer and the bidders previously subject to the original deadline will then be 

 subject to the new deadline. 
 

21.  Late Bids 
 

21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 

 returned unopened to the bidder. 
 

22.  Modification and Withdrawal of Bids 
 

22.1  Bidders may withdraw their bids by giving notice in writing before the deadline 

 prescribed in Clause 20. 
 

22.2  Each Bidder's withdrawal notice shall be prepared, sealed, marked, and delivered in 

 accordance with Clause 18 & 19, with the outer and inner envelopes additionally 

 marked "WITHDRAWAL", as appropriate. 
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22.3  Deleted 
 

22.4  Withdrawal of a Bid between the deadline for submission of bids and the expiration of 

 the original period of bid validity specified in Clause 15.1 above or as extended 

 pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to 

 Clause 16. 
 

22.5  Deleted. 

E. Bid Opening and Evaluation 
23.     Bid Opening 
 

23.1  The Employer will open all the Bids received (except those received late), including 

 modifications made pursuant to Clause 22, in the presence of the Bidders or their 

 representatives who choose to attend. In the  event of the specified date of Bid 

 opening being declared a holiday for the Employer,  the Bids will be opened at the 

 appointed time and location on the next working day. 
 

23.2  Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for 

 which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 

 shall not be opened.  
 

23.3  The Bidders' names, the Bid prices, the total amount of each Bid and of any 

 alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 

 modifications and withdrawals, the presence or absence of Bid security, and such 

 other details as the Employer may consider appropriate, will be announced by the 

 Employer at the opening. No bid shall be rejected at bid opening except for the late 

 bids pursuant to Clause 21. Bids [and modifications] sent pursuant to Clause 22 that 

 are not opened and read out at bid opening will not be considered for further 

 evaluation regardless of the circumstances. Late and withdrawn bids will be returned 

 un-opened to bidders. 
 

23.4  The Employer shall prepare minutes of the Bid opening, including the information 

 disclosed to those present in accordance with Sub-Clause 23.3. 
 

24.  Process to Be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

 Bids and recommendations for the award of a contract shall not be disclosed to 

 Bidders or any other persons not officially concerned with such process until the 

 award  to the successful Bidder has been announced. Any effort by a Bidder to 

 influence the  Employer's processing of Bids or award decisions may result in the 

 rejection of his Bid. 
 

25.  Clarification of Bids 
 

25.1  To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

 at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

 the unit rates. The request for clarification and the response shall be in writing or by 

 cable, but no change in the price or substance of the Bid shall be sought, offered, or 

 permitted except as required to confirm the correction of arithmetic errors discovered 

 by the Employer in the evaluation of the Bids in accordance with Clause 28. 
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25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

 relating to its bid from the time of the bid opening to the time the contract is awarded. 

 If the Bidder wishes to bring additional information to the notice of the Employer, it 

 should do so in writing. 
 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

 bid comparison or contract award decisions may result in the rejection of the Bidders’ 

 bid. 
 

26.  Examination of Bids and Determination of Responsiveness 
 

26.1  Prior to the detailed evaluation of Bids, the Employer will determine whether each 

 Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly signed; 

 (c) is accompanied by the required securities and; (d) is substantially responsive to the 

 requirements of the Bidding documents. 
 

26.2  A substantially responsive Bid is one which conforms to all the terms, conditions, 

 and specifications of the Bidding documents, without material deviation or 

 reservation. A material deviation or reservation is one (a) which affects in any 

 substantial way the scope, quality, or performance of the Works; (b) which limits in 

 any substantial way, inconsistent with the Bidding documents, the Employer's rights 

 or the Bidder's obligations under the Contract; or (c) whose rectification would affect 

 unfairly the competitive position of other Bidders presenting substantially responsive 

 Bids. 
 

26.3  If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

 not subsequently be made responsive by correction or withdrawal of the non-

 conforming deviation or reservation. 
 

27.  Correction of Errors 
 

 Deleted 
 

28.  Evaluation and Comparison of Bids 
 

28.1  The Employer will evaluate and compare only the Bids determined to be substantially 

 responsive in accordance with Clause 26. 
 

28.2  In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

 Price by adjusting the Bid Price as follows: 
 

a) Deleted. 

b) making an appropriate adjustments for any other acceptable variations, 

deviations; and 

c) Deleted. 

d) Basis for evaluation of financial bids will be the latest APWD Schedule of 

rates current in the state. 
 

28.3 The Employer reserves the right to accept or reject any variation, deviation, or 

 alternative offer. Variations, deviations, and alternative offers and other factors which 

 are in excess of the requirements of the Bidding documents or otherwise result in 

 unsolicited benefits for the Employer shall not be taken into account in Bid 

 evaluation. 
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28.4  The estimated effect of the price adjustment conditions under Clause 47 of the 

 Conditions of Contract, during the period of implementation of the Contract, will not 

 be taken into account in Bid evaluation. 
 

28.5  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's 

 estimate of the cost of work to be performed under the contract, the Employer may 

 require the Bidder to produce detailed price analyses for any or all items of the Bill of 

 Quantities, to demonstrate the internal consistency of those prices with the 

 construction methods and schedule proposed. After evaluation of the price analyses, 

 the Employer may require that the amount of the performance security set forth in 

 Clause 32 be increased at the expense of the successful Bidder to a level sufficient to 

 protect the Employer against financial loss in the event of default of the successful 

 Bidder under the Contract. 
 

F. Award of Contract 
 

29.  Award Criteria 
 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid 

 has been determined to be substantially responsive to the Bidding documents and who 

 has offered the lowest evaluated Bid Price, provided that such Bidder has been 

 determined to be (a) eligible in accordance with the provisions of Clause 3, and (b) 

 qualified in accordance with the provisions of Clause 4. 
 

29.2 If, pursuant to Clause 12.2 this contract is being let along with other contracts, the 

 lowest evaluated Bid Price will be determined when evaluating this contract in 

 conjunction with other contracts to be awarded concurrently, taking into account any 

 discounts offered by the bidders for the award of more than one contract. 
 

30.  Employer's Right to accept any Bid and to reject any or all Bids 
 

30.1  Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

 Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 

 award  of Contract, without thereby incurring any liability to the affected Bidder or 

 Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

 the Employer's action. 
 

31.  Notification of Award and Signing of Agreement 
 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the 

 Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

 confirmed by registered letter. This letter (hereinafter and in the Conditions of 

 Contract called the "Letter of Acceptance") will state the sum that the Employer will 

 pay the Contractor in consideration of the execution, completion, and maintenance of 

 the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

 Contract called the "Contract Price"). 
 

31.2  The notification of award will constitute the formation of the Contract, subject only to 

 the furnishing of a performance security in accordance with the provisions of Clause 

 32. 
 

31.3  The Agreement will incorporate all agreements between the Employer and the 

 successful Bidder. It will be kept ready for signature of the successful bidder in the 
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 office of employer within 14 days following the notification of award along with the 

 Letter of Acceptance. 
 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, the 

 Employer will promptly notify the other Bidders that their Bids have been 

 unsuccessful. 
 

32.  Performance Security 
 

32.1  Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 

 deliver to the Employer a Performance Security in any of the forms given below for 

 an amount equivalent to 2% of the Contract price plus additional security for 

 unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 47 of Conditions 

 of Contract: 
 

-    A bank guarantee in the form given in Section 7; or 

- TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 

Corporation, Panbazaar, Guwahati – 781001, payable at Guwahati. 
 

32.2  The additional performance security for unbalanced Bids shall be 20% of the 

 difference of cost of the unbalanced items rounding off to the nearest thousand. 
 

32.3 If the performance security is provided by the successful Bidder in the form of a Bank 

 Guarantee, it shall be issued at the Bidder's option, by a Nationalized/Scheduled 

 Indian  bank located in India and acceptable to the Employer. 
 

32.4 Failure of the successful bidder to comply with the requirements of sub-clause 32.1 

 shall constitute a breach of contract, cause for annulment of the award, forfeiture of 

 the bid security and any such other remedy the Employer may take under the contract, 

 and the Employer shall resort to awarding the contract to the next ranked bidder. 
 

33.  Advance Payments and Security 
 

33.1  Deleted. 
 

34.  Adjudicator 
 

34.1 The Employer may propose to appoint Adjudicator under the Contract, at a daily 

 retainer fee to be announced plus daily allowances and reimbursable expenses. The 

 Bidder shall bear part or full expenses for the adjudicator in case of a dispute 

 requiring the appointment of the adjudicator. 
 

35.  Fraud and Corruption: 
 

35.1  It is the Guwahati Municipal Corporation’s policy to require that bidders, suppliers, 

 contractors and their agents (whether declared or not), sub-contractors, sub-

 consultants, service providers or suppliers, and any personnel thereof, observe the 

 highest standard of ethics during the procurement and execution of contracts. In 

 pursuance of this policy, the GMC: 
 

 (a) Defines, for the purposes of this provision, the terms set forth below as follows: 
 

 (i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 

 indirectly, of anything of value to influence improperly the actions of another party; 

 (ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 

 knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

 or other benefit or to avoid an obligation; 
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 (iii) “Collusive practice” is an arrangement between two or more parties designed to 

 achieve an improper purpose, including influencing improperly the actions of another 

 party; 
 

 (iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 

 directly or indirectly, any party or the property of the party to influence improperly 

 the actions of a party; 
 

 (v) “Obstructive practice” is deliberately destroying, falsifying, altering or concealing 

 of evidence material to the investigation or making false statements to investigators in 

 order to materially impede a investigation into allegations of a corrupt, fraudulent, 

 coercive or collusive practice; and/or threatening, harassing or intimidating any party 

 to prevent it from disclosing its knowledge of matters relevant to the investigation or 

 from pursuing the investigation, 
 

 (vi) The Employer shall reject a proposal for award if it determines that the bidder 

 recommended for award, or any of its personnel, or its agents, or its sub-consultants, 

 sub-contractors, service providers, suppliers and/or their employees, has, directly or 

 indirectly, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices 

 in competing for the contract in question; 
 

 (vii) The Employer shall sanction a firm or individual, at any time, by publicly declaring 

 such  firm or individual ineligible, either indefinitely or for a stated period of time: (i) to be 

 awarded contract; and (ii) to be a nominated7 sub-contractor, consultant, supplier or services 

 provider of an  otherwise eligible firm being awarded contract; 
 

35.2  Furthermore, Bidders shall be aware of the provision stated in sub-clause 28.2 and sub 
 clause  57 of the Conditions of Contract. 
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SECTION 2: FORMS OF BID, QUALIFICATION 

INFORMATION AND LETTER OF 

ACCEPTANCE 

 
        Table of Forms: 

 

-  CONTRACTOR’S BID 

-  QUALIFICATION INFORMATION 

-  LETTER OF ACCEPTANCE 

-  NOTICE TO PROCEED WITH THE 

 WORK 

-  AGREEMENT FORM 
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Contractor's Bid 
 

Description of the Works: _____________________________________________________ 

___________________________________________________________________________

___________________________________________________________________________ 

Serial No:  

 

To, 

 

The Commissioner, Guwahati Municipal Corporation, 

Panbazaar, Guwahati-781001. 
 

Dear Sir, 
 

Having examined the bidding documents including addendum, we offer to execute the Works 

described above in accordance with the Conditions of Contract, Specifications, and Drawings 

accompanying this Bid for the Contract Price of Rs _______________________________ 

[in figures](Rupees __________________________________________________________ 

____________________________________________) [in letters]. 
 

This Bid and your written acceptance of it shall constitute a binding contract between us. We 

understand that you are not bound to accept the lowest or any Bid you receive. 
 

We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in bribery. 
 

We also undertake that, in competing for (and, if the award is made to us, in executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force in India 

namely “Prevention of Corruption Act 1988”. 
 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Appendix to Conditions of Contract. 
 

We agree to abide by this tender, and it shall remain binding upon us. 
 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security 

required by the Bidding documents. 
 

We understand that you are not bound to accept the lowest or any tender you may receive. 
 

Yours faithfully, 
 

Authorized Signature: 
 

Full Name & Title of Signatory: 

 

Full Name of Bidder: (In Capitals only) _________________________________ 
 

*Phone / Mobile No.:  

(*Mandatory) 
 

Address: 
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Qualification Information 
 

 The information to be filled in by the Bidder in the following pages will be used for 

 purposes of post qualification as provided for in Clause 4 of the Instructions to 

 Bidders. This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1  Constitution or legal status of Bidder [Attach copy] 

 

 Place of registration: ____________________________________ 

 

 Principal place of business: _______________________________ 

 

 Power of attorney of signatory of Bid [Attach] 

 

1.2  Total value of Civil Engineering construction work executed and payments received 

 in the last three years. ** (Attach certificates from Engineer-in-charge not below the 

 rank of  Executive Engineer) 

 

2016- 2017 ___________________________________ 

2017- 2018 
___________________________________ 

 

2018- 2019 ___________________________________ 

 

1.3.1  Work performed as prime contractor (in the same name) on works of a similar nature 

 over the last three/five years i.e. 2014-2015 to 2018-2019 
 

N
a
m

e 
o
f 

W
o
rk

 

N
a
m

e 
o
f 

E
m

p
lo

y
er

*
 

D
es

cr
ip

ti
o
n

 o
f 

W
o
rk

 

C
o
n

tr
a
ct

 N
o
. 

V
a
lu

e 
o
f 

C
o
n

tr
a
ct

  

(R
s 

in
 L

) 

D
a
te

 o
f 

Is
su

e 
o
f 

W
o
rk

 O
rd

er
 

S
ti

p
u

la
te

d
 

p
er

io
d

 o
f 

C
o
m

p
le

ti
o
n

 

A
ct

u
a
l 

D
a
te

 o
f 

C
o
m

p
le

ti
o
n

 

R
em

a
rk

  

         

         

 

(Use separate sheet using landscape orientation) 
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1.3.2  Quantities of work executed as prime contractor (in the same name and style) in the 

 last three years: ** 
 

Year  
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*
 

Quantity of Work Performed (Cum)@ 

Remark

s  

Earthwork in 

excavation, 

embankment 

& 

sub-grade for 

road 

construction 

Granular 

Base with 

WBM 

Plain/Reinforce

d 

Cement 

Concrete 

(PCC/RCC) 

2016- 2017       

2017- 2018       

2018- 2019       

*Attach certificate(s) from the Engineer(s)-in-Charge 

@The item of work for which data is requested should tally with that specified in ITB clause 

4.4A(c). 

** Immediately preceding the financial year in which bids are received. 

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 

 which are yet to be completed) as on the date of this bid. 

 

(A)  Existing commitments and on-going works: 
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* Attach certificate(s) from the Engineer(s)-in-Charge. 
(Use separate sheet in landscape orientation) 

 

(B)  Works for which bids already submitted: 

 

Name of 

work 
Place  

Name & 

Address 

of 

Employer 

Estimated 

Value of 

Works 

(Rs in L)) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks, 

if any 

       

       

       

(Use separate sheet in landscape orientation) 
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1.5  The following items of Contractor's Equipment are essential for carrying out the 

 Works. The Bidder should list all the information requested below. Refer also to Sub 

 Clause 4.3 (e) of the Instructions to Bidders. 

 

Sl. 

No. 

Item of 

Equipment 

Requirement  Availability Proposal 

Remarks  
No. Capacity  

Owned 

(No.) 

Leased 

(No.)  

To be 

procured 

(No.) 

Capacity  
Age & 

condition 

1. 

Concrete 

Drilling 

Machine 

1        

2. 

Loader cum 
excavator 

mini type 

JCB 

1        

3. 

Concrete 

Mixer 

Machine 

1        

4. Water tanker 1        

5 
Concrete 

Vibrator 
        

6 
Welding 

Machine 
        

7. 
Dewatering 

Pump sets 
1 10 HP       

8. Generator  1 125 KVA       

9. Truck/Tipper         

 

1.6  Qualifications and experience of key personnel proposed for administration and 

 execution of the Contract. Attach biographical data. Refer also to Sub Clause 4.3 (g) 

 and 4.4 (B) (b) of instructions to Bidders and Sub Clause 9.1 of the Conditions of 

 Contract. At least one Project Manager and one Technical Person (Graduate Engineer 

 with three years experience/Diploma Engineer with five years experience) for 

 contracts of value more than Rs 50.00 Lakhs would be required. For contracts worth 

 less than Rs 50.00 Lakhs, one Diploma Engineer and one Supervisor with 5 – 10 

 years experience in construction works would be required.  
 

1.7  Deleted. 

 

1.8  Evidence of access to financial resources to meet the qualification requirements: cash 

 in hand, lines of credit, etc. List them below and attach copies of support documents 

 [sample format attached]. 

 

1.9.  Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who 

 may provide references if contacted by the Employer. 
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1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions 

 to Bidders. 

 

 _____________________________________________________________________ 

 _____________________________________________________________________ 

 _____________________________________________________________________ 

 

1.11 Proposed work method and schedule. The Bidder should attach descriptions, drawings 

 and charts as necessary to comply with the requirements of the Bidding documents. 

 [Refer ITB Clause 4.1 and 4.3 (m)]. 
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BANK CERTIFICATE 

 

This is to certify that M/s. …………………………… is a reputed company with a good 

financial standing. 

 

If the contract for the work, namely 

______________________________________________; Package No. 

_____________________________________ 

is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 

extent of Rs. …………… to meet their working capital requirements for executing the above 

contract. 

 

 

__ Sd. __ 

Name of Bank 

Senior Bank 

Manager 

Address of the Bank 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

 

________________________ [date] 

To:  

 

_________________________________________________________________________ 

[name and address of the Contractor] 

 

Dear Sirs, 

 

This is to notify you that your Bid dated ____________ for execution of 

the________________________________________________________________________

___________ [name of the contract and identification number, as given in the Instructions to 

Bidders] for the Contract Price of Rupees ___________________ 

(___________________________________) [amount in words and figures], as corrected and 

modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. 

 

You are hereby requested to furnish Performance Security, plus additional security for 

unbalanced bids in terms of ITB clause 28.5, in the form detailed in Para 32.1 of ITB for an 

amount of Rs.————— within 7 days of the receipt of this letter of acceptance valid up to 

28 days from the date of expiry of Defects Liability Period i.e. up to ...........and sign the 

contract, failing which action as stated in Para 32.4 of ITB will be taken. 

 

 

                                                                                                                      Yours faithfully, 

 

 

Authorized Signature 

Name and Title of Signatory 

Name of Agency 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

___________ (date) 

 

To 

 

—————————————— (name and address of the Contractor) 

—————————————— 

—————————————— 

 

Dear Sirs: 

 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32 and signing 

of the contract agreement for the construction of _____________ @ a Bid Price of Rs.______ 

_____, you are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

                                                                                                             Yours faithfully, 

 

 

 

(Signature, name and 

title of signatory 

authorized to sign on 

behalf of Employer) 
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Agreement Form 

Agreement 
 

This agreement, made the ___________________ day of ______________20 _______, 

between ______________________________________________________________ 

___________________________________________________________________________ 

[name and address of Employer](hereinafter called “the Employer)” of the one part and 

___________________________________________________________________________

___________________________________________________________________________

________________________________________ [name and address of 

contractor](hereinafter called “the Contractor” ) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

___________________________________________________________________________

___________________________________________________________________________

_______________________________________________________ [name and identification 

number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid 

by the Contractor for the execution and completion of such Works and the remedying of any 

defects therein, at a contract price of Rs................................................................................. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 

deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

i) Letter of Acceptance; 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Conditions of contract (including Special Conditions of Contract); 

vi) Specifications; 

vii) Drawings ; and 

viii) Any other document listed in the Contract Data as forming part of the contract. 

 

In witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 
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The Common Seal of _______________________________________________________ 

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said _____________________________________ in 

the presence of: 

 

Binding Signature of Employer _________________________________________________ 

 

Binding Signature of Contractor_________________________________________________ 
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SECTION 3: CONDITIONS OF CONTRACT 
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Conditions of Contract 
 

A. General 
 

1.  Definitions 
 

1.1  Terms which are defined in the Contract Data are not also defined in the Conditions 

 of Contract but keep their defined meanings. Capital initials are used to identify 

 defined terms. 
 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of 

 the Bid. 
 

 Compensation Events are those defined in Clause 44 hereunder. 
 

 The Completion Date is the date of completion of the Works as certified by the 

 Engineer in accordance with Sub Clause 55.1. 
 

 The Contract is the contract between the Employer and the Contractor to execute, 

 complete and maintain the Works. It consists of the documents listed in Clause 2.3 

 below. 
 

 The Contract Data defines the documents and other information which comprise the 

 Contract. 
 

             The Contractor is a person or corporate body whose Bid to carry out the Works has 

 been accepted by the Employer. 
 

             The Contractor's Bid is the completed Bidding document submitted by the 

 Contractor to the Employer. 
 

 The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

 adjusted in accordance with the provisions of the Contract. 
 

 Days are calendar days; months are calendar months. 
 

 A Defect is any part of the Works not completed in accordance with the Contract. 
  

              The Defects Liability Period is the period named in the Contract Data and calculated 

 from the Completion Date. 
 

 The Employer is the party who will employ the Contractor to carry out the Works. 
 

 The Engineer is the person named in the Contract Data (or any other competent 

 person appointed and notified to the contractor to act in replacement of the Engineer) 

 who is responsible for supervising the execution of the works and administering the 

 Contract. 
 

 Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 

 to construct the Works. 
 

 The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

 Acceptance. 
 

 The Intended Completion Date is the date on which it is intended that the Contractor 

 shall complete the Works. The Intended Completion Date is specified in the Contract 
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 Data. The Intended Completion Date may be revised only by the Engineer by issuing 

 an extension of time. 
 

 Materials are all supplies, including consumables, used by the contractor for 

 incorporation in the Works. 
 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 

 electronic or chemical or biological function. 
 

 The Site is the area defined as such in the Contract Data. 
 

 Site Investigation Reports are those which were included in the Bidding documents 

 and are factual interpretative reports about the surface and sub-surface conditions at 

 the site. 
 

             Specification means the Specification of the Works included in the Contract and any 

 modification or addition made or approved by the Engineer. 
 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall 

 commence execution of the works. It does not necessarily coincide with any of the 

 Site Possession Dates. 
 

 A Subcontractor is a person or corporate body who has a Contract with the 

 Contractor to carry out a part of the work in the Contract which includes work on the 

 Site. 
 

              Temporary Works are works designed, constructed, installed, and removed by the 

 Contractor which are needed for construction or installation of the Works. 
 

 A Variation is an instruction given by the Engineer which varies the Works. 
 

 The Works are what the Contract requires the Contractor to construct, install, and 

 turn over to the Employer, as defined in the Contract Data. 
 

2.       Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

 means female or neuter, and the other way around. Headings have no significance. 

 Words have their normal meaning under the language of the Contract unless 

 specifically defined. The Engineer will provide instructions clarifying queries about 

 the Conditions of Contract. 
 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 

 of Contract to the Works, the Completion Date, and the Intended Completion Date 

 apply to any Section of the Works (other than references to the Completion Date and 

 Intended Completion date for the whole of the Works). 
 

2.3 The documents forming the Contract shall be interpreted in the following order of 

 priority: 
 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 
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(7) Drawings and 

(8) Any other document listed in the Contract Data as forming part of the Contract. 
 

3. Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in the 

 Contract Data. 
 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

 matters between the Employer and the Contractor in the role representing the 

 Employer. 
 

5. Delegation 
 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 

 except to the Adjudicator after notifying the Contractor and may cancel any 

 delegation after notifying the Contractor. 
 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are effective 

 only when in writing. A notice shall be effective only when it is delivered (in terms of 

 Indian Contract Act). 
 

7. Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Engineer but may not assign 

 the Contract without the approval of the Employer in writing. Subcontracting does not 

 alter the Contractor's obligations. 
 

8. Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

 authorities, utilities, and the Employer between the dates given in the Schedule of 

 Other Contractors. The Contractor shall as referred to in the Contract Data, also 

 provide facilities and services for them as described in the Schedule. The employer 

 may modify the schedule of other contractors and shall notify the contractor of any 

 such modification. 
 

9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

 Personnel as referred to in the Contract Data to carry out the functions stated in the 

 Schedule or other personnel approved by the Engineer. The Engineer will approve 

 any proposed replacement of key personnel only if their qualifications, abilities, and 

 relevant experience are substantially equal to or better than those of the personnel 

 listed in the Schedule. 
 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

 Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 

 the person leaves the Site within seven days and has no further connection with the 

 work in the Contract. 
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10. Employer’s and Contractor's Risks 
 

10.1  The Employer carries the risks which this Contract states are Employer’s risks, and 

 the Contractor carries the risks which this Contract states are Contractor’s risks. 
 

11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

 directly affect the execution of the Works in the Employer’s country, the risks of war, 

 hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 

 military or usurped power, civil war, riot commotion or disorder (unless restricted to 

 the Contractor’s employees), and contamination from any nuclear fuel or nuclear 

 waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 

 Works, other than the Contractor’s design. 
 

12. Contractor’s Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death 

 which arise during and in consequence of the performance of the Contract other than 

 the excepted risks are the responsibility of the Contractor. 
 

13. Insurance 
 

13.1 Deleted 
 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 

 referred to in the Contract Data, supplemented by any information available to the 

 Bidder. 
 

15. Queries about the Contract Data 
 

15.1 The Engineer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the Works in accordance with the 

 Specification and Drawings, and as per instructions of Engineer. 
 

17. The Works to Be Completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 

 carry out the Works in accordance with the program submitted by the Contractor, as 

 updated with the approval of the Engineer, and complete them by the Intended 

 Completion Date. 
 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

 Temporary Works to the Engineer, who is to approve them if they comply with the 

 Specifications and Drawings. 
 

18.2     The Contractor shall be responsible for design of Temporary Works. 
 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

 Temporary Works. 
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18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

 Works where required. 
 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

 permanent Works, are subject to prior approval by the Engineer before their use. 
 

19. Safety 
 

19.1     The Contractor shall be responsible for the safety of all activities on the Site. 
 

20.       Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 

 discovered on the Site is the property of the Employer. The Contractor is to notify the 

 Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

 them. 
 

21.        Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

 possession of a part is not given by the date stated in the Contract Data the Employer 

 is deemed to have delayed the start of the relevant activities and this will be 

 Compensation Event. 
 

22.       Access to the Site 
 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 

 access to the Site, to any place where work in connection with the Contract is being 

 carried out or is intended to be carried out and to any place where materials or plant 

 are being manufactured/fabricated/assembled for the works. 
 

23.      Instructions 
 

23.1 The Contractor shall carry out all instructions of the Engineer which comply with the 

 applicable laws where the Site is located. 
 

B. Time Control 
 

24.       Program 
 

24.1 Within the time stated in the Contract Data the Contractor shall submit to the 

 Engineer for approval a Program including Environmental Management Plan showing 

 the general methods, arrangements, order, and timing for all the activities in the 

 Works along with monthly cash flow forecast. 
 

24.2     An update of the Program shall be a program showing the actual progress achieved on 

 each activity and the effect of the progress achieved on the timing of the remaining 

 work including any changes to the sequence of the activities. 
 

24.3   The Contractor shall submit to the Engineer, for approval, an updated Program at 

 intervals no longer than the period stated in the Contract Data. If the Contractor does 

 not submit an updated Program within this period, the Engineer may withhold the 

 amount stated in the Contract Data from the next payment certificate and continue to 

 withhold this amount until the next payment after the date on which the overdue 

 Program has been submitted. 
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24.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. 

 The Contractor may revise the Program and submit it to the Engineer again at any 

 time. A revised Program is to show the effect of Variations and Compensation Events. 
 

25.       Extension of the Intended Completion Date 
 

       25.1 The Engineer shall extend the Intended Completion Date if a Compensation Event 

 occurs or a Variation is issued which makes it impossible for Completion to be 

 achieved by the Intended Completion Date without the Contractor taking steps to 

 accelerate the remaining work and which would cause the Contractor to incur 

 additional cost. 
 

25.2  The Engineer shall decide whether and by how much to extend the Intended 

 Completion Date within 21 days of the Contractor asking the Engineer for a decision 

 upon the effect of a Compensation Event or Variation and submitting full supporting 

 information. If the Contractor has failed to give early warning of a delay or has failed 

 to cooperate in dealing with a delay, the delay by this failure shall not be considered 

 in assessing the new Intended Completion Date. 
 

26.  Delays Ordered by the Engineer 
 

26.1  The Engineer may instruct the Contractor to delay the start or progress of any activity 

 within the Works. 
 

27.       Management Meetings 
 

27.1   Either the Engineer or the Contractor may require the other to attend a management 

 meeting. The business of a management meeting shall be to review the plans for 

 remaining work and to deal with matters raised in accordance with the early warning 

 procedure. 
 

27.2   The Engineer shall record the business of management meetings and is to provide 

 copies of his record to those attending the meeting and to the Employer. The 

 responsibility of the parties for actions to be taken is to be decided by the Engineer 

 either at the management meeting or after the management meeting and stated in 

 writing to all who attended the meeting. 
 

28.  Early Warning 
 

28.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

 future events or circumstances that may adversely affect the quality of the work, 

 increase the Contract Price or delay the execution of works. The Engineer may require 

 the Contractor to provide an estimate of the expected effect of the future event or 

 circumstance on the Contract Price and Completion Date. The estimate is to be 

 provided by the Contractor as soon as reasonably possible. 
 

28.2 The Contractor shall cooperate with the Engineer in making and considering 

 proposals for how the effect of such an event or circumstance can be avoided or 

 reduced by anyone involved in the work and in carrying out any resulting instruction 

 of the Engineer. 
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C. Quality Control 
 

29.   Identifying Defects 
 

29.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

 Defects that are found. Such checking shall not affect the Contractor's responsibilities. 

 The Engineer may instruct the Contractor to search for a Defect and to uncover and 

 test any work that the Engineer considers may have a Defect. 
 

29.2    The contractor shall permit the Employer’s Technical auditor to check the contractor’s 

 work and notify the Engineer and Contractor of any defects that are found. Such a 

 check shall not affect the Contractor’s or the Engineer’s responsibility as defined in 

 the Contract Agreement. 
 

30.  Tests 
 

30.1 If the Engineer instructs the Contractor to carry out a test not specified in the 

 Specification to check whether any work has a Defect and the test shows that it does, 

 the Contractor shall pay for the test and any samples. If there is no Defect the test 

 shall be a Compensation Event. 
 

31.  Correction of Defects 
 

31.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 

 Defects Liability Period, which begins at Completion and is defined in the Contract 

 Data. The Defects Liability Period shall be extended for as long as Defects remain to 

 be corrected. 
 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

 within the length of time specified by the Engineer’s notice. 
 

32.  Uncorrected Defects 
 

32.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s 

 notice, the Engineer will assess the cost of having the Defect corrected, and the 

 Contractor will pay this amount. 
 

Note:  Where in certain cases, the technical specifications provide for acceptance of works 

within specified tolerance limits at reduced rates, Engineer will certify payments to 

Contractor accordingly. 
 

D. Cost Control 
 

33.  Bill of Quantities 
 

33.1  Deleted 
 

33.2  Deleted 
 

34.  Changes in the Quantities 
 

34.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities 

 for the particular item by more than 25 percent, provided the change exceeds 1% of 

 Initial Contract Price, the Engineer shall adjust the rate to allow for the change. 
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34.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 

 Contract Price is exceeded by more than 15 percent, except with the Prior approval of 

 the Employer. 
 

34.3 If requested by the Engineer, the Contractor shall provide the Engineer with a 

 detailed cost breakdown of any rate in the Bill of Quantities. 
 

35. Variations 
 

35.1  All Variations shall be included in updated Programs produced by the Contractor. 
 

36.  Payments for Variations 
 

36.1  The Contractor shall provide the Engineer with a quotation (with breakdown of unit 

 rates) for carrying out the Variation when requested to do so by the Engineer. The 

 Engineer shall assess the quotation, which shall be given within seven days of the 

 request or within any longer period stated by the Engineer and before the Variation is 

 ordered. 
 

36.2 If the work in the Variation corresponds with an item description in the Bill of 

 Quantities and if, in the opinion of the Engineer, the quantity of work above the limit 

 stated in Sub Clause 38.1 or the timing of its execution do not cause the cost per unit 

 of quantity to change, the rate in the bill of Quantities shall be used to calculate the 

 value of the Variation. If the cost per unit of quantity changes, or if the nature or 

 timing of the work in the Variation does not correspond with items in the Bill of 

 Quantities, the quotation by the Contractor shall be in form of new rates for the 

 relevant items of work. 
 

36.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the 

 Engineer with a quotation within a reasonable time specified by the engineer in 

 accordance with Clause 40.1), the Engineer may order the Variation and make a 

 change to the Contract Price which shall be based on Engineer’s own forecast of the 

 effects of the Variation on the Contractor's costs. 
 

36.4 If the Engineer decides that the urgency of varying the work would prevent a 

 quotation being given and considered without delaying the work, no quotation shall 

 be given and the Variation shall be treated as a Compensation Event. 
 

36.5 The Contractor shall not be entitled to additional payment for costs that could have 

 been avoided by giving early warning. 
 

37.  Cash flow forecasts 
 

37.1  When the Program is updated, the contractor is to provide the Engineer with an 

 updated cash flow forecast. 
 

38.  Payment Certificates 
 

38.1  The Contractor shall submit to the Engineer monthly statements of the estimated 

 value of the work completed less the cumulative amount certified previously along 

 with details of measurement of the quantity of works executed in a tabulated form as 

 approved by the Engineer. 
 

38.2  The Engineer shall check the details given in the Contractor's monthly statement and 

 within 14 days certify the amounts to be paid to the Contractor after taking into 
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 account any credit or debit for the month in question in respect of materials for the 

 works in the relevant amounts and under conditions set forth in sub-clause 46.4 of 

 the Contract Data (Secured Advance). 
 

38.3 The value of work executed shall be determined by the Engineer after due check 

 measurement of the quantities claimed as executed by the contractor. 
 

38.4 The value of work executed shall comprise the value of the quantities of the items in 

 the Bill of Quantities completed. 
 

38.5 The value of work executed shall include the valuation of Variations and 

 Compensation Events. 
 

38.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

 proportion of any item previously certified in any certificate in the light of later 

 information. 
 

39.  Payments 
 

39.1 Payments shall be adjusted for deductions for advance payments, retention, other 

 recoveries in terms of the contract and taxes, at source, as applicable under the law. 

 The Employer shall pay the Contractor the amounts certified by the Engineer within 

 28 days of the date of each certificate. If the Employer makes a late payment, the 

 Contractor shall be paid interest on the late payment in the next payment. Interest 

 shall be calculated from the date by which the payment should have been made up to 

 the date when the late payment is made at 8% per annum. 
 

39.2 If an amount certified is increased in a later certificate or as a result of an award by 

 the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 

 payment as set out in this clause. Interest shall be calculated from the date upon which 

 the increased amount would have been certified in the absence of dispute. 
 

39.3  Items of the Works for which no rate or price has been entered in will not be paid for 

 by the Employer and shall be deemed covered by other rates and prices in the 

 Contract. 
 

40.  Compensation Events 
 

40.1  The following are Compensation Events unless they are caused by the Contractor: 
 

 (a) The Employer does not give access to a part of the Site by the Site Possession 

 Date stated in the Contract Data. 
 

 (b) The Employer modifies the schedule of other contractors in a way which affects 

 the work of the contractor under the contract. 
 

 (c) The Engineer orders a delay or does not issue drawings, specifications or  

 instructions required for execution of works on time. 
 

 (d) The Engineer instructs the Contractor to uncover or to carry out additional tests 

 upon work which is then found to have no Defects. 
 

 (e) The Engineer unreasonably does not approve for a subcontract to be let. 
 

 (f) Ground conditions are substantially more adverse than could reasonably have been 

 assumed before issuance of Letter of Acceptance from the information issued to 
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 Bidders (including the Site Investigation Reports), from information available 

 publicly and from a visual inspection of the Site. 
 

 (g) The Engineer gives an instruction for dealing with an unforeseen condition, 

 caused by the Employer, or additional work required for safety or other reasons. 
 

 (h) Other contractors, public authorities, utilities or the Employer does not work 

 within the dates and other constraints stated in the Contract, and they cause delay or 

 extra cost to the Contractor. 
 

 (i) The advance payment is delayed. 

 (j) The effect on the Contractor of any of the Employer’s Risks. 

 (k) The Engineer unreasonably delays issuing a Certificate of Completion. 

 (l) Other Compensation Events listed in the Contract Data or mentioned in the 

 Contract. 
 

40.2 If a Compensation Event would cause additional cost or would prevent the work 

 being completed before the Intended Completion Date, the Intended Completion Date 

 shall be extended. The Engineer shall decide whether and by how much the Intended 

 Completion Date shall be extended. 
 

40.3 As soon as information demonstrating the effect of each Compensation Event upon 

 the Contractor's forecast cost has been provided by the Contractor, it is to be assessed 

 by the  Engineer and the Intended Completion Date shall be extended accordingly. If 

 the Contractor's forecast is deemed unreasonable, the Engineer shall adjust the 

 Intended Completion Date based on Engineer’s own forecast. The Engineer will 

 assume that the Contractor will react competently and promptly to the event. 
 

40.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

 interests are adversely affected by the Contractor not having given early warning or 

 not having cooperated with the Engineer. 
 

41. Tax. 
 

41.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

 other taxes that the Contractor will have to pay for the performance of this Contract. 

 The Employer will perform such duties in regard to the deduction of such taxes at 

 source as per applicable law. 
 

42.  Currencies 
 

42.1  All payments shall be made in Indian Rupees. 
 

43. Price Adjustment 
 

43.1  Contract price shall not be adjusted for increase or decrease in rates and price of 

 labour, materials, fuels and lubricants during the tenure of the contract. 
 

43.2  To the extent that full compensation for any rise or fall in costs to the contractor, the 

 unit rates and prices included in the contract shall be deemed to include amounts to 

 cover the contingency of such other rise or fall in costs. 
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44.  Retention 
 

44.1 The Employer shall retain from each payment due to the Contractor the proportion 

 stated in the Contract Data until Completion of the whole of the Works. 
 

44.2 On Completion of the whole of the Works half the total amount retained is repaid to 

 the Contractor and half when the Defects Liability Period has passed and the Engineer 

 has certified that all Defects notified by the Engineer to the Contractor before the end 

 of this period have been corrected. 
 

44.3 On completion of the whole works, the contractor may substitute retention money 

 (balance half) with an “on demand” Bank guarantee. 
 

45.  Liquidated Damages 
 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated 

 in the Contract Data for each day that the Completion Date is later than the Intended 

 Completion Date (for the whole of the works or the milestone as stated in the contract 

 data). The total amount of liquidated damages shall not exceed the amount defined in 

 the Contract Data. The Employer may deduct liquidated damages from payments due 

 to the Contractor. Payment of liquidated damages does not affect the Contractor's 

 liabilities. 
 

45.2  If the Intended Completion Date is extended after liquidated damages have been paid, 

 the Engineer shall correct any overpayment of liquidated damages by the Contractor 

 by adjusting the next payment certificate. The Contractor shall be paid interest on the 

 overpayment calculated from the date of payment to the date of repayment at the rates 

 specified in Sub Clause 43.1. 
 

46.  Advance Payment 
 

46.1 Deleted. 
 

46.4  Secured Advance: 
 

 Deleted. 
 

47.  Securities 
 

47.1  The Performance Security shall be provided to the Employer no later than the date 

 specified in the Letter of Acceptance and shall be issued in an amount and form and 

 by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. 

 The Performance Security shall be valid until a date 28 days from the date of expiry 

 of Defects Liability Period and the additional security for unbalanced bids shall be 

 valid until a date 28 days from the date of issue of the certificate of completion. The 

 performance security of a joint venture shall be in the name of the joint venture. 
 

48.  Cost of Repairs 
 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

 the Start Date and the end of the Defects Correction periods shall be remedied by the 

 Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 

 acts or omissions. 
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E. Finishing the Contract 
 

49.  Completion 
 

49.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

  Works and the Engineer will do so upon deciding that the Work is completed. 
 

50.  Taking Over 
 

50.1 The Employer shall take over the Site and the Works within seven days of the 

 Engineer issuing a certificate of Completion. 
 

51.  Final Account 
 

51.1  The Contractor shall supply to the Engineer a detailed account of the total amount that 

 the Contractor considers payable under the Contract before the end of the Defects 

 Liability Period. The Engineer shall issue a Defect Liability Certificate and certify 

 any final payment that is due to the Contractor within 56 days of receiving the 

 Contractor's account if it is correct and complete. If it is not, the Engineer shall issue 

 within 56 days a schedule that states the scope of the corrections or additions that are 

 necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 

 Engineer shall decide on the amount payable to the Contractor and issue a payment 

 certificate, within 56 days of receiving the Contractor’s revised account. 
 

52.  Operating and Maintenance Manuals 
 

52.1  If “as built” Drawings and/or operating and maintenance manuals are required, the 

 Contractor shall supply them by the dates stated in the Contract Data. 
 

52.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

 the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 

 with hold the amount stated in the Contract Data from payments due to the 

 Contractor. 
 

53.  Termination 
 

53.1  The Employer or the Contractor may terminate the Contract if the other party causes a 

 fundamental breach of the Contract. 
 

53.2  Fundamental breaches of Contract include, but shall not be limited to the following: 
 

 (a) The Contractor stops work for 28 days when no stoppage of work is shown on the 

 current program and the stoppage has not been authorized by the Engineer; 
 

 (b) The Engineer instructs the Contractor to delay the progress of the Works and the 

 instruction is not withdrawn within 28 days; 
 

 (c) The Employer or the Contractor is made bankrupt or goes into liquidation other 

 than for a reconstruction or amalgamation; 

 

 (d) A payment certified by the Engineer is not paid by the Employer to the Contractor 

 within 56 days of the date of the Engineer's certificate; 
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 (e) The Engineer gives Notice that failure to correct a particular Defect is a 

 fundamental breach of Contract and the Contractor fails to correct it within a 

 reasonable period of time determined by the Engineer; 
 

 (f) The Contractor does not maintain a security which is required; 
 

 (g) The Contractor has delayed the completion of works by the number of days for 

 which the maximum amount of liquidated damages can be paid as defined in the 

 Contract data; and 
 

 (h) If the Contractor, in the judgment of the Purchaser has engaged in fraud and 

 corruption, as defined in GCC Clause 57, in competing for or in executing the 

 Contract. 
  

53.3 When either party to the Contract gives notice of a breach of contract to the Engineer 

 for a cause other than those listed under Sub Clause 53.2 above, the Engineer shall 

 decide whether the breach is fundamental or not. 
 

53.4  Notwithstanding the above, the Employer may terminate the Contract for 

 convenience. 
 

53.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

 Site safe and secure and leave the Site as soon as reasonably possible. 
 

54.  Payment upon Termination 
 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 

 Contractor, the Engineer shall issue a certificate for the value of the work done less 

 advance payments received up to the date of the issue of the certificate, less other 

 recoveries due in terms of the contract, less taxes due to be deducted at source as per 

 applicable law and less the percentage to apply to the work not completed as indicated 

 in the Contract Data. Additional Liquidated Damages shall not apply. If the total 

 amount due to the Employer exceeds any payment due to the Contractor the 

 difference shall be a debt payable to the Employer. 
 

54.2 If the Contract is terminated at the Employer's convenience or because of a 

 fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 

 for the value of the work done, the reasonable cost of removal of Equipment, 

 repatriation of the Contractor's personnel employed solely on the Works, and the 

 Contractor's costs of protecting and securing the Works and less advance payments 

 received up to the date of the certificate, less other recoveries due in terms of the 

 contract and less taxes due to be deducted at source as per applicable law. 
 

55.  Property 
 

55.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

 to be the property of the Employer, if the Contract is terminated because of a 

 Contractor’s default. 
 

56.  Release from Performance 
 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

 outside the control of either the Employer or the Contractor the Engineer shall certify 

 that the Contract has been frustrated. The Contractor shall make the Site safe and stop 

 work as quickly as possible after receiving this certificate and shall be paid for all 
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 work carried out before receiving it and for any work carried out afterwards to which 

 commitment was made. 
 

57  Fraud & Corruption 
 

57.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 

 collusive coercive or obstructive practices, in competing for or in executing the 

 Contract, then the Employer may, after giving 14 days notice to the Contractor, 

 terminate the Contractor’s employment under the Contract and expel him from the 

 Site, and the provisions of Clause 53 shall apply. 
 

 Should any employee of the Contractor be determined to have engaged in corrupt, 

 fraudulent, collusive, coercive, or obstructive practice during the execution of the 

 works, then that employee shall be removed in accordance with Clause 9 (Personnel). 

 For the purposes of this Sub-Clause: 
 

 (i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 

 indirectly, of anything of value to influence improperly the actions of another party*; 
 

 (ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 

 knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

 or other benefit or to avoid an obligation**; 
 

 (iii) “Collusive practice” is an arrangement between two or more parties designed to 

 achieve an improper purpose, including influencing improperly the actions of another 

 party#; 
 

 (iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 

 directly or indirectly, any party or the property of the party to influence improperly 

 the actions of a party$; 
 

 (v) “Obstructive practice” is 
 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to 

the investigation or making false statements to investigators in order to materially 

impede a investigation into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation, or 
 

(bb) acts intended to materially impede the exercise of GMC’s inspection rights. 
 

* For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation 

to the procurement process or contract execution. In this context, “public official” includes GMC staff 

and employees of other organizations taking or reviewing procurement decisions. 

** For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 

“Obligation” relate to the procurement process or contract execution; and the “act or omission” is 
intended to influence the procurement process or contract execution. 

# For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process 

(including public officials) attempting either themselves, or through another person or entity not 

participating in the procurement or selection process, to simulate competition or to establish bid prices 

at artificial, non competitive levels, or are privy to each other’s bid prices or other conditions. 

$ For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or 

contract execution. 
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F. Special Conditions of Contract 
 

1. LABOUR: 
 

 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport. 
 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS : 
 

 During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right 

to deduct any money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any sum required 

or estimated to be required for making good the loss or damage suffered by the Employer. 
 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 

APPLICABLE TOESTABLISHMENTS ENGAGED IN BUILDING AND 

OTHER CONSTRUCTION WORK 
 

a) Workmen Compensation Act 1923: The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more or on death the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act 

Provides for monthly contributions by the employer plus workers @ 10% or 8.33%. 

The benefits payable under the Act are : 
 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 
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(iii) Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labour. 
 

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of Buildings, Roads, and 

Runways are scheduled employments. 
 

g) Payment of Wages Act 1936: It lies down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters of transfers, training and promotions etc. 
 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 

month or above up to Rs.3500/- per month shall be worked out by taking wages as 

Rs.2500/-per month only. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

Some of the State Governments have reduced the employment size from 20 to 10 for 

the purpose of applicability of this Act. 
 

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 
 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 

of the States and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and gets the same certified by the designated Authority. 
 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 
 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes. 

Employment of Child Labour is prohibited in Building and Construction Industry. 
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n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter-State 

migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home up to the establishment and back, etc. 
 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the Building or construction work and other welfare measures, such as 

Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers near 

the work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 
 

p) Factories Act 1948: The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 

persons or more with aid of power or 20 or more persons without the aid of power 

engaged in manufacturing process. 
 

3. SUB-CONTRACTING (GCC Clause 7) 
 

Please add the following as Clause 7.2: 
 

The contractor shall not be required to obtain any consent from the employer for: 

a) The sub-contracting of any part of the Works for which the Sub-contractor is 

named in the contract; 

b) The provision of labour; and 

c) The purchase of materials which are in accordance with the standards specified in 

the Contract. 
 

Beyond this if the contractor proposes sub-contracting any part of the work during 

execution of works, because of some unforeseen circumstances to enable him to 

complete the work as per terms of the contract; the Engineer will consider the 

following before according approval: 
 

- The contractor shall not sub-contract the whole of the Works. The limit for sub-

contracting shall be 25% of the Contract price. Proposal for sub contracting shall 

contain detailed experience, equipment and personnel for sub-contractor along with 

items and quantities to be sub contracted. 
 

- The contractor shall not sub-contract any part of the Work without prior consent of 

the Engineer. Any such consent shall not relieve the contractor from any liability or 

obligations under the contract and he shall be responsible for the acts, defaults and 

neglects of any subcontractor, his agents or workmen as fully as if they were the acts, 

defaults or neglects of the contractor, his agents or workmen. 
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- The Engineer should satisfy whether (a) the circumstances warrant such sub-

contracting; and(b) the sub-contractors so proposed for the Work possess the 

experience, qualifications and equipment necessary for the job proposed to be 

entrusted to them in proportion to the quantum of work to be sub-contracted. 
 

- If payments are proposed to be made directly to that sub-contractor, this should be 

subject to specific authorization by the prime contractor so that this arrangement does 

not alter the contractor’s liability or obligations under the contract. 
_____________________________________________ 

(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the 

works amounting to more than 20 percent of the Bid Price. For each such proposal the qualification and the 

experience of the identified sub-contractor in the relevant field should be furnished along with the bid to enable 

the employer to satisfy himself about their qualifications before agreeing for such subcontracting and include it 

in the contract. In view of the above, normally no additional sub-contracting should arise during execution of 

the contract. 

2. However, [a] sub contracting for certain specialized elements of the work is not unusual and acceptable for 
carrying out the works more effectively; but vertical splitting of the works for subcontracting is not acceptable. 

[b] In any case, proposal for subcontracting in addition to what was specified in bid and stated in contract 

agreement will not be acceptable if the value of such additional sub-contracting exceeds 25% of value of work 

which was to be executed by Contractor without sub-contracting. 

3. Assignment of the contract may be acceptable only under exceptional circumstances such as 

insolvencies/liquidation or merger of companies etc. 
 

4. ARBITRATION  
 

The procedure for arbitration will be as follows: 
 

a)  In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this agreement, such 

disputes or difference shall be settled in accordance with the Arbitration and 

Conciliation Act, 1996. 
 

b) Arbitration proceedings shall be held at Guwahati, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be English. 
 

c) The disputes or differences arising shall be referred to a Sole Arbitrator. The Sole 

Arbitrator should be appointed by agreement between the parties; failing such 

agreement, by the appointing authority, namely the Indian Council of Arbitration. 
 

d) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are 

the subject matter of the arbitration proceedings. 
 

5. PROTECTION OF ENVIRONMENT: 
 

Add the following as GCC Clause 16.2: 
 

 The contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. During continuance of the contract, the contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and rules made there 

under, regulations, notifications and bye-laws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or notification that 

may be issued in this respect in future by the State or Central Government or the local 

authority. 
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Salient features of some of the major laws that are applicable are given below: 
 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water.  
 

 'Pollution’ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade effluent 

or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as 

may, or is likely to, create a nuisance or render such water harmful or injurious to public 

health or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, 

or to the life and health of animals or plants or of aquatic organisms. 
 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere 

of any 'air pollutant’, which means any solid, liquid or gaseous substance (including noise) 

present in the atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment. 
 

 The Environment (Protection) Act, 1986. This provides for the protection and 

improvement of environment and for matters connected therewith, and the prevention of 

hazards to human beings, other living creatures, plants and property. 'Environment' includes 

water, air and land and the interrelationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 
 

  The Public Liability Insurance Act, 1991, This provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and exceeding such 

quantity as may be specified by notification by the Central Government. 
 

6. LIQUIDATED DAMAGES: 
 

Sub-clause 44.1: 

Please substitute the last sentence with the following: 
 

 “Time is the essence of the contract and payment or deduction of liquidated damages 

shall not relieve the contractor from his obligation to complete the work as per agreed 

construction program and milestones or from any other of the contractor’s obligations and 

liabilities under the contract.” 
 

7. PRIORITY OF DOCUMENTS: 
 

Sub-clause 2.3: 

Please substitute sub paragraphs (a) to (j) with the following: 
 

a) Agreement, 

b)  the Letter of Acceptance, 

c) Contractor’s Bid, 

d) the addenda ( if any) 

e) Special Conditions of Contract 

f) Contact Data; 

g) General Conditions of Contract 
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h) Specifications 

i) Part-II-Supplementary Technical Specifications including additional 

Technical Specifications. 

j) Part-I General Specifications 

k) Part-III- Environmental Management Plan 

l) Drawings 

m) Any other documents forming part of the Contract. 

 

8. Safety & Welfare Provisions for labour to be employed by the Contractor 
 

 All necessary personal safety equipment as considered adequate by the Engineer shall 

be available for use of persons employed on the Site and maintained in a condition suitable 

for immediate use; and the Contractor shall take adequate steps to ensure proper use of such 

equipment by those concerned. 
 

1. Safety Provisions: 
 

  The Contractor shall comply with all the precautions as required for the safety of the 

workmen. 
 

i. All workmen at site shall be provided with safety helmets and yellow/orange jackets. 

Workmen required on site during night hours shall be provided with fluorescent 

yellow jackets with reflective lopes. 
 

ii. Workers employed on mixing asphaltic materials, cement, lime mortars, concrete etc. 

shall be provided with protective footwear, protective goggles. 
 

iii. Those engaged in handling any material, which is injurious to the eyes, shall be 

provided with protective goggles protective goggles. 
 

iv. Those engaged in welding works shall be provided with welder's protective eye-

shield. 
 

v. Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 

vi. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except for such short period work as 

can be done safely from ladders. When a ladder is used, an extra labourer shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well, 

suitable foot-holds and hand-holds shall be provided on the ladder, which shall be 

given an inclination not steeper than 1/4 to 1. 
 

vii. Scaffolding or staging more than 3.25 metres above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 metre 

high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the support or structure. 
 

viii. Working platforms, gangways, and stairways shall be so constructed that they do not 

sag unduly or unequally, and if the height of any platform or gangway or stairway is 

more than 3.25 metres above ground level or floor level, it shall have closely spaced 
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boards, have adequate width and be suitably provided with guard rails as described in 

(vii) above. 
 

ix. Every opening in the floor of a structure or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 

fencing or railing with a minimum height of one metre. 
 

x. Safe means of access and egress shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder shall 

be over 9 metres in length. The width between side rails in a rung ladder shall in no 

case be less than 30 cm for ladders up to and including 3metres in length. For longer 

ladders the width shall be increased at least 6 mm for each additional 30 cm of length. 

Spacing of steps shall be uniform and shall not exceed 30 cm. 
 

xi. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The Contractor shall provide all necessary 

fencing and lights to protect the public from accidents and shall be bound to bear the 

expenses of defending every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and costs which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the Contractor be 

paid to compromise any claim by any such person. 
 

xii. Excavation and Trenching: All trenches, 1.5 metres or more in depth shall at all times 

be supplied with at least one ladder for each 20 metres in length or fraction thereof. 

Ladders shall be extended from the bottom of the trench to at least 1 metre above the 

surface of the ground. The sides of a trench, which is 1.5metres or more in depth shall 

be stepped back to provide a suitable slope, or be securely held by timber bracing so 

as to avoid the danger of side collapse. Excavated material shall not be placed within 

1.5 metres of the edge of any trench or half the depth of the trench, whichever is 

more. Excavation shall be made from the top to the bottom. Under no circumstances 

shall undermining or undercutting be done. 
 

xiii. When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that manhole covers are open and manholes are ventilated at least for an 

hour before workers are allowed to go into them. Manholes so open shall be cordoned 

off with suitable railing and provide warning signals or boards to prevent accidents to 

the public. 
 

xiv. Demolition: Before any demolition work is commenced and also during the process of 

the work: 

a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

b) No electric cable or apparatus, which is liable to be a source of danger other 

than a cable or apparatus used by operators, shall remain electrically charged: 

c) All practical steps shall be taken to prevent danger to persons employed by 

the Employer, from risk of fire or explosion, or flooding. No floor, roof or 

other part of a building shall be so overloaded with debris or materials as to 

render it unsafe. 
 

xv. When work is performed near any place where there is risk of drowning all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken for 
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prompt first aid treatment of all injuries likely to be sustained during the course of the 

work. 
 

xvi. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following: 

(a) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defects and shall be kept in good 

working order be regularly inspected and properly maintained. 
 

(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

defects. 
 

(c) For every hoisting machine and every chain hook, shackle, swivel and 

pulley block used in hoisting, lowering or as means of suspension, safe 

working load shall be ascertained by adequate means. Every hoisting machine 

and all gear referred to above shall be plainly marked with safe working load. 

In case of a hoisting machine or a variable safe working load, each safe 

working load and conditions under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to in the paragraph 

above shall be loaded beyond safe working load except for the purpose of 

testing 

 

xvii. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be 

provided with such means as will reduce the risk of accident during descent of load to 

the minimum. Adequate precautions shall be taken to reduce to the minimum risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energised, insulating mats, 

working apparel such as gloves, sleeves and boots, as may be necessary, shall be 

provided. Workers shall not wear any rings, watches and carry keys or other material 

which are good conductors of electricity. 
 

xviii. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near 

places of work. 
 

xix. These safety provisions shall be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at the work location. Persons responsible for 

ensuring compliance with the Safety Code shall be named therein by the Contractor. 
 

xx. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by the 

Engineer or his Representative. 

 

xxi. Notwithstanding anything contained in condition (i) to (xv) above, the Contractor 

shall remain liable to comply with the provisions of all acts, rules, regulations and 

bylaws for the time being in force in India and applicable in this matter. The 

Contractor shall be responsible for observance, by his sub-contractors, of the 

foregoing provisions. 
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2. Labour Welfare Provisions: 
 

i. First Aid: 
 

At every workplace, there shall be maintained in readily accessible place first aid 

appliances including an adequate supply of sterilised dressings and sterilised cotton 

wool as prescribed in the Factory Rules of the State in which the work is carried on. 

The appliances shall be kept in good order and, in large work places; they shall be 

placed under the charge of a responsible person who shall be readily available during 

working hours. 
 

ii. Accommodation for Labour: 
 

The Contractor shall during the progress of the work provide, erect and maintain 

necessary temporary living accommodation and ancillary facilities for labour at his 

own expense to standards and scales approved by the Engineer. 
 

iii. Drinking Water: 
 

 In every workplace, there shall be provided and maintained at suitable places 

easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 

 Where drinking water is obtained from an intermittent public water supply 

each workplace shall be provided with storage tanks where drinking water shall be 

stored. 
 

 Every water supply storage shall be at a distance of not less than 15 metres 

from any latrine, drain or other source of pollution. Where water has to be drawn 

from an existing well, which is within such proximity of any latrine, drain or any 

other source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided with a 

trap door, which shall be dust proof and waterproof. A reliable pump shall be fitted 

to each covered well. The trap door shall be kept locked and opened only for 

cleaning or inspection, which shall be done at least once a month. 
 

iv.  Washing and Bathing Places: 
 

 Adequate washing and bathing places shall be provided separately for men 

and women. Such places shall be kept in clean and drained condition. 
 

v.  Scale of Accommodation in Latrines and Urinals: 
 

There shall be provided within the precincts of every workplace, latrines and 

urinals in an accessible place, and the accommodation, separately for each for these, 

shall not be less than at the following scale: 
 

No. of Seats 

(a) Where number of persons does not exceed 50 2 

(b) Where number of persons exceed 50 but does not exceed 100 3 

(c) For additional persons per 100 or part thereof 3 
 

In particular cases, the Engineer shall have the power to increase the 

requirement, wherever necessary. 
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vi.Latrines and Urinals: 
 

Except in work places provided with water-flushed latrines connected with a 

water borne sewage system, all latrines shall be provided with dry-earth system 

(receptacles) which shall be cleaned at least four times daily and at least twice during 

working hours and kept in a strictly sanitary condition. Receptacles shall be tarred 

inside and outside at least once a year. 
 

If women are employed, separate latrines and urinals, screened from those for 

men and marked in the vernacular in conspicuous letters "For women only", shall be 

provided. Those for men shall be similarly marked "For men only". A poster 

showing the figure of a man and a woman shall also be exhibited at the entrance to 

latrines for each sex. There shall be adequate supply of water, close to latrines and 

urinals. 
 

vii.  Construction of Latrines: 
 

Inside walls shall be constructed of masonry or other non-absorbent material 

and shall be cement- washed inside and outside at least once a year. The dates of 

cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection. Latrines shall have at least a thatched roof. 
 

viii.Disposal of Excreta: 
 

 Unless otherwise arranged for by the local sanitary authority, arrangement for 

proper disposal of excreta by incineration at the workplace shall be made by means 

of a suitable incinerator approved by the local medical health and municipal or 

cantonment authorities. Alternatively, excreta may be disposed of by putting a layer 

of night soils at the bottom of a pucca tank prepared for the purpose and covering it 

with a15 cm layer of waste or refuse and then covering it with a layer of earth for a 

fortnight (when it will turn into manure). 
 

The Contractor shall, at his own expense, carry out all instructions issued to 

him by the Engineer to effect proper disposal of soil and other conservancy work in 

respect of Contractor’s work-purpose or employees on the site. The Contractor shall 

be responsible for payment of any charges, which may be levied by municipal or 

cantonment authority for execution of such work on his behalf. 
 

ix.  Provisions of shelters during rest: 
 

At every workplace, there shall be provided, free of cost, four suitable sheds, 

two for meals and two others for rest, separately for use of men and women labour. 
The height of each shelter shall not be less than 3metres from floor level to lowest part of 

roof. Sheds shall be kept clean and the space provided shall be on the basis of at least 0.5 
sq.m. per head. 

 

x.  Crèches: 
 

At a place where women are ordinarily employed, there shall be provided at least one 
hut for use of children under the age of 6 years belonging to such women. Huts shall not be 

constructed to a standard lower than that of thatched roof, mud floor and wall with wooden 

planks spread over mud floor and covered with matting. 

 Huts shall be provided with suitable and sufficient openings, for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. There shall be a 

maidservant in attendance. 
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 Sanitary utensils shall be provided to the satisfaction of local medical, health a 
municipal or cantonment authorities. Use of huts shall be restricted to children, their 

attendants and mothers of children. 
 

xi.  Canteen: 
 

A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever it is considered necessary. 
 

xii. Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer or his Representative and the whole of such temporary accommodation shall at all 

times during the progress of the Works be kept tidy and in a clean and sanitary condition to 

the satisfaction of the Engineer or his representative and at the Contractor's expense. The 

Contractor shall conform generally to sanitary requirements of local medical, health and 
municipal or cantonment authorities and at all times adopt such precautions as may be 

necessary to prevent soil pollution of the Site. 
 

On completion of the Works, the whole of such temporary structures shall be cleared 
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively 

sealed off and the whole of the site left clean and tidy, at the Contractor's expense, to the 

entire satisfaction of the Engineer. 
 

xiii.  Anti-malarial precautions: 
 

The Contractor shall, at his own expense, conform to all anti malarial instructions 

given to him by the Engineer, including filling up any borrow pits which may have been dug 

by him. 
 

xiv.  Awareness and Education of HIV/AIDS 

 

The contractor shall provide/carryout HIV/AIDS awareness and training programme 
to its labour and management, at least twice per year during the construction period. 

 

xv.  Child Labour Prohibition 
 

The contractor shall not employ Child Labour for any works or in any manner under 
the Contract at anytime. In the event that the Contractor uses child labour, the Employer shall 

terminate the Contract. 
 

xvi.  Amendments: 
 

The Employer may, from time to time, add to, or amend these Rules and issue 

such directions as it may be considered necessary for the proper implementation of 

these Rules or for the purpose of removing any difficulty, which may arise in the 

administration thereof. 
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Contract Data 
 

Items marked "N/A" do not apply in this Contract. 

 

The following documents are also part of the Contract:  Clause Reference with 

respect to Section 3 

The Employer is 

 

Name: Commissioner, Guwahati Municipal Corporation (1.1) 

Address: Panbazaar, Guwahati-781001, Assam, India 

 

The Site is located at Kamrup (M) District [1.1] 

 

The Engineer is [1.1] 

Name: Chief Engineer, Guwahati Municipal Corporation, 

Address: Panbazaar, Guwahati-781001, Assam, India 

 

Name of Authorized Representative: The Executive Engineer, GMC Division No. 

 

The name and identification number of the Contract is 

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________ 

 

The Works consist of _______________________________________________________; 

all aspects of quality assurance of various components of works; rectification of the defects in 

the completed works during the Defect Liability Period; submission of “As Built “drawings 

and any other related documents; and other items of works as may be required to be carried 

out for completing the works in accordance with the drawings and provisions of the Contract 

to insure safety. (1.1) 

 

The Start Date shall be the date of issue of notice to proceed with the work. [1.1] 

 

The following documents also form part of the Contract: [2.3] 

Document  Description of the document 

Construction Methodology 
Construction methodology in bid amended as per 

comments of employer given in letter of acceptance. 

 

The language of the Contract documents is English [3] 

 

The law which applies to the Contract is the laws of Union of India [3] 

 

Schedule of other contractors Nil [8.1] 

 

Site investigation reports- As indicated in the drawings [14] 
 

Deleted 
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The intended completion date for the whole of the works shall be Two (02) months from the 

date of commencement.  

 

The Site Possession Dates shall be within seven days from the date of issue of Notice to 

Proceed with Work: [21] 

 

The Employer may require suggesting the contractor to submit revised program in 

accordance with an agreeable alternate schedule of handing over of site for which no 

compensation events hold good. 

 

The Contractor shall submit a revised Program including Environmental Management Plan 

for the Works (in such form and detail as the engineer shall reasonably prescribe) within 14 

days of delivery of the Letter of Acceptance. [24] 

[This program should be in adequate detail and generally conform to the program submitted 

along with bid in response to ITB Clause 4.3 

(k). Deviations if any from that should be clearly explained and should be satisfactory to the 

Engineer] 

 

The period between Program updates shall be 30 days. [24] 

 

The amount to be withheld for late submission of an updated Program shall be Rs. 5 

Thousand [24]/per day 

 

The Defects Liability Period is 365 days from the date of certification of completion of 

works. (Where sectional completion certificate is issued this will apply from those dates for 

those sections). [1.1, 31] 

 

The following events shall also be Compensation Events: [39] 

1. ______________Nil__3__________________________________ 

2. ____________________________________________________ 

 

The currency of the Contract is Indian Rupees. [42] 

 

The proportion of payments retained (retention money) shall be 8% from each bill subject to 

a maximum of 8% of final contract price [44] 
 

Amount of the liquidated damages per day for non completion of the section/total work as per 

the completion date specified in 1.1 are as under: [45] 

 

For: Milestone -I Rs.  0.05% of Bid value per day 

 

For: Milestone -II Rs. 0.5% of Bid value per day 

 

The maximum amount of liquidated damages for the whole of the works is ten percent of 

final contract price. 

 

The amounts of the advance payment are [46]: 

 

Deleted 
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The Securities shall be for the following minimum amounts equivalent as a percentage of the 

Contract Price:  
 

Performance Security for 2 per cent of contract price plus additional security for unbalanced 

bids [in terms of ITB Clause 28.5]. 

 

The standard form of Performance Security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 6 of the Bidding 

Documents or Call Deposit/Term Deposit in favour of the Commissioner, Guwahati 

Municipal Corporation, payable at Guwahati 

. 

The following events shall also be fundamental breach of contract:  

 

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 

of GCC 

 

2. The contractor does not adhere to the agreed construction program and agreed 

environmental management plan (Clause 24 of GCC) and also fails to take 

satisfactory remedial action as per agreements reached in the management meetings 

(Clause 27) for a period of 30 days. 

 

3. The contractor fails to carry out of the instructions of Engineer within a reasonable 

time determined by the Engineer in accordance with GCC Clause16.1 and 23.1. 

 

The percentage to apply to the value of the work not completed representing the Employer’s 

additional cost for completing the Works shall be 20 percent.  
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SECTION 5: TECHNICAL SPECIFICATIONS 
 

1. PREAMBLE 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 

other bidding documents as specified in Volume I. 

1.1.1 General 

 

 The Technical Specifications covering the materials and the workmanship aspects as 

well as method of measurements and payments are included in this section. These 

specifications cover the items of civil and non-civil works coming under scope of this 

document. All work shall be carried out inconformity with the same. These specifications are 

not intended to cover the minute details. The works shall be executed in accordance with 

good practices followed for achieving high standards of workmanship, thus ensuring safety 

and durability of the construction. All codes and standards referred to in these specifications 

shall be the latest thereof, unless otherwise stated. 

 

1.1.2  Inclusive Documents 

 

 The provisions of particular conditions of contract, those specified elsewhere in the 

tender document, as well as execution drawings and notes, or other specifications issued in 

writing by the Engineer shall form part of the technical specifications of this project. 

 

1.1.3  The attention of the Contractor is drawn to those clauses of codes which require 

supporting specification either by the Engineer or by ‘Mutual agreement between the supplier 

and purchaser’. In such cases, it is the responsibility of the bidder/contractor to seek 

clarification on any uncertainty and obtain prior approval of the Engineer before taking up the 

supply/construction. In absence of such prior clarification, the Engineer’s choice/design will 

be final and binding on the contractor without involving separately any additional payment. 

 

1.1.4  Measurement and Payment 

 

 Should there be any detail of construction or materials which has not been referred to 

in the Specification or in the Bill of Quantities and Drawings but the necessity for which may 

be implied or inferred there-from, or which is usual or essential to the completion of the work 

in the trades, the same shall be deemed to be included in the rates and prices entered by the 

contractor in the Bill of Quantities. 

 

1.1.5  Defective Works 

 

 All defective works are liable to be demolished, rebuilt and defective materials 

replaced by the Contractor at his own cost and without involving any time extension. 

 

1.2  Site Information 

 

1.2.1  The information given hereunder and provided elsewhere in these documents is given 

in good faith by the ‘Employer’, but the Contractor shall satisfy himself regarding all aspects 

of site conditions and no claim will be entertained on the plea that the information supplied 

by the Employer is erroneous or insufficient. 
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1.2.2 In general, the topography of the road can be classified as plain terrain. 

 

1.2.3  General Climatic Conditions 

 

1.2.3.1 The temperature in the region fluctuates from 22° C to 38° C in summer and from 5° 

C to 27° C in winter. 

1.2.3.2 Average annual rainfall in the project area is about 3000 mm. Most of it occurs during 

the monsoon months of April to September. 

 

1.2.4  Seismic Zone 

 

The works are located in Seismic Zone-V as defined in IRC: 6-2000. 

 

2.  General Requirements 

 

 The Technical Specifications, in accordance with which the entire work described 

hereinafter shall be constructed and completed by the Contractor, comprise of the following: 

 

2.1  PART - I: General Technical Specifications 

 

 The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 

AND BRIDGE WORKS” (FOURTH REVISION - August 2001), along with other 

addendum/corrigendum/issued up to 28 days before the final date of submission of bid, 

issued by the Ministry of Road Transport &Highways, Government of India and published by 

the Indian Roads Congress (IRC), New Delhi, with a cross reference to relevant Bureau of 

Indian Standards (BIS) for materials or other aspects not covered by the IRC. 

 

2.2  PART- II: Supplementary Technical Specifications 

 

 The Supplementary Technical Specifications shall comprise various 

Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND 

BRIDGE WORKS” referred to in PART – I above, Specification for miscellaneous and also 

Additional Specifications for particular item of works not already covered in PART-I. 

 

2.2.1  When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 

said Specifications, then any reference to the superseded Clause shall be deemed to refer to 

the Amended/Modified/Added Clause or part thereof. 

 

2.2.2  In so far as Amended/Modified/Added Clause may come in conflict or be inconsistent 

with any of the provisions of the said Specifications under reference, the 

Amended/Modified/Added Clause shall always prevail. 

 

2.2.3  The Additional Specifications shall comprise specifications for particular item of 

works not already covered in PART-I. 

 

2.2.4  The Sub-Clauses of the following Sections in the “Specifications for Road and Bridge 

Works (Fourth Revision - August 2001, Reprinted - March 2002) have been 

Amended/Modified/Added upon: 
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Sl. 

No.  

Section 

No. 
Title  Clause no. 

1. 

 

100 

 

General 
102, 103, 105, 106, 107, 108, 109, 110, 

111,112, 114, 115, 121 

2. 200  Site Clearance 201, 202 

3. 300  
Earthwork, Erosion control and 

Drainage 
301, 304, 305, 309 

4. 400  
Sub-bases, Bases (non 

bituminous) and Shoulders 
401, 406, 409 

5. 500  
Bases and Surface Courses 

(bituminous) 
501, 502, 503, 507, 509 

6. 800  
Traffic Signs, Marking and 

Other Road Appurtenances 
801, 803, 804, 805, 806, 808 

7. 900  Quality Control for Road Works 901, 902, 903 

8. 1000 Materials for Structures  
1001, 1002, 1006, 1007, 1008, 1009, 

1010,1012, 1014, 1015 

9. 1500 Formwork  
1501, 1502, 1503, 1505, 1506, 1508, 

1509,1510, 1513, 

10. 1600 
Steel Reinforcement 

(Untensioned) 
1602, 1604, 1605, 1606, 1607 

11. 1700 Structural Concrete  
1703, 1704, 1705, 1706, 1707, 1709, 

1712,1713, 1715 

12. 2000 Bearings  2001, 2004, 2005, 2006, 2009, 2011 

13. 2200 Sub-structure 2204, 2210 

14. 2700 
Wearing coat and 

Appurtenances 
2702, 2703, 2704, 2706, 2708, 2709 

15. 3000 Maintenance of Road  3002, 3003, 3004 

16. 2101 Open Foundations 
2101, 2102, 2103, 2104, 2105, 2106, 

2107,2108 

17. 2300 Concrete Superstructure 
2301, 2302, 2303, 2304, 2306, 2308, 

2309 
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2.2.5  Additional Technical Specifications 
 

 The following Clauses have been added to the ‘SPECIFICATIONS FOR ROAD 

AND BRIDGE WORKS (Fourth Revision - August 2001, Reprinted - March 2002)’. 

 

 A-1  Curing using liquid membrane forming compound 

 A-2  Diversion and filling of existing water courses along the road alignment 

 A-3  Plantation of trees and low height shrubs 

 A-4  Rumble strips 

 A-5  Raised Pedestrian Crossing 

 A-6  Utility pits and ducts 

 A-7  Control blasting 

 A-8  Tubular Gantry mounted overhead/cantilever signs 

 A-9  Interlocking concrete Pavement Block 

 A-10  Passenger Pick-up shed 

 A-11  Vetiver Plantation 

 

2.2.6  In the absence of any definite provisions on any particular issue in the aforesaid 

Specifications; reference may be made to the latest codes and specifications of IRC and BIS 

in that order. Where even these are silent, the construction and completion of the works shall 

conform to sound engineering practices as approved by the Engineer. In case of any dispute 

arising out of the interpretation of the above, the decision of the Engineer shall be final and 

binding on the Contractor. 

 

2.3  The latest editions, till 28 days before the final date of the submission of the bid of 

specifications/standards shall be applicable. 

 

3.0  Quality Control on Works & Materials 

 

Quality control on materials and execution remains the primary responsibility of the 

contractor. Nevertheless, the Engineer will inspect the work from time to time during and 

after construction and get the quality of the work tested (by him/herself, by his/her Testing & 

Quality Control Units and/or by any other agency deemed fit by him/her) generally as per the 

requirements of the Handbook of Quality Control for Construction of Roads & Runways 

(IRC Special Publication No. 11 & Section-900 of MORTH Specifications). 

 

4.0  Surveying & Measuring Equipments 

 

Equipments for surveying and measurement of the work shall be procured by the 

Contractor for site use. The same shall also be made available at site for use by the Engineer 

for any work connected with the Contract without any Charge. 
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