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GUWAHATI MUNICIPAL CORPORATION 

LOCAL COMPETITIVE BIDDING 
 

(DRAIN CLEANNING WORK) 
 
 

NAME OF THE WORK: CLEANING & DESILTING OF VETERINARY COLLEGE INNER DRAIN 
FROM NH 37 UPTO KALAKSHETRA ROAD IN WARD NO-31. 

SCHEDULE FOR BID PROCESS 

PERIOD OF DOWNLOADING BID 
DOCUMENTS  

FROM 05/08/2019 TO 20/08/2019 

SUBMISSION OF BIDS UP TO 2.00 PM ON 20/08/2019 

OPENING OF BIDS AT 2:30 PM ON 20/08/2019 

PLACE OF OPENING OF BID 
CONFERENCE HALL, GUWAHATI MUNICIPAL 
CORPORATION, PANBAZAR 
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SECTION-I 
Instruction to Bidders (ITB) 

A. General 
1. Scope of Bid 

 

1.1 The Commissioner, Guwahati Municipal Corporation invites bids for the works (as 
defined in these documents and referred to as "the works") detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract Data. 

 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 

2. Source of Funds 
 

2.1 The expenditure on the project will be met from the Administrative Approval letter 
 no. AA/72_2019-20(I) _70 dated: 26/07/2019, however payment is subject to 
receipt of fund from Govt. 

 

3. Eligible Bidders 
 

3.1     This Invitation for Bids is open to all bidders. 
 

3.2     The final eligibility of the bidders will be determined on the basis of their 
qualification Information. 

 

3.3 The bidder must have a valid registration in Guwahati Municipal Corporation. 
 

4. Qualification of the Bidder 
 

4.1     All bidders shall provide in Section 2,  
(a) Form of Bid and Qualification Information, (b) a preliminary description of the 
proposed work method and schedule, including drawing and bar charts, as 
necessary.  

 

All bidders should note that the standard format and tables for furnishing 
qualification information in section-2 must be filled up without fail. Bid will be 
considered as non-responsive if the bidder fails to submit the information in the 
standard format of qualification information.  

 

4.2 All bidders shall include the following information and documents with their bids in 
 Section 2: 

 

(a) Attested copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; written power 
of attorney of the signatory of the Bid to commit the Bidder;  
 

(b) Certified Xerox copy of the up to date registration in Government 
Departments.  
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(c) Total monetary value of civil engineering works performed for each of the 
last 3 (three) for works up to Rs 50.00 Lakhs/five years for works above 50.00 
Lakhs (To be certified by a Chartered Accountant); (Not mandatory for works 
up to Rs 10 Lakhs) 

 

(d) Experience in works of a similar nature and size for each of the last three (three) 
years, and details of works underway or contractually committed; and clients who 

may be contacted for further information on those contracts; (Not 
mandatory for works up to Rs 10 Lakhs). 

 

(e) Equipment proposed to carry out the Contract; 
 

(f) Qualifications and experience of key site management personals, the bidder 
is going to engage in the proposed work. 

 

(g) Deleted. 
 

(h) Evidence of access to line(s) of credit and availability of other financial 

Resources facilities (25% of Contract value certified by the Bankers (not more 
than 3 months old). 

 

(i) Undertaking that the bidder will be able to invest 25% of contract value of 
work, for implementation of work. 

 

(j) Authority to seek references from the Bidder’s bankers; 
 

(k) The proposed methodology should include programme for cleansing and 
desiltation of drain/group of drains for which the bid has been submitted 
backed with equipment planning and manpower deployment schedule. The 
same methodology should include a conceptual planning for recovered waste 
collection, transportation and safe procedures for disposal. 
 

(l) Copy of up to date Trade License issued by Guwahati Municipal Corporation. 
 

(m) Contractor must have to submit their Annual Return documents (Income Tax) 
for the last three years for works up to Rs 50.00 Lakhs/five years for works 
above 50.00 Lakhs ; (Not mandatory for works up to Rs 10 Lakhs) 

 

4.3 Bids from Joint ventures are not acceptable. 
 

4.4. A. To qualify for award of the contract, each bidder in its name should have the last 
three years as referred to in Appendix.   

 

(a) Achieved a minimum  average annual financial turnover (in all classes of civil 
engineering contract works only) amount indicated in Appendix in each of the last 
five years (usually not less than 1½ times the estimated amount of the contract). 
(Not mandatory for works up to Rs 10 Lakhs) 

 

(b) Documents/Certificates on satisfactorily completed (not less than 90% of contract 
value), as a prime contractor (or as a nominated subcontractor, where the 
subcontract involved in execution of all main items of work described in the bid 
document, provided further that all other qualification criteria are satisfied) at least 
one similar work of value not less than amount indicated in Appendix (usually not 

less than 70% of estimated value of contract); (Not mandatory for works up to Rs 
10 Lakhs) or 

 

(c) Executed in any one year, the minimum quantities of the following items of work as 
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indicated in Appendix. 
 

-- Cleaning and desilting of drain-wastes (at least 50 percent of the estimated 
quantity of the desilting work for which bid has been submitted) (Not mandatory for 
works up to Rs 10 Lakhs) 

 

B. Each bidder should further demonstrate 
 

(a) Availability (either owned or leased) of key and critical equipment for this work: 
  

Based on the Studies, carried out by the Engineer the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule is shown in the Annexure – I. 
 

(b) Availability for this work of personnel with adequate experience as required; as 
per Annexure – II. 
 

(c) Liquid assets and/or availability of credit facilities of no less than amount 
indicated in Appendix. 
 

(33% of the estimated amount of the work for which bid is submitted) 
 

C. To qualify for a package of contracts made up of this group and other groups for which 
bids are invited in the IFB, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

 

4.5  Deleted 
 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value. The available bid capacity will be calculated as 
under:  (Not mandatory for works up to Rs 10 Lakhs) 

 

Assessed Available Bid capacity = (A*N*2 - B) 
Where 

A = Maximum value of civil works executed in any one year during the last 
five years (updated to the price level of the year indicated in Appendix) 
taking into account the completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids 
are invited. 

 

                   B=   Value (updated to the price level of the year indicated in Appendix) of  
  existing commitments and on-going works to be completed during the  
  period of completion of the works for which bid is invited. 

 

Note: i) The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 

equivalent. 
  

 ii) Updating factors for updating work value of single Road Project executed during 

last five years:  
 

  Year before         Multiplying Factor 

  One        1.1 

  Two       1.21 

  Three       1.33 

  Four                     1.46 

  Five       1.61 
 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 
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- made  misleading  or  false  representations  in  the  forms,  statements  and  
attachments submitted in proof of the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. and/or 

- participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the Employer. 

 

5. One Bid per Bidder 
 

5.1 Each bidder shall submit only one bid for one group of works. A bidder who 
submits or participates in more than one Bid (other than as a subcontractor or in 
case of alternatives that have been permitted or requested) of the same group will 
cause all the proposals with the Bidder’s participation to be disqualified. 

 

5.2.  No bidder will be allotted works of more than 2 (Two) groups even if he is found 
eligible in selection criterion in other aspects.  

 

6. Cost of Bidding 
 

6.1 The bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Employer will in no case be responsible and liable for those costs. 

 

7. Site visit 
 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of 
the Works.  The costs of visiting the Site shall be at the Bidder's own expense. 

 

B. Bidding Documents 
 

8. Content of Bidding Documents 
 

8.1 The  set  of  bidding  documents  comprises  the  documents  listed  below  and  
addenda  issued  in accordance with Clause 10: 

 

Section Particulars Volume No. 

 Invitation for Bids (IFB) 

I 

1 Instructions to Bidders (ITB) 

2 Qualification Information, and other forms 
3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications 

6 Form of bid 
II 

7 Securities and other forms 

8 Documents to be furnished by bidder IV 

 
8.2 One copy of each of the volumes I, & II will be available for download to the bidder. 

Documents to be furnished by the bidder in compliance to section 2 will be prepared 
by him and furnished as Volume-IV in two parts (refer clause 12). 
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8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, Annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to  clause  26 hereof,  bids  
which  are  not  substantially  responsive  to  the requirements of the Bid Documents 
shall be rejected. 

 

9. Clarification of Bidding Documents 
 

9.1 A  prospective  bidder  requiring  any  clarification  of  the  bidding  documents  
may  notify  the Employer  in  writing  at  the Employer's address indicated in the 
invitation to bid.  The Employer will respond to any request for clarification, which 
he receives earlier than 05 days prior to the deadline for submission of bids. 
Copies of the Employer's response will be forwarded to all purchasers of the bidding 
documents, including a description of the enquiry but without identifying its source. 

 

10. Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum to the Employer. 

 

10.3 To  give  prospective  bidders  reasonable  time in  which  to  take  an  addendum  
into  account  in preparing their bids, the Employer may, at his discretion extend 
the deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 

 

C. Preparation of Bids 
11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
 

12.1 The bid submitted by the bidder as section 8 of the bid document (refer clause 8.1) 
shall comprised the following –  

 

(i) Bid Security in the form as specified in Section 7 or refer Clause 16 of ITB & non 
refundable document fee. 

(ii) Qualification Information and  supporting documents as specified in section 2. 
(iii) Certificates, undertakings, affidavits as specified in Section 2. 
(iv) Any other information pursuant to Clause 4.2 of these instructions. 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 
(vi) Form of Bid as specified in Section 6. 

 

The bid security will be sealed and placed in a separate envelope mentioning the 
group number, bid amount and name of the bidder over the envelope.  

 

12.2 Following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 
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Section Particulars 

 Invitation for Bids (IFB) 

1 Instructions to Bidders 

3 Conditions of Contract 

4 Contract Data 

5 Specifications 
 

13. Bid Prices 
 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the price 
on the Form of Bid submitted by the Bidder. 

 

13.2 The Bidder must quote his bid price in Section-6 (form of Bid) both in figure and words, 
which is to be duly signed by the bidder. A Financial Bid without any mention of bid price in 
the Form of Bid shall be treated as Non-Responsive and shall not be considered for 
evaluation. 

 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, 
or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 

 

13.4 The rates quoted by the bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account.  

 

14. Currencies of Bid and Payment 
 

14.1 The rates quoted by the bidder above or below the estimated amount will be for 
Indian Rupees.  All payments shall be made in Indian Rupees. 

 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period not less than 90 days after the deadline date for 
bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. In case of discrepancy in bid validity 
period between that given in the undertaking pursuant to Clause 12.1(v) and the 
Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected 
in accordance with the former and the bidder has to provide for any additional that 
is required. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for a 
specified additional period.  The request and the bidders' responses shall be made 
in writing.  A bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid 
except as provided in 15.3 hereinafter, but will be required to extend the validity of 
his bid security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

15.3* In the case of contracts in which the Contract Price is fixed (not subject to price 
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adjustment), in the event that the Employer requests and the Bidder agrees to an 
extension of the validity period, the contract price, if the Bidder is selected for award 
shall be the quoted price only.  

 

15.4 Bid evaluation will be based on the quoted rate only.  
 

16. Bid Security 
 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 5 of the   table   of   IFB   for   this   particular   work. This bid   security shall 
be in favour of The Employer as named in Appendix and may be in one of the 
following forms: 

 

a. Deposit-at-call Receipt from any n at iona l iz ed/  scheduled Indian Bank approved 
by the Reserve Bank of India. 

b. Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued 
by any Scheduled Indian Bank or a foreign Bank approved by the Reserve Bank of 
India. 

 

16.2 Any other instruments having fixed validity issued as surety for the bid shall be 
valid for 45 days beyond the validity of the bid. 

 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as 
indicated in Sub- Clauses 16.1 and 16.2 above shall be rejected by the Employer as 
non-responsive. 

 

16.4 The bid securities of unsuccessful bidders will be returned within 45 days of the 
end of the bid validity period specified in sub Clause 15.1 or after the signing of the 
contractual agreement with the successful bidder whichever is earlier. 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder 
has signed the Agreement and furnished the required Performance Security. 

 

16.6 The Bid Security shall be forfeited 
 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;  
(b)  if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; 

or 
(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 
(i) sign the Agreement; or 
(ii) Furnish the required Performance Security. 

 

17. Alternative Proposals by Bidders 
 

17.1 Bidders shall submit offers that fully comply with the requirements of the 
bidding documents, including the conditions of contract (including time for 
completion), basic technical specification, drawings and methodologies. Conditional 
offer or alternative offers will not be considered further in the process of tender 
evaluation. 
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18. Format and Signing of Bid 
 

18.1 The Bidder shall prepare one original and one copy of the documents comprising the 
bid as described in Clause 12 of these Instructions to Bidders, bound with the volume 
containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as 
appropriate. In the event of discrepancy between them, the original shall prevail. . 
All documents both original & Copy to be submitted must be in proper format & 
done by spiral binding failing which bids will be rejected. 

 

18.2 The Bid shall be typed or written in indelible ink and shall be signed (in Blue Ink 
only) by a person or persons duly authorized to sign on behalf of the Bidder, 
pursuant to Sub-Clause 4.3. All pages of the bid where entries or amendments have 
been made shall be initialed by the person or persons signing the bid. Each and 
every signature must be dated. Full Name of the bidder shall be mentioned at 
least in the Contractor’s Bid Form. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the 
bidder, in which case such corrections shall be initialed by the person or persons 
signing the bid. 

 

D. Submission of Bids 
 

19. Sealing and Marking of Bids 
 

19.1 The Bidder shall seal the Bid in an envelope, duly marking the envelopes as 
required. The bid security will be enveloped separately. These two envelopes (called 
as inner envelopes) shall then be put inside one outer envelope. Each inner 
envelope marked ‘Bid’ and ‘Bid Security’ shall contain within it the complete bid as 
specified in clause 12.1.  

 

19.2 The inner and outer envelopes containing the Bids and bid securities shall –  
(a) be addressed to the Employer at the address given in Appendix 
(b) bear the identification as indicated in Appendix 

 

19.3 In addition to the identification required in Sub-Clause 19.1 and 19.2, each of the 
envelopes shall indicate the name and address of the bidder.  

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids 
 

20.1 Complete Bids must put in to the tender-box by the bidder at the address 
specified above in appendix. In the event of the specified date for the submission of 
bids is declared a holiday by the Employer, the Bids will be received up to the 
appointed time on the next working day. 

 

20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
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deadline will then be subject to the new deadline. 
 

21. Closing of Tender Box 
 

21.1 The tender dropping box will be closed and sealed immediately after the expiry of 
the deadline for submission of bid and no bid will be received thereafter. 

 

22. Deleted 
 

E. Bid Opening and Evaluation 
 

23. Bid Opening 
 

23.1 The Employer will open a l l  the Bids  received in  t h e  t en d er  box  in the 
presence of the Bidders or their representatives who choose to attend at time, 
date and the place specified in Appendix in the manner specified in 
Clause 20 and 23.3. In the event of specified date of bid opening being declared 
a holiday by the Employer, the bids will be opened at the appointed time and 
location on the next working day. 
 

23.2 The envelope containing the bid security will be opened first. The amount, form and 
validity of the bid security furnished with the bid will be announced. If the bid 
security furnished does not conform to the amount and validity period as specified in 
the Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in 
the form specified in Clause 16, the bid will be rejected. 

 

23.3 The bids accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualification Information and other information furnished in 
pursuant to Clause 12.1 and the Comparative Statement and the Evaluation Report 
will be prepared. 

 

23.4 In case bids are invited in more than one package/groups, the order for opening of 
the Bid shall be that in which they appear in the “Invitation for Bid”. 

 

23.5 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 

 

24. Process to Be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison 
of Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer’s processing of Bids or award decisions may result in the 
rejection of his Bid. 

 

25. Clarification of Bids 
 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 
may, at his discretion, ask any Bidder for clarification of his Bid. The request for 
clarification and the response shall be in writing or by cable, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted except as 



16 

 

16 

 

required to confirm the correction of arithmetic errors discovered by the Employer 
in the evaluation of the Bids in accordance with Clause 27. 

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded.  If the Bidder wishes to bring additional information to the notice of the 
Employer, he should do so in writing. 

 

25.3 Any  effort  by  the  Bidder  to  influence  the  owner’s  bid  evaluation,  bid 
comparison or contract award decisions may result in the rejection of the Bidders’ 
bid. 

 

26. Examination of Bids and Determination of Responsiveness 
 

26.1 During the detailed evaluation of bids, the Employer  will determine  whether  each  
bid  (a)  meets  the  eligibility criteria defined in Clauses 3 and 4; (b) has  been  
properly  signed;  (c) is accompanied by required securities and (d) is substantially 
responsive to the requirements of the ‘Bidding Documents’. During this detailed 
evaluation of the Bid, the responsiveness of the bids will be further determined with 
respect to the remaining bid conditions, i.e. priced bid, technical specifications, and 
drawings. 

 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions  
and  specifications  of  the  Bidding  Documents,  without  material  deviations  or 
reservation.  A material deviations or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would 
affect unfairly the competitive position of the Bidders presenting substantially 
responsive Bids. 

 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of non- 
conforming deviation or reservation. 

 

27. Rejection on ground of Errors 
 

27.1 Bids determined to be substantially responsive will be checked by the Employer for 
any arithmetic errors in the form of bid. In case there is a discrepancy between the 
rates in figures and in words, the rate in words will prevail. All stroked-out portions 
must be initialed by the bidder. Bid with errors in the form of bid will be rejected. 

 

27.2 On the basis of the rate quoted in the Bids, the corresponding bid amount 
(tendered amount) will be worked out  by the Employer and t h i s  bid 
amount(tendered Amount) will be the basis for any future calculations like 
performance security, security for unbalanced bid etc. 
 

28. Evaluation and Comparison of Financial Bids 
 

28.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Sub-Clause 26.2 
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28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 
b i d  a m o u n t / Tendered Amount by considering the percentage of rate quoted as 
high/low/equal over the estimated amount in the form of bid. 

 

28.3 The Employer reserves the right to accept or reject any variation or deviation, 
variation and deviations and other factors, which are in excess of the requirements  
of  the  Bidding documents  or  otherwise  result  in  unsolicited  benefits  for  the 
Employer shall not be taken into account in Bid evaluation. 

 

28.4 The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contract, during the period of implementation of the Contract, will 
not be taken into account in Bid evaluation. 

 

28.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer's estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses to demonstrate 
the internal consistency of the price with the construction methods and schedule 
proposed. After evaluation of the price analysis, the Employer may require that the 
amount of the performance security set forth in Clause 34 be increased at the 
expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

 

28.6 A bid unrealistically priced low or high shall be rejected as non- responsive. 
 

F. Award of Contract 
 

29. Award Criteria 
 

29.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose 
Bid has been determined  

 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated bid price; and  
 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 
evaluated the lowest in any of the packages opened earlier than the one under 
consideration. 
In case, the lowest rate is quoted by more than one substantially responsive bidder, 
the bidder with the maximum experience of similar works, quoting the lowest rate 
will be awarded with the contract. If more than one bidder with equal experience 
quotes the lowest rate, the bidder of the higher class will be awarded with the 
contract. 
In no case, the contract shall be awarded to any bidder whose available bid capacity 
is less than the evaluated bid price, even if the said bid is the lowest evaluated bid. 
The contract will in such cases be awarded to the next lowest bidder at his evaluated 
bid price.  
 

29.2 No bidder will be awarded contracts for more than two groups even if the bidder is 
found eligible as per the above criterion. The next eligible bidder will be offered the 
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work at his own quoted rate if he fulfills other requirements. 
 

30. The Employer's Right to accept any Bid and to reject any or all Bids 
 

30.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject 
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to 
the award of Contract, without thereby incurring any liability to the affected Bidder 
or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer's action. 

 

31. Notification of Award and Signing of Agreement 
 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period. This letter (hereinafter and in 
the Conditions of Contract called the "Letter of Acceptance") will state the rate 
accepted and approved by the Employer for the work. 

 

31.2 The notification of award will constitute the formation of the Contract, subject only 
to the furnishing of a performance security in accordance with the provisions of 
Clause 34. 

 

31.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. Within 07 days following the notification of award along with the 
Letter of Acceptance the successful bidder will come to the office of the employer 
and sign the contract agreement. In case, the bidder fails to respond the letter of 
acceptance during the stipulated time and deposit the requisite performance 
security, the second lowest bidder will be given the notification of award cancelling 
the notification to the 1st successful bidder. This process will continue till the 
contract agreement for the work is finally signed. The bid securities of all the bidders 
who fail to respond the Letter of Acceptance served will be forfeited. 

 

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 

32. Performance Security 
 

32.1 Within 07 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in any of the forms given below for 
an amount equivalent to 5% of the Contract price plus additional security for 
unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 49 of Conditions of 
Contract. 

 

 A bank guarantee in the form given in section 8; or 
 TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal 

Corporation, Panbazaar, Guwahati – 781001, payable at Guwahati. 
 

32.2 If the performance security i s  provided by the successful Bidder in the form of a 
Bank Guarantee, it shall be issued at the Bidder's option, by a 
Nationalized/Scheduled Indian bank.  
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32.3 Failure of the successful  Bidder  to  comply  with  the  requirements  of  Sub-Clause  
34.1  shall constitute sufficient grounds for cancellation of the award and forfeiture 
of the Bid Security. 

 

33. Advance Payment and Security 
 

33.1 No advance payment will be made by the Employer as mobilization advance, 
advance against security of materials brought to the site or in any form. 

 

34. Dispute Review Committee 
 

34.1 The Employers decision will be treated as final in any type of dispute on the 
work/contract.  

 

35. Corrupt or Fraudulent Practices 
 

35.1 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract with National 
Highways Authority Of India / State PWD and any other agencies, if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in 
competing for the contractor, or in execution. 

 

35.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and 
sub- clause 59.2 of the Conditions of Contract.
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SECTION 2 

(QUALIFICATION INFORMATION) 
 

[The information to be filled in by the Bidder in the following pages will be used for 
the purposes of post-qualification as provided for in Clause 4 of the Instructions to Bidders. 
As such, it is the most important section and must be filled-up accordingly. If the formats 
attached in this section are left un-filled, altered or wrongly filled, the bid will be rejected as 
non-responsive. However, the bidder may get the specified tables typed in landscape 
orientation strictly copying the given format for ease of filling up. This information will not 
be incorporated in the Contact.] 
 

1. For Individual Bidders 
 

1.1 Constitution or legal status of Bidder 
[Attach copy]  

 
Place of registration: 

 
Principal place of business: 

 
Power of attorney of signatory of Bidder 
[Attach] 

 
1.2. 1.2 Total value of Civil Engineering construction           
                     Work performed in the last three/five years              

  (Rs)                           2014-2015 

                     2015-2016 

                     2016-2017 

                     2017-2018 

                                  2018-2019  

1.3.1 Work performed as prime contractor, work performed in the past as a nominated 
sub-contractor will also be considered provided the sub-contract involved execution 
of all main items of work described in the bid document, provided further that all 
other qualification criteria are satisfied (in the same name) on works of a similar 
nature over the last five years.** (Not mandatory for works up to Rs. 10.00 Lakh) 

Project 
Name 

Name of 
the 

Employer* 

D
es

cr
ip

ti
o

n
 o

f 

w
o

rk
 

Contact 
No. 

Value of 
Contract 
(Rs. Lakh) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual 
date of 
complet

ion* 

Remarks 
explaining 
reasons for 

delay & 
work 

Completed 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

 
* Attach certificate(s) from the Engineer(s)-in-Charge. 

** Immediately proceeding the financial year in which bids are received. 
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β Attach certificate from Chartered Accountant. 
 

# 1.3.2 Quantities of work executed as prime contractor, work performed in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided further that all 
other qualification criteria are satisfied (in the same name and style) in the last three years. 

(Not mandatory for works up to Rs. 10.00 Lakh) 
  

Year Name of the work 
Name of the 
Employer* 

Quantity of work performed (cum)  
Volume of cleaning 
and desilting done 

Remarks (indicate 
contract Ref) 

2014-2015     
2015-2016     
2016-2017     
2017-2018     
2018-2019     

 

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
 

Description 
of 

Work 

Place 
& 

State 

Contact 
No. 

Name and 
Address of 
Employer 

Value of 
contract 
(Rs. Cr.) 

Stipulated 
period of 

completion 

Value of works* 
remaining to be 
completed (Rs. 

Cr.) 

Anticipated 
date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
    

 
 

    

 

* Attach certificate(s) from the Engineer(s)-in-Charge. 
@ The item of work for which data is required should tally with that specified in ITB Clause 

4.5A(C). 
** immediately preceding the financial year in which bids are received.  
# Delete, if prequalification has been carried out. 

 

(B) Works for which bids already submitted 
 

Description 
of 

Work 

Place & 
State 

Name and 
Address of 

The 
Employer 

Estimated 
value of works 

(Rs. in 
Crore) 

Stipulated 
period of 

completio
n 

Date when 
decision 

is 
expecte

d 

Remarks 
if any 

(1) (2) (3) (4) (5) (6) (7) 

       

1.3.4 Availability of key items of Contractor’s Equipment essential for carrying 

out the Works [Ref. Clause 4.5(B)(a)]. The Bidder should list all the 

information requested below. Refer also to Sub Clause 4.3(e) of the 

Instructions to Bidders. 
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Item of 
equipment 

Requirement Availability Proposals Remarks 
(From 

whom to 
be 

purchased) 
No. Capacity 

Owned/  
leased/to 

be 
procure

d 

Nos./ 
capacity 

Age/     
condition 

1 2 3 4 5 6 7 
Excavator 

 
Tipper/DI 

 
Loader 

 
Dewatering 
Pump Set  

 
Boat  

 
Hand Cart 

 

1 
 

1 
 

1 
 

1 
 
 

1 
 

4 

     
 

 
1.4 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copies of support 

documents. 
 

1.5 Programme. 
 

1.6 Deleted. 
1.7  Name, address, and telephone, telex and fax numbers of the bidder’s bankers 
 who may provide references if contacted by the Employer. 
 

1.8  Information on litigation history in which the Bidder is involved. 
 

Order Party Employer 
Cause of 
Dispute 

Amount 
Involved 

Remark 
showing 

present status 

1 2 3 4 5 

     

Table-11 
2. Additional Requirements 
 

2.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

(iii) Up to date contractor’s registration certificate 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.2 (h) OF ITB) 

 
 

BANK CERTIFICATE 
 

 
 
 This is to certify that M/s /Mr.            
is a reputed company/contractor a n d  o u r  c u s t o m e r  with a good financial standing. 
 

If the contract for the work namely            
is awarded to the above firm, we shall be able to provide overdraft / credit facilities to 
the extent of Rs______________________________ to meet their working capital 
requirements for executing the above contract during the contract period. 

 
 
 
 
        Senior Bank Manager 
        “Name of the Bank” 
        Address of the Bank 
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AFFIDAVIT 
 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s               

      has abandoned any work of any Government 

Department/Govt. undertaking/GMC nor any contract awarded to us for such 

works have been rescinded, during last five years prior to the date of this bid. 

 

3. The  undersigned  hereby  authorize(s)  and  request(s)  any  bank,  person,  firm  or  

corporation  to  furnish pertinent information  deemed necessary and requested 

by the Department to verify this statement or regarding my (our) competence 

and general reputation . 

 

4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/Project implementing agency. 

 

5. The undersigned binds himself with all the stipulations of the Bidding 

Document including period of completion, provision of adequate equipment, 

personnel and other resources required for completion within the stipulated 

completion period and agrees to augment them, if found necessary for timely 

completion of the project. 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 
 

 
Title of Officer 

 
 

Name of Firm 
 
 

DATE 
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UNDERTAKING 
 
 
 
 

I, the undersigned do hereby undertake that our firm M/s         

                          would invest a minimum cash upto 100% of the value 

of the work during implementation of the Contract. 

 
 
 
 

 
Signature of the Authorized Officer of the Firm 

 
 
 
Title of Officer 
 
 
Name of Firm 
 
Date 
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SECTION 3 
CONDITIONS OF CONTRACT 

 
A. GENERAL 

1. Definitions 
 

1.1 Terms which are defined in the Contract data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 
 

Bill of Quantities means the quantity of items as considered in the detailed estimate 
of the particular work. 

 

Compensation Events are those defined in Clause 44 hereunder. 
 

The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1. 
 

The Contract is the contract between the Employer and the contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.  
 

The Contract Data defines the documents and other information which comprise 
the contract.  
 

The Contract is a person or corporate body that’s Bid to carry out the works has 
been accepted by the Employer. 
 

The Contractor’s Bid is the completed Bidding document submitted by the contactor 

to the Employer and includes Technical and Financial bids. 
 

The Contract Price/rate is the price/rate stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the contract. 
 

Days are calendar days: months are calendar months. 
 

A Defect is any part of the Works not completed in accordance with the 
contract. 
 

The Defects Liability period/Contractor’s liability period is the period named in the 

Contract Data and calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the 
Works. 
 

The Engineer is the person named in the contract Data (or any other competent 

person appointed and notified to the contractor  to act in replacement of the Engineer) who 

is responsible for supervising the  Contractor , administering the Contract, certifying 

payments due to the Contractor , issuing  and valuing Variations to the contract, awarding 

extensions of time, and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to execute the Works.   
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 The Initial Contract price/rate is the contract price/rate listed in the 

employer’s Letter of Acceptance.  
 

The Intended Completion date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended   Completion date is specified in the 

Contract data. The Intended Completion date may be revised only by the Engineer by 

issuing an extension of time.  
 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 
 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 
 

 The Site is the area defined as such in the Contract Data. 
 

Specification means the specification of the works included in the Contract and any 

modification or addition made or approved by the Engineer. 
 

The Start date is given in the Contract Data. It is the date when the contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates. 
 

 A Subcontractor is a person or corporate body who has a contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the Site. 
 

 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works.  
 

 A Variation is an instruction given by the Engineer, which varies the Works. 
 

 The Works are what the Contract requires the contractor to execute to the 

Employer, as defined in the contract Data.   
 

2. Interpretation  
 

2.1.  In interpreting these Conditions of Contract, singular also means plural male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about the conditions of contract. 
 

2.2.  If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the works, the Completion Date, and the Intended completion date apply to 

any Section of the works (other than references to the Completion date and Intended 

Completion date for the whole of the works). 

 

2.3. The Documents forming the Contract shall be interpreted in the following 
order of priority. 

(1) Agreement 
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(2) Letter of Acceptance, notice to proceed with the works  
(3) Contractor’s  Bid  
(4) Contract Data  
(5) Conditions of contract including Special conditions of Contract 
(6) Specifications and  
(7) Any other document listed in the Contract Data as forming part of 

 the contract.   
 
3. Language and Law  
 

3.1. The language of the Contract and the law governing the contract are stated in 
the contract Data. 

 

4. Engineer’s Decisions 
 

4.1. Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

 

5. Delegation 
 

5.1. The Engineer may delegate any of his duties and responsibilities to other people 
except to the Adjudicator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 

6. Communications  
 

6.1. Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act).  

 

7. Sub-contracting 
 

7.1. The Contractor will not sub-contract the work or part of it without the formal 
approval of the employer.  

 

8. Other- Contractors 
 

8.1. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
other Contractors. The Contractor shall as referred to in the Contractor Data, also 
provide facilities and services for them as described in the schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification.  

 

9. Personnel 
 

9.1. The Contractor shall employ the key personnel named in the Schedule of key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better those of the personnel listed 
in the Schedule.  
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9.2. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contractor. 

 

10. Employer’s and Contractor’s Risks 
 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

 

11. Employer’s Risks 
 

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in India, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor’s employer), and contamination from any nuclear fuel or nuclear waste 
or radioactive toxic explosive.  

 

12. Contractor’s Risks 
 

12.1. All risks of loss of or damage to physical property and personal injury and death 
which arise during and in consequence of the performance of the  contract other 
than the excepted risks are the responsibility of the Contractor. 

 

13. Insurance 
 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor 
insurance cover from the Start date to the end Defects Liability period, in the 
amounts and deductibles stated in the Contract data for the following events which 
are due to the Contractor’s risks: 

 (a) loss of or damage to the Works, plant and Materials; 
 (b) loss of or damage to Equipment; 

(c) loss of damage of property (except the Work, plant, Materials and 
Equipment) in connection with the Contractor and 

 (d) personal injury or death. 
 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

 

13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

 

13.4. Alterations to the terms of insurance shall not be made without the approval 
of the Engineer. 

 

13.5. Both parties shall comply with any conditions of the insurance policies. 
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14. Site Reports 
 

14.1. The Contractor, in preparing the Bid, shall rely on any site condition Reports referred 
to in Contract Data, supplemented by any information available to the Bidder. But 
the contractor must himself visit and examine the site condition for the work against 
which bid is submitted and the Employer will not be any way responsible for 
incomplete, inadequate site report. 

 

15. Queries about the Contractor’s Data 
 

15.1. The Engineer will clarify queries on the Contractor Data. 
 

16. Contractor to execute the Works 
 

16.1. The Contractor shall execute the Work in accordance with the Specification 
and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 
 
17.1. The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the program me submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by the 
Intended Completion Date.   

 

18.  Approval by the Engineer 
 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specification and Drawings. 

 

18.2. The Contractor shall be responsible for design of Temporary Works. 
 

18.3. The Engineer’s shall not alter the Contractor’s responsibility for design of the 
Temporary Work. 

 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
works where required.  

 
18.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 

19.  Safety 
 

19.1.  The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries  
 

20.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor is to notify 
the Engineer of such discoveries and carry out the Engineer’s instructions for dealing 
with them. 

 

21. Possession of the Site 
21.1. The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Contractor Data the 
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Employer is deemed to have delayed the stare of the relevant activities and this will 
be Compensation Event.  

 

22. Access to the Site  
 

22.1. The Contractor shall allow the Engineer and any person authorized by the Engineer 
access  to the Site, to any place where work in connection with the  Contract is being 
carried out or is intended to be carried  out and to any place where materials or 
plant are being manufactured/fabricated/assembled for the Works. 

 

23. Instructions 
 

23.1. The Contractor shall carry out all instruction of the engineer pertaining to works 
which comply with the applicable laws where the Site is located.  

 

23.2. The Contractor shall permit the Employer to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

 

24. Disputes 
 

24.1. If the Contractor believes that a decision taken by the Engineer was either outside 
the authority given to the Engineer or that the decision was wrongly taken, the 
decision shall be referred to the Employer within 7 days of the notification of the 
Engineer’s decision.  

 

25. Procedure for Disputes 
 

25.1. The Employer shall give a decision in writing within 28 days of receipt of a 
notification of a dispute. 

 

25.2. Either party may give notice to the other to refer a decision of the Employer 
Committee to an Arbitrator within 28 days of the Employer’s written decision. If 
neither party refers the dispute to arbitration within the next 28 days, the Employers 
decision will be final and binding. 

 

25.3. The arbitration shall be conducted in accordance with the arbitration procedure 
stated in the Special Conditions of Contract. 

 

B. TIME CONTROL 
 

26. Programme 
 

26.1. Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a programme showing the general methods, arrangements, 
order, and timing for all the activities in the works long with monthly cash flow 
forecast. 

 

26.2. An update of the programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities.  

 

26.3. The Contractor shall submit to the engineer, for approval, an updated Program me 
at intervals no longer than the period stated in the Contract data. If the Contract 
does not submit an updated Program me within this period, the Engineer may 
withhold the amount stated in the Contract data from the next payment certificate 
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and continue to withhold this amount unit the next payment after the date on which 
the overdue Program me has been submitted. 

 

26.4. The Engineer’s approval of the programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer 
again at any time. A revised programme is to show the effect of variations and 
Compensation Events. 

 

27. Extension of the Intended Completion Date 
 

27.1. Deleted 
 

27.2. Deleted 
 

27.3. Deleted 
27.4 In no case the completion date will be extended. 
 

28. Delays Ordered by the Engineer 
 

28.1. The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. 

 

29. Management Meetings  
 

29.1. Either the Engineer or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

 

29.2. The Engineer shall record the business of management meeting and is provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting.  

 

30. Early Warning 
 

30.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Engineer may 
require the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date. The estimate is to 
be provided by the Contractor as soon as reasonably possible. 

 

30.2. The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event of circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction 
of the Engineer. 

C. QUALITY CONTROL 
 

31.  Identifying Defects/deficiencies 
 

31.1. Deleted 
 

32. Tests and inspections 
 

32.1. Deleted 
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33. Correction of Defects/deficiencies 
 

33.1. Deleted 
 

33.2. Deleted 
 

34. Uncorrected Defects/deficiencies 
 

34.1. Deleted 

D. COST CONTROL 
35. Bill of Quantities  
 

35.1. The Bill of Quantities shall contain items for the cleansing, desilting, stacking, 
transportation of silt/recovered materials, construction, installation, testing and 
commissioning work to be done by the Contractor. 

 

35.2. The Bill of Quantities may be used to calculate the Contract Price. The Contractor 
will be paid only on the basis of measured quantity of the site Engineer at the rate 
mentioned in the Letter of Acceptance and the contract agreement. 

 
36. Changes in the Quantities 
 

36.1. There may be changes in the quantity of one or more items of work during 
execution. The Contractor will execute the work but no claim for changes in the rate 
of contract will be entertained by the employer. The site Engineer will bring the 
matter to the notice of the employer in case; such changes are found to exceed the 
limit beyond the Initial Contract Price.   

 

36.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded except with the Prior approval of the Employer. 

 

36.3. If requested by the Engineer, the Contractor shall provide the Engineer with a 
detailed cost breakdown of any part of the work or any item 

 

37. Variations 
 

37.1. All Variations shall be included in updated Programmes produced by the 
 Contractor. 
 

38. Payments for Variations 
 

38.1. Any variation made will be within the limit of the Initial Contract Price. However, if in 
the opinion of the site Engineer, any variation is beyond the scope of the original 
estimate and technically essential in nature the site Engineer may forward the 
matter to the employer with detailed analysis. 

 

38.2. The Contractor shall not be entitled to additional payment for costs which could 
have been avoided by giving early warning. 

 

39. Cash Flow Forecasts 
 

39.1. When the Programme is updated, the contractor is to provide the Engineer with an 
updated cash flow forecast. 

 

40. Payment Certificates  
 

40.1. The Site Engineer will prepare the bill on the basis of measurements in 
Measurement Books recorded by him and dully checked by the concerned Executive 
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Engineer/Assistant Executive Engineer. The Bill prepared in approved format of the 
Guwahati Municipal Corporation should be dully certified by the Engineer before 
forwarding for payments. 

 

40.2. The value of work executed shall be determined by the Engineer. 
 

41. Payments 
 

41.1.  Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes at source, as applicable under the law.  

 

41.2. Items of the Works for which no rate or price has been entered in will not be paid 
for by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 

42. Compensation Events 
 

42.1. The following are Compensation Events unless they are caused by the 
 Contractor. 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date Stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects 
the work of the contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time. 

(d) The Engineer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or additional work required for safety or other reasons. 

(e) Other Contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

(f) The Engineer unreasonably delays issuing a Certificate of Completion.  
(g) Other Compensation Events listed in the Contract Data or mentioned in 

the Contract. 
 

42.2. If a Compensation Event causes a situation in which Intended Completion Date 
needs to be extended, the Engineer shall decide whether and by how much the 
Intended Completion Date shall be extended. 

 

42.3.  The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer. 

 

43. Tax 
 

43.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
other taxes that that the contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. 

 

44. Currencies 
 

44.1. All payment shall be made in Indian Rupees. 
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45. Price Adjustment 
 

45.1. The rates and prices included in the contract shall be deemed to include amounts 
to cover the contingency of all rises or fall in costs. 

 

46. Retention 
 

46.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Contract Data until Completion of the whole of the Works. 

 

46.2 On Completion of the whole of the Works half the total amount retained is repaid 
to the Contractor and half when the Defects Liability Period/Contractors Liability 
Period has passed and the Engineer has certified that all Defects notified by the 
Engineer to the Contractor before the end of this period have been corrected. 

 

46.3 When cumulative retention money reaches maximum limit as stated in Contract 
Data, the contractor may substitute retention money with an “on demand” Bank 
guarantee. 

 

47. Liquidated Damages 
 

47.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole of the works or the milestone as stated in 
the contract data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages does not 
affect the Contractor's liabilities. 

 

47.2 Deleted 
 

47.3 Liquidated damages for delay 
 

If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in the 
Contract Data as Liquidated damages for such default and not as penalty for 
everyday or part of day which shall elapse between relevant time for completion 
and the date stated in the taking over certificate of the whole of the works on 
the relevant section, subject to the limit stated in the contract data. 

 

The employer may, without prejudice to any other method of recovery deduct the 
amount of such damages from any monies due or to become due to the contractor.  
The payment or deduction of such damages shall not relieve the contractor from his 
obligation to complete the works on from any other of his obligations and liabilities 
under the contract. 

 

47.4 If, before the Time for Completion of the whole of the Works or, if applicable, any 
Section, a Taking - Over Certificate has been issued for any part of the Works or of 
a Section, the liquidated damages for delay in completion of the remainder of the 
Works or of that Section shall, for any period of delay after the date stated in such 
Taking-Over Certificate, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of  the part so certified 
bears to the value of  the whole of the Works or Section, as applicable.  The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and 
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shall not affect the limit thereof. 
 

48. Advance Payment: Refer to Clause 33.1 
 

49. Securities 
 

49.1. The Performance Security (including additional security for unbalanced bids) shall be 
provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The Performance 
Security shall be valid until a date 28 days from the date of expiry of Defects Liability 
Period and the additional security for unbalanced bids shall be valid until a date 28 
days from the date of issue of the certificate of completion. 

50. Cost of Repairs 
 

50.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at the Contractor's cost if the loss or damage arises from the 
Contractor's acts or omissions. 

 

E. Finishing the Contract 
 
51. Completion 
 

51.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 
the Works and the Engineer will do so upon deciding that the Work is completed. 

 

52. Taking Over 
 

52.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 

53. Final Account 
 

53.1 The final Account will be as per the recorded final measurements of the works 
executed and dully certified by the Engineer. 

 

54. Progress Report and as Progressed Drawings 
 

54.1 If Progressed Report and /or “As Progressed” Drawings are required, the 
Contractor shall supply them by the dates stated in the Contract Data or as 
instructed by the engineer. 

 

54.2 If the Contractor does not supply the reports  and the drawings by the dates 
stated in the Contract Data or as the engineer instructs, or they do not receive the 
Engineer’s approval, the Engineer shall withhold the amount stated in the Contract 
Data from payments due to the Contractor. 

 

55. Termination 
 

55.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

 

55.2 Fundamental breaches of Contract include, but shall not be limited to the 
 following: 
 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on 
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the current Program and the stoppage has not been authorized by the Engineer; 
(b) the Engineer instructs the Contractor to delay the progress of the Works and 

the instruction is not withdrawn within 28 days; 
(c) the Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 
(d) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of  Contract  and  the  Contractor  fails  to  correct  it  within  
a  reasonable  period  of  time determined by the Engineer; 

(e) the Contractor does not maintain  a security which is required; 
(f) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages becomes payable as 
defined in the Contract data; and 

(g) if the Contractor, in the judgment of the Employer has engaged in corrupt 
or fraudulent practices in competing for or in the executing the Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of 
a contract to the detriment of the Borrower, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open 
competition.” 
 

55.3 When either party to the Contract gives notice of a breach of contract to the 
Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 

55.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

 

55.5 If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

 

56. Payment upon Termination 
 

56.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate, less 
other recoveries due in terms of the contract, less taxes due to be deducted at 
source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated Damages shall 
not apply. If the total amount due to the Employer exceeds any payment due to the 
Contractor the difference shall be a debt payable to the Employer. 

 

56.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
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due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 

57. Property 
 

57.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 
deemed to be the property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 

58. Release from Performance 
 

58.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of  either  the  Employer  or  the  Contractor  the  Engineer  shall  
certify  that  the  Contract  has  been frustrated.  The  Contractor  shall  make  the  
Site  safe  and  stop  work  as  quickly  as  possible  after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried out 
afterwards to which commitment was made. 

 
 

F. SPECIAL CONDITIONS OF CONTRACT 
 

1. LABOUR 
 

The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own  
arrangements  for  the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS 
 

During continuance of the contract, the Contractor and his sub contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority.   Salient features of some of 
the major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions 
of any Act or rules made there under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non- observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 
the Engineer/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security.  The Employer/Engineer shall also have right 
to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 
 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

Deleted. 
 

3. ARBITRATION (GCC Clause 25.3) 
 

The procedure for arbitration will be as follows: 
 

(a) In case of Dispute or difference arising between the Employer and a domestic 
contractor relating to any matter arising out of or connected with this agreement, such 
disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996.  The arbitral tribunal shall consist of 3 arbitrators one each to be 
appointed by the Employer and the Contractor.  The third Arbitrator shall be chosen by 
the two Arbitrators so appointed by the Parties and shall act as Presiding arbitrator.  In 
case of failure of the two arbitrators appointed by the parties to reach upon a 
consensus within a period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding Arbitrator shall be appointed by the Council of Indian Road 
Congress. 

(b) The Arbitration   Tribunal shall consist of three Arbitrators one each to be appointed by 
the Employer and the Contractor. The third Arbitrator shall be chosen by the two 
Arbitrators so appointed by the Parties, and shall act a presiding arbitrator. In case of 
failure of the two arbitrators appointed by the parties to reach upon a consensus 
within a period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding arbitrator shall be appointed jointly by both the Employer 
& the Contractor. 

(c) Deleted. 
(d) Arbitration  proceedings  shall  be  held  at  Guwahati, Assam, India,  and  the  language  

of  the  arbitration proceedings and that of all documents and communications between 
the parties shall be English. 

(e) The decision of the majority of arbitrators shall be final and binding upon both parties.  
The cost and expenses of Arbitration proceedings will be paid as determined by the 
arbitral tribunal.  However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings as also the fees and expenses paid 
to the arbitrator appointed by such party or on its behalf shall be borne by each party 
itself. 

(f) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the owners shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 

4. Environmental Protection 
 

1. The contractor will take all necessary measures to protect the environment and to 
prevent pollution or untoward affects on nature at his own coast and risk during the 
execution of the work. 

2. The contractor will be bound to act and not violate the prevailing laws, bylaws, 
notifications, circulars etc promulgated under the constitution of India and notified 
from time to time by the concerning authorities. 
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5. Third Party Inspection or Inspection by  Team from the Govt. of Assam 
 

1. The employer may engage any third party to inspect the works during any stage of 
execution and the contractor will be bound to provide full co-operation to such 
inspection teams. 
 

2. The contractor will furnish information and records to such teams as directed by the 
employer through the site Engineer concerned. 
 

3. The contractor will co-operate with any inspection team engaged by the 
Government of Assam about which the employer will notify the contractor in due 
course.  
 

6.   Execution of Works:  
 

a. A far as possible (as per site condition) the drains must be cleaned and 
desilted by machineries i.e. Excavator, Barge Mounted Poclain etc. 

b. In case of main roads/bye lanes with more than 4.0 m width the desilted 
materials must not be dumped in road/footpath side, it should be loaded 
directly in tripper/dumper/carrier etc. for dispose off to the site as directed 
by the  Engineer. 

c. Involvement of man power should be very minimum in all the drains and 
machinaries should be engaged as far as possible. 

d. In case of the drains along the narrow roads and Liquid state silt the 
desilted materials may be dumped by the side of the road temporarily 
which must be removed within 24 hours of dumping. Failing to remove the 
same within 24 hrs will attract a penalty of 1% of Package value per day. 

e. Target date of Completion for the works is as specified. 
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SECTION 4 
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SL PARTICULARS Details Clause No

1 The Employer is Commissioner, Guwahati Municipal Corporation, panbazar,

Guwahati-1, Assam
2 The Engineer is Chief Engineer, Guwahati Municipal Corporation

Authorized 

representitive
Executive Engineer of the concerened Engineering Division

3 Site Engineer Assistant/ Junior Engineer of the concerened site
4 Dispute Review 

Committee

Commissioner, Guwahati Municipal Corporation, Panbazar, 

Guwahati-1, Assam
Contracor's 

representitive
The Contractor himself  or his authorized representative

5 The Defect Liability 

Period/Contractor's 

Liability period
6

The Starting Date
Within 3 (Three) days from the date of final work order

7 The completion date

Completion of 1st phase
Within 30 days from the date of signing of the aggreement

Intermediate phases As required to maintain the bed profile set up to the

satisfaction of the site Engineer
Final phase completion

8 Location of the site Inside GMC Area
9 Name & Identification 

of the Work

CLEANING & DESILTING OF VETERINARY COLLEGE INNER

DRAIN FROM NH 37 UPTO KALAKSHETRA ROAD IN WARD NO-

31
10 The Work: The work consists of cleanning and desilting of drains in

general with auxiliary works inter alia include the following

as specified or as directed.

1/(A/R). Cleanning & desilting of inner drain by engaging

labourer using G. Bucket, spade,shovel,fork-spade,pump,

machinery etc. whichever is necessary including stocking of

material at a suitable place with taking precautionary

measures like spraying of disinfectious materials including

maintainance of the status of the desilted drain as directed

by the Engineer-in Charge.

2/ (A/R).Cleanning & removal of silt from silt chamber/drain

desilted materials by engaging JCB with tripper trucks

including loading and unloading to the suitable disposal site

as directed by the authority.

SECTION-4 (CONTRACT DATA)
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11 The following documents

will also be part of the

contract
Law Law of India
Language English

Schedule of other 

contractors
Schedule of key personal

12 Site possession/hand-

over date

within 3days from the date of signing of the contract 

agreement
13 The period for submission 

of progam for approval of 

Engineer

not later than 3 days from the date of taken over the 

site.

14 The progam for progam 

up date

15 days

15 The amount to be 

withheled for late 

submission of a updated 

progam 

Rs.10,000.00(Rupees Ten thousand) only

16 Compensation events (a)     The Employer does not give access to a part of the

Site by the Site Possession Date Stated in the Contract

Data.

(b)     The Employer modifies the schedule of other

contractors in a way which affects the work of the

contractor under the contract.

(c)     The Engineer orders a delay or does not issue

drawings, specifications or instructions required for

execution of works on time.

(d)     The Engineer gives an instruction for dealing with

an unforeseen condition, caused by the Employer, or

additional work required for safety or other reasons.
(e)     Other Contractors, public authorities, utilities or

the Employer does not work within the dates and other

constraints stated in the Contract, and they cause delay or

extra cost to the Contractor.

(f)      The Engineer unreasonably delays issuing a

Certificate of Completion. 

(g)     Other Compensation Events listed in the Contract

Data or mentioned in the Contract.
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(e)     Other Contractors, public authorities, utilities or the

Employer does not work within the dates and other constraints

stated in the Contract, and they cause delay or extra cost to the

Contractor.

(f)     The Engineer unreasonably delays issuing a Certificate

of Completion. 

(g)     Other Compensation Events listed in the Contract Data

or mentioned in the Contract.

17 Retention Money The proportion of payments retained (retention money) shall

be 8% from each bill subject to a maximum of 8% of final

contract price.

18 Liquidated damage (1/2000)th of initial Contract price per day, rounded off to

nearest hundred on account of delay in achieving the target

milestone
19 Maximum limit of

liquidated damages for

delay in completion of work

10 (Ten) percent of initial Contract price rounded of to

nearest hundred.

20 The Advance Payment Refer to Clause No. 33.1

21 On Account Payment The employer may pay Running Account Bills subject to

satisfactory performance of the contractor and on

attainment of miles stones up to the satisfation of the

employer. This payment in the form of Running Account Bill

will be made only on proper certification of the site Engineer

with detailed measurment records. However, payment of

such Running Account Bill will not to be regarded as an

obligation from part of the employer, who may or may not

accept such interim bills in good intention of timely and

successful execution of the works. 

22 Securities Securities shall be for the following minimum amounts

equivalent as a percentage of the contract price:

Performance Security for 2 (Two) percent of contract price

plus  additional security in terms of clause-29.5 of ITB 

23 Progess Report and As

progressed Drawing

Progress Report and 'As progressed' drawings must be

submitted on 1st and 15th day of every month
23 Money to be withheld for

failure to submit the

Progress Report and ' As

Progressed' drawings

Full amount of any interim payments payable under Running

Account Bills

24 Events to be regarded as

breach of Contract

The contractor has contravened the sub-clause-7.1

andclause 9 of GCC.'
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SECTION 5 
(Technical Specification) 

 
1.0 PREAMBLE 
 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents. 
 

Scope of Work and methodology 
 

 The scope of works, in general covers all the activities related to cleaning and 
desiltation of the identified city drains in the Guwahati Municipal Area (GMCA). The basic 
aim of this work is to bring the existing drainage system to the optimum efficiency level 
within the 1st phase of the work and maintenance of the status through the intermediate 
phases till the rainy season ends, so that the existing drains can pass the optimum discharge 
during this period. 
 

The works and its method shall, inter alia, include the following, as specified or as directed: 
 

1. During the 1st joint visit, the complete stretch of the drain will be carefully inspected 
including the merging inlet points of the feeder drains. 
 

2. The Contractor, as directed by the site Engineer will set the Level Reference Stations 
(LRS) on permanent structures marking the chainage and Horizontal lines of 
Reference (HLR) painted in red which must be protected by him till the payment of 
the final bill or the end of the contractor’s liability period whichever is later. In 
absence of any suitable permanent structure, the contractor with his own cost and 
risk will construct such structure to be used as reference stations. The interval of such 
reference stations will not be more than 30.00 mtr in any case.  
 

3. The level difference of the Horizontal Line of Reference and the top of the silt bed at 
various Level Reference Stations will be measured and recorded as initial level of silt 
before cleansing. This will be the basic record on the basis of which the volume of 
works executed by the contractor during different phases will be worked out. 
 

4. In important locations, the initial photographs will be taken as evidence before the 
cleaning work is started. Photographs are to be taken in the same locations from the 
same angle during the works in progress as well as at the final stage. These 
photographs are to produced with the submitted bills. 
 

5. At the completion of the 1st phase of cleaning and de-siltation, in presence of the site 
Engineer, the difference between the HLRs and the silt level will be measured and 
recorded. The volume of silt removed will be worked out in all the stretches between 
the consecutive LRSs from the records and summing these, the total volume of silt 
removed will be worked out. 
 

6. All the debries/silt recovered from the drain will be properly stacked, transported, 
treated and disposed as per direction of the site Engineer and as per provision of the 
estimate. The disposal site should be environmentally suitable and proper measure 
should be taken by the contractor for preventing any adverse affect on environment. 

7. The contractor will prepare and submit progress report and ‘as progressed drawings’ 
at regular intervals as per provisions shown in the contract data supported with 
photographs taken as evidence to the site Engineer. 
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8. The contractor will ensure that the bed profile and status of the drain attained in the 
1st phase of cleansing is maintained throughout the whole maintenance Period. The 
Site Engineer will check the profile during this period at regular intervals of not more 
than a fortnight. He will certify the fortnightly progress report and ‘As Progressed’ 
reports submitted by the contractor on the basis of such interim inspections. 
 

9. During the whole period execution and maintenance, the contractor will erect a 
signboard at the site displaying the Name of the work, Name of the contractor, 
Length of drain and contract price of the work. 
 

10. The contractor will take all the precautionary measures near the site of the works to 
prevent accidents both to his own workers and the passersby. He must replace any 
man-holes/ drain-covers damaged during work at his own cost and risk. He must 
erect barricades, install lights, fix signage/marks etc so that no untoward incidence 
takes place during the course of execution. 
 

11. The contractor must ensure basic facilities to his workers temporarily kept at sites 
including protection of general hygiene.  
 

12. The contractor must provide the required vaccination to his workers before 
engagement as per direction of a competent physician and take immediate measures 
in medical emergencies.  
 

13. The contractor must ensure that all the workers engaged are well equipped and 
properly dressed. 
 

Guidelines for maintenance of the systemic efficiency of the drains de-silted. 
1. The objective of the work is to keep the existing drains at the optimum efficiency 

level. Hence the depth of drains to be de-silted must be suitably fixed as guided by 
the site Engineer.  
 

2. The finished bed level of the unlined drains should be sufficiently deep to collect 
drain water from the inlets/contributory channels but should not go deeper than the 
outlet of the drain at the main storm water drain.  
 

3. For lined masonry/ RCC drains, the de-siltation level should reach the bed level of the 
drain. At no point of time during the maintenance period, the silt deposition should 
be found more than 300 mm over the drain bed. 
 

4. Deleted. 
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SECTION-6 
(FORM OF BID) 

Name of the Work: CLEANING & DESILTING OF VETERINARY COLLEGE INNER DRAIN FROM NH 37 
UPTO KALAKSHETRA ROAD IN WARD NO-31. 
 
To   
 The Commissioner, 
 Guwahati Municipal Corporation, 
 Panbazar, Guwahati-1 
 

Sub: Submission of Financial Bid. 
 

Sir,  
 

1. We offer to execute the works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, and Addenda at 
the rate of Rs._____________________________ (In Figure) Rupees______________ 
 

________________________________________________________ (In words) only. 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the works comprised in the Contract within the time stated in 
the document. 
 

3. We agree to abide by this Bid for the period of 90 days from the date fixed for 
receiving the same, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period.  
 

4. Unless and until a formal Agreement is prepared and executed, this Bid together 
with your written acceptance thereof shall constitute a binding contract between 
us. 
 

5. We understand that you are not bound to accept the lowest or any Bid you may 
receive. 
 

6. We accept the appointment of Dispute Review Committee for handling any dispute 
that may unfortunately surface during the course of the contract and assure that we 
will fully co-operate with the said committee for amicable solution of the problem.
         
        Thanking You 

 Dated this             day of                                          , 2019 
 

 Signature    
 

  In the capacity of   duly authorized to sign bids 
 

  For and on behalf of   (in block capitals or typed) 
 

 Name & full Address:    
 

 Contact No.     
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SECTION-7 

PERFORMANCE BANK GUARANTEE 

 

To, 
                       [name of The Employer] 

 
                       [address of The Employer] 

 
                                    

 
WHEREAS   [name and address 
of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.                         

dated                         to execute   [name of Contract and 
brief description of Works] (hereinafter called “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you  with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 
the Contractor, up to a  total  of         (amount  of guarantee)* (Rupees           
 ), such sum being payable in the types and proportions of currencies in which  the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and 
without  cavil or argument, any sum or sums within the limits of     
 (amount of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of e x p i r y  of the Defects Liability 
period. 
 

Signature and seal of the guarantor        

Name of Bank          

Address           

Date        

* An amount shall be inserted by the Guarantor, representing the percentage 
the Contract Price specified in the Contract including additional security for 
unbalanced Bids, if any and denominated in Indian Rupees.  
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Letter of Acceptance 
 

(letter head paper of the Employer) 
 

     (date) 
 
To: 
 
        (name and address of the Contractor) 
 
        
 
        
 

Dear Sirs, 
 
 
 This is to notify you that your Bid dated ____________ for execution of 

the_______________________________________________________________________________

____ [name of the contract and identification number, as given in the Instructions to Bidders] for the 

Contract Price of Rupees ___________________ (___________________________________) 

[amount in words and figures], as corrected and modified in accordance with the Instructions to 

Bidders is hereby accepted by our Agency. 

 

 You are hereby requested to furnish Performance Security in any of the form detailed in 

Para 32.1 of ITB for an amount equivalent to Rs.            Within 7 days of 

the receipt of this Letter of Acceptance valid up to 28 days from the expiry of defects 

Liability/Contractor’s liability/ Maintenance Period i.e. up to     and sign the 

contract, failing which action as stated in Para 32.3 of ITB will be taken. 

 
Yours faithfully 

 
 
 
 
 

Authorized signatory  

Name & title of signatory  

Name of Agency 
 
1  Delete “corrected and” or “and modified” if any one of these applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not 
been affected. 

2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the “Instructions to Bidders”. 
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Issue of Notice to proceed with the work 
 

(Letterhead of the Employer) 

     (date) 

To, 
     (name and address of the Contractor) 

  

     

 

       
 
 
 

Dear Sirs: 
 
Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing 
of the contract agreement for the construction of _____________ @ a Bid Price of 
Rs.___________, you are hereby instructed to proceed with the execution of the said works 
in accordance with the contract documents. 
 

 
 

Yours faithfully, 
 
 
 

 
(Signature, name and title of signatory 

authorized to sign on behalf of The 

Employer) 
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Agreement Form 

 
Agreement 

 
 This agreement made the  _day of   _________2019 between    ___

                 (name and address of The Employer) (hereinafter called “the 

Employer)” and                    

(name and address of Contractor) hereinafter called “the Contractor” of the other part. 

Whereas the Employer is desirous that the Contractor execute the work “CLEANING 

& DESILTING OF VETERINARY COLLEGE INNER DRAIN FROM NH 37 UPTO KALAKSHETRA ROAD IN 

WARD NO-31” (herein after called “the Works”) and the Employer has accepted the Bid by 

the Contractor for the execution and completion of such Works and the remedying of any 

defects therein, at a cost of Rs.                                                                                                                                                                         

 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to and 

they shall be deemed to form and be read and constructed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein conformity in all aspects with 

the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract price 

or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and constructed as part 

of this Agreement viz: 

i. Letter of Acceptance 

ii. Notice to proceed with the works: 

iii. Contractor’s Bid; 

iv. Condition of Contract: General and Special 
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v. Contract data 

vi. Additional condition 

vii. Technical Specifications  

viii. Drawing and 

ix. Any other document listed in the Contract Data as forming part of the contract. 

 

In witness whereof the parties thereto have caused this Agreement to be executed the 

day and year first before written. 

 

The Common Seal of         _________         

was hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said       

 

in the presence of : 

 
 
 

Signature of Commissioner, Guwahati Municipal Corporation     

          ____________ 

 
Binding Signature of Contractor         
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Section: 8 


