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GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI
No.: GER/CE/1387 /18/ Jl..o Date: ..A._j_!:J_j2018

DETAILED INVITATION FOR BIDS (lFB)

LOCAL COMPETITIVE BIDDING

1. The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids from registered APWD
Class1/11RoadsContractors for the works asdetailed below.

2. Pricesquoted should be net inclusive of all taxes, must be in Indian Rupeesand shall remain valid for
90 (Ninety) days from the closing date of bid.

3. Details may be downloaded from the official website of GMC, www.gmcportal.in and
www.gmc.assam.gov.in r with effect from 03/04/2018 to 09/04/2018. Hard copies of the Bid
Document will not be available for sale.

4. Bid must be accompanied by a security of the amount as specified in the Bid Document payable at
Guwahati and drawn in favour of the Employer. Bid security will have to be in any of the form as
specified in the bidding document and shall have to be valid for at least 45 days beyond the validity
of bids. Bid must also accompany a non-refundable bid document fee as specified in the bidding
documents in the form of Demand Draft/Banker's Cheque on any nationalized/schedule bank
payable at Guwahati in favour of the Commissioner, Guwahati Municipal Corporation. Bids received
without non-refundable document fee will be rejected.

5. Bid must be delivered to the tender box of the office of the Cornrnlssloner, Guwahati Municipal
Corporation, Panbazar,Guwahati-781001 on or before 2.00 PM on 09/04/2018 and will be opened
on the same date at 2.30 PM, in presence of the bidders who wish to attend or his authorized
representative. If the office happens to be closed on the date of receipt of the bids as specified, the
bidswill be received and opened on the next working day at the same time and venue.

6. The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding processand
reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability to
the affected Bidder.

7. The whole tendering and evaluation process will be scrutinized and finalized by the tender
Evaluation Committee, GMC and the decision taken by the committee will be binding on the
bids.

8. Contractors whose work under GMC has been rescinded due to any reason or blacklisted by any
other department or involved in legal litigation shall not be eligible for this bidding process.

9. Other details can be seen in the detailed bid document.
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Bid Security (In Rs)

SI No Package WIN Name of Scheme/Work Amount For Cost of Bid Period of

For General SC/ST/OBC/UE Document Completion
Construction of Janarmukh bye lane
with drain

1 DG/D-1/1 1 Construction of Majhar Sarif Bye
1764000.00 35280.00 17640.00 1000.00 2 monthsLane no 3

Construction of Bezpara Bhetaburi
road
Construction of Pub Bezpara road

2 DG/D-1/2 1 Construction of Fancypara Masjid 1656000.00 33120.00 16560.00 1000.00 2 months
road
Construction of Gajipara road

3 DG/D-1/3 1 Construction of Dampuria Bye lane
1894000.00 37880.00 18940.00 1000.00 2 months

Construction of Bamunburi road
Construction of Kolaghat Bye lane
Construction of Malaya Nagar Jana
Path

4 DG/D-1/4 1
Construction of Parul Lata Das Path 1208000.00 24160.00 12080.00 1000.00 2 months

Construction ofTabibul Road
Improvement of 4 No. Colony
Mandir Masjid Road

5 DG/D-1/5 2 Improvement of Loco Colony near
1801000.00 36020.00 18010.00 1000.00 2 monthsShani Mandir toTrinath Mandir Road

Construction of Loco Colony Children
Park road

6 DG/D-1/6 2
Construction of road & drain at Vidya

1614000.00 32280.00 16140.00 1000.00 2 monthsNiketan, Loco Colony
Construction of Adabari Colony bye-
lane opposite Durga Mandap

7 DG/D-1/7 2
Construction of a library room for 1276000.00 25520.00 12760.00 1000.00 2 months

student in Vidya Niketan High School

Construction of a cycle stand &
ground development for Adarsha

8 DG/D-1/8 2 High School 1321000.00 26420.00 13210.00 1000.00 2 months
Construction of road & drain near
Loco Colony Football Stadium
Construction of Urban Club Road
Construction of Nandan Club
bvelane
Construction of Paul Printer's

9 DG/D-1/9 3 byelane 1814500.00 36290.00 18145.00 1000.00 2 months
Construction of Uttar Sarathi Field
Drain
Construction of Rabindra Bidyapith
bvelane road



Bid Security (In Rs) Cost of Bid Period of
SI No Package WIN Name of Scheme/Work Amount For

Document Completion
For General SC/ST/OBC/UE

Construction of drain back side of
Uttar Sarathi
Construction of drain back side of
Kinder Garden School
Construction of drain back side of
Ton House

10 DG/D-1/10 3 Construction of drain infront of Priya 1961000.00 39220.00 19610.00 1000.00 2 months
Gupta Bhawan
Construction of drain infront of Arun
House
Construction of drain byelane of
Raiib Ali drain
Construction of Room at Ram

Construction of Rest Camp Post
Office road near Harijan Hindi High

11 DG/D-I/11 3 School 1413000.00 28260.00 14130.00 1000.00 2 months

Construction of Room inside of Vidya
Mandir H.S. School
Construction of Entry Road from
Boripara to Pub Narnghar

12 DG/D-1/12 3 Construction of Road at Boripara 1317800.00 26356.00 13178.00 1000.00 2 months

Construction of Sakuntala Colony
bvelane road
Construction of drain at Station
Colonv, Pandu
Construction of Guard wall at

13 DG/D-I/13 4
Muktinath Temple 1732000.00 34640.00 17320.00 1000.00 2 months
Construction of Bihari Patty step
road at Maliaaon Gate no.1

Construction of Trinath Temple drain

Construction of bye-lane at Kalipur

14 DG/D-1/14 4
Construction of Road at Station 1384000.00 27680.00 13840.00 1000.00 2 months
Colonv.Pandunath
Construction of Children Park at
Pandunath

15 DG/D-1/15 4
Construction of prefebricated bridge

1745000.00 34900.00 17450.00 1000.00 2 months
at Hill top colonv
Improvement of Kamakhya Colony

16 DG/D-1/16 4 Road 1639000.00 32780.00 16390.00 1000.00 2 months
Improvement of Bye-lane at Hill Top
Colonv near Ganesh House

17 DG/D-1/17 5
Construction of Bhutnath Namghar

1385000.00 27700.00 13850.00 1000.00 2 months
Drain

18 DG/D-1/18 5
Improvement of Nabarun

800000.00 16000.00 8000.00 1000.00 2 months
Nagar.Nursery
Improvement of Jakoi Kona, Milan

19 DG/D-1/19 5 Nagar 1434000.00 28680.00 14340.00 1000.00 2 months

Improvement of Milijuli Path
Improvement of Giri Path

20 DG/D-1/20 7 Improvement of Mezhall Path 1940000.00 38800.00 19400.00 1000.00 2 months

Improvement of Madhya Tila Path



Bid Security (In Rs) Cost of Bid Period of

SI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/U
Document Completion

Improvement of Prabhat Boro Path

21 OG/0-1/21 7
Construction of foot step at Jana 1997000.00 39940.00 19970.00 1000.00 2 months

Path, Maligaon Jaya Nagar
Construction of foot step at Manasha
Mandir Path, Segunbari
Improvement of Kali Mandir

22 OG/0-1/22 7 Ohirenpara 1526000.00 30520.00 15260.00 1000.00 2 months

Improvement of G.5. Colony Road
Improvement of Seuji Path,

23 OG/0-1/23 7
Boragaon 1045000.00 20900.00 10450.00 1000.00 2 months

Improvement of Box culvart at
Segunbari
Improvement of Kanaklata Path

24 OG/0-1/24 8 Improvement of Nayan Tara bye-lane
1819000.00 36380.00 18190.00 1000.00 2 months

Improvement of Narayan Nagar bye-

25 OG/0-1/25 8 lane No-3 1275000.00 25500.00 12750.00 1000.00 2 months

Improvement of Babulal Goli

26 OG/0-1/26 8 Improvement of Adarsha Nagar Path 1899000.00 37980.00 18990.00 1000.00 2 months

Improvement of Balti Goli

27 OG/0-1/27 8 Improvement of Or. Bhabita Oeka 1507000.00 30140.00 15070.00 1000.00 2 months

Lane
Improvement of Bespara Kabarsthan

28 OG/0-1/28 1
Road 1800000.00 36000.00 18000.00 1000.00 2 months

Improvement of Hari Mandir
Smashan Path
Improvement of Sati Joymoti Nagar

Main Road
Improvement of Gotanagar Gukhani

29 OG/0-1/29 1
Ghat Path 1700000.00 34000.00 17000.00 1000.00 2 months

Improvement of Bidya Nagar Main
Road from Gurukul School
Improvement of Garigaon Gaonbura
Para Main Road
Improvement of Malay Nagar bye-
lane No-1 (from 40.00m L)
Improvement of Pragjyotish Nagar

Road

30 OG/0-1/30 1 Improvement of Olimai Bhuyan bye- 1000000.00 20000.00 10000.00 1000.00 2 months

lane
Improvement of Saraighat Colony

Masjid bye-lane
Improvement of Bi(lUI Pranjit Path
Improvement of Swami Bibekananda

31 OG/0-1/31 2
Children Park 1200000.00 24000.00 12000.00 1000.00 2 months

Improvement of Azad Hind Childrenn

Park

32 OG/0-1/32 2
Construction of Community Hall of 800000.00 16000.00 8000.00 1000.00 2 months

Senior Citizen forum in Ward N02

Construction of Kailash Nagar Main

Orain
Construction of Kailash Nagar inside

33 OG/0-1/33 3 box drain
1620000.00 32400.00 16200.00 1000.00 2 months

Improvement of upper Chanapatty
Road near Sritis House and near Lal

Ghar



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

Completion
For General SC/ST/OBC/U

Document

Construction of front drain from
Accounts Colony to Nabagraha
Mandir
Construction of Shuttel gate drain

34 DG/D-1/34 3 near main road 1650000.00 33000.00 16500.00 1000.00 2 months
Improvement of Road near Mridul
House (Saikia Nursing Home)
Construction of Road & drain near
down Chanapatty
Improvement of bye-lane road
infront of Sewak Sangha
Construction drain back side of
Abhiiit lodge

35 DG/D-1/35 3 Improvement of Road near Dhiren
1668000.00 33360.00 16680.00 1000.00 2 monthsDas House (Bharallnaral

Improvement of Road back side of
Ekata Sangha
Construction of Hattath Colony
Children Park boundary wall
Improvement of Pandu College Gate
bye-lane no 1
Development of Accounts Colony Gol
Park

36 DG/D-I/36 3 Instalation of boring at Accounts
1600000.00 32000.00 16000.00 1000.00 2 monthsColonv.

Construction of Road side of Coliege
Union Ditch.
Improvement of bye-lane near
Morjina's House.
Construction of Road at West Gate
(Godadhar Temple road) at
Kamakhya

37 DG/D-1/37 4 Construction of road and drain at 1600000.00 32000.00 16000.00 1000.00 2 months
Natunpara, Kamakhya
Construction of road at Kalipur
turning including railing
Construction of road cum bridge at
Mayurshila

38 DG/D-1/38 4 Construction of drain with slab at
1800000.00 36000.00 18000.00 1000.00 2 months

Petrol Pumo, Maligaon
Construction of road near Bagla
Temple, Kamakhya
Construction of bye-lane near
Professors Colony of Maligaon Gate
No-3

39 DG/D-1/39 4 Construction of West Kamakhya
1600000.00 32000.00 16000.00 1000.00 2 months

Colony bye-lane from Bina Masi
House
Construction of bye-lane at Lalita
Nagar
Development of Temple Ghat Puja
Field

40 DG/D-1/40 4 Construction of waiting shed at 1100000.00 22000.00 11000.00 1000.00 2 months
Puran Bazar, Pandu
Construction of road at Lalita Nagar
including Slab

41 DG/D-1/41 5
Improvement of Biswanath Talukdar

1500000.00 30000.00 15000.00 1000.00 2 months
Path near Durgasarabar Bidyapith



Bid Security (In Rs) Cost of Bid Period of

51 No Package WIN Name of Scheme/Work Amount For
For General SC/ST/OBC/U

Document Completion

42 DG/D-1/42 5 Improvement of Ashwini Sarma Path 1000000.00 20000.00 10000.00 1000.00 2 months

43 DG/D-1/43 5
Improvement of Adingiri High School 1300000.00 26000.00 13000.00 1000.00 2 months
Path

Improvement of bye-lane of Santipur
main road near residance of Prof.

44 DG/D-1/44 5 Tarak Choudhury 1200000.00 24000.00 12000.00 1000.00 2 months

Construction of drain back side of
Simanta Kalita's residance
Improvement of Nabarun

45 DG/D-I/45 5
Nagar,Nursery (2nd part) 1500000.00 30000.00 15000.00 1000.00 2 months
Improvement of Sankardev Nagar
Khanklabari Irakdow Path
Improvement of Jana Path
I(Maligaon)
Improvement of Ganesh Nagar Path

46 DG/D-1/46 7
Pub Boragaon 1800000.00 36000.00 18000.00 1000.00 2 months
Improvement of Bhadra Path at
Garchuk
Improvement of Shiv Mandir Path at
Garchuk
Improvement of Dharma Boro Path
at Manpara
Improvement of Bhadra Path at

47 DG/D-1/47 7
Manpara 1900000.00 38000.00 19000.00 1000.00 2 months
Improvement of AII-Amin Path at
Dhirenpara
Improvement of Jonaki Path at
Ambari
Improvement of Ratna Giri Path at

48 DG/D-1/48 7
Dhirenpara and its bye-lane 1400000.00 28000.00 14000.00 1000.00 2 months
Improvement of Gopal Mandir Path
at Ambari
Improvement of Shanti Path
remaining Part) at Santi pur
Improvement of Sankar Path at
Ambari (Remaining)

49 DG/D-I/49 7
Improvement of Har Gauri Path Stair 1500000.00 30000.00 15000.00 1000.00 2 months

case at Segunbari (Ambari)
Improvement of Bhaben Swargiary
Path at Daimugiri
Improvement of Saraswati Nagar
Path Staircase near ASEBFatasil
Improvement of Bhuthnath Bazar

50 DG/D-I/50 8
Road 1600000.00 32000.00 16000.00 1000.00 2 months

Improvement of Road back side of
Kumar Nursing Home

51 DG/D-1/51 8
Improvement of Kalita Upa Path 1700000.00 34000.00 17000.00 1000.00 2 months

Improvement of Jain Goli Road

52 DG/D-1/52 8 Improvement of pukhuripar Road 1400000.00 28000.00 14000.00 1000.00 2 months

53 DG/D-I/53 8
Construction of drain back side of 1800000.00 36000.00 18000.00 1000.00 2 months

Satyen Sarma's Residence
Provision for water supply

54 DG/D-II/1 10 distribution network at Paltan bazar 1880000.00 37600.00 18800.00 1000.00 2 months

,Solapara area
Construction of G.S road bye-lane
no. 1, Paltan Bazar

55 DG/D-II/2 10 Construction of S.c.Goswami road 1566910.00 31338.20 15669.10 1000.00 2 months

from H.B. road upto Harisabha

,PanBazar



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/U
Document Completion

Construction of Rani bari road
,PanBazar

56 DG/D-li/3 10 Construction of the road by the side 1195080.00 23901.60 11950.80 1000.00 2 months
of B.Barua over bridge from K.C.Sen
road u_moDAV school.
Construction of Danish road side

57 DG/D-li/4 10 drain, Lakhtokia
1858000.00 37160.00 18580.00 1000.00 2 monthsConstruction of Danish road,

Lakhtokia

SRSroad, Uzanbazar to Shiv Mandir

58 DG/D-li/5 11 Repairing of Step Road at Bonkowar
1745000.00 34900.00 17450.00 1000.00 2 monthsN~ar

Construction of Road side drain at
Pachim Bhaskargiri
Chenikuthi bye lane nO.1
Culvert at Tal Panikai, GMC Jahaj

59 DG/D-li/6 11 Ghat 1401500.00 28030.00 14015.00 1000.00 2 months
Extension of boundary wall at
Kaliabeba, Kalia than, Jahaj Ghat
Repairing of Manikut Subhagriha of
jhukubaliya sankari bar Namghar ,
Khat:B_huli
Repairing of Culvert at Boloram Bora
Path At Kharghuli

60 DG/D-li/7 11 Construction of underground 1264500.00 25290.00 12645.00 1000.00 2 months
Reservoir, stagging and water pipe
construction to the Kharghuli
Unnayan Samittee A.T house.

Repairing of Step Road at Chitrachal
Path
Uzanbazar Islampatti path

61 DG/D-li/8 11 connecting MC Road & SRSRoad 1589000.00 31780.00 15890.00 1000.00 2 months
includin_g_Side Drain
Repair & Renovation of Siva Mandir
Path at Nab~raha

62 DG/D-li/9 12 Improvement of Golukdham Road 1625000.00 32500.00 16250.00 1000.00 2 months
from Chanage 342.00 mtr to 428.5
mtr

63 DG/D-li/lO 12 improvement of Remaining Portoin
1594000.00 31880.00 15940.00 1000.00 2 monthsof Jogen Baruah Road at Silpukhuri

Construction of RCCstep at
Krishnanagar bye lane 3 connecting
Housin_g_Road

Improvement of Joypur Kharghuli
Road bye lane (Silikhatalj at Jaypur

64 DG/D-li/11 12 Construction of step Road at Upper 1513000.00 30260.00 15130.00 1000.00 2 months
Lui!2_urNamghar Path
Construction of step Road at Upper
Lui!2_ur
Construction of step Road at
Kailashpur leading to Joymati LP
School



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/UE
Document Completion

Construction of step Road & RCC
Slab over existing Drain at Pachim
Nizarcmpr.

65 DG/D-11/12 12 Construction of Step Road &
1768000.00 35360.00 17680.00 1000.00 2 monthsGuardwall near Shiv Mandirat

Krishna Nagar
Exensition of retaining wall at
Sakuntala Pukhuri
Anu Baruah Lane including Sub bye

66 DG/D-II/13 13 lane Gandhibasti
1425664.00 28513.28 14256.64 1000.00 2 monthsMa~id Lanesouth sarania

Lalmati KabarstanRoad

67 DG/D-11/14 13 Lachit nagarbye lane 5 1536417.00 30728.34 15364.17 1000.00 2 months
Pratidin crossculvert
Drain of gandhibasti high school road
1

68 DG/D-11/15 13 Crossculvert of laal mati 1819625.00 36392.50 18196.25 1000.00 2 months
Pubsaraniaclosed sub bye lane 10
near SivaMandir
Gandhi Bastibye lane 3A
Water sUQPlyfacility
Street light facility
Lachit NagarByeLaneNo-9SubLane

69 DG/D-11/16 13 2
1723103.00 34462.06 17231.03 1000.00 2 months

Exavationof KutchaDrain linking
bwtwen SubhamElite Building upto
Southern RailwayDrainGandhi Basti

solapara road bye lanewith cattle

70 DG/D-11/17 10 tra.£.
1355930.00 27118.60 13559.30 1000.00 2 monthssub byelane of east manipuri bye

lane
k.c sen road part 1

71 DG/D-11/18 10 east manipuri & k.c.senroad side 1947690.00 38953.80 19476.90 1000.00 2 months
drain
k.c sen road side drain

72 DG/D-11/19 10 Sambhubora lane
1751590.00 35031.80 17515.90 1000.00 2 monthsS.K.Bhu_y_anbyelane no 3

Solapara road bye lane no 1
Repiringof RoadKharghuli Dev

73 DG/D-11/20 11 Colony
1400000.00 28000.00 14000.00 1000.00 2 monthsRepairingof Culvert 2 pesat

Padumpukhuri Uzanbazar
Repairingof RoadSRSRoadSiv

74 DG/D-11/21 11 Mandir to Dol UzanBazar
1600000.00 32000.00 16000.00 1000.00 2 monthsRepairingof Road Tal Panikal

Jahazghat
Construction of RoadChenikuthi ub
Jat!y_aBil!Y_aloi
Culvert in Hedya!2_ur

75 DG/D-11/22 11 1500000.00 30000.00 15000.00 1000.00 2 monthsKharghuli Bonkowar Hill Guardwall

Kharghuli PachimBhaskargiripath



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/UE
Document Completion

Repairingof Roadward Street Uzan
Bazar

76 DG/D-II/23 11 Changeof 2water pipe at Chenikuthi 1500000.00 30000.00 15000.00 1000.00 2 months
Hill side bye lane 2Guwahati
including repiring of Road

Construction of Step Roadat Amiya
NagarHill Side

77 DG/D-II/24 12
Repair& Restoration of Step 1556000.00 31120.00 15560.00 1000.00 2 months

including Guardwall at amiya Nagar

Repairof BaidikSchoolRoad
Improvement of Milanpur Roadbye
lane {H.Ali Bora}

78 DG/D-II/25 12 Boulder Guardwall at BangaliBasti 1699500.00 33990.00 16995.00 1000.00 2 months
Joypur
Boulder Wall at BishnuMandir
Arnlva nagar
Construction of Boulder masonery
Guardwall at bye lane 1, Rabha
BastiJoypur
Improvement of Indrapur Roadat
Indrapur
SivatalaPathat JC>yJ)_ur

79 DG/D-II/26 12 Improvement of upper Nizaraparbye
1424000.00 28480.00 14240.00 1000.00 2 monthslane, Chandmari

Step Roadat Natun Nagarnear
SakuntalaPukhuri

Step RoadNatun NagarRoadnear
BishnuMandir & improvement of
Kailshpur step Road

RedCrossfoot Bridge
ByeLaneof Hirimbapur Tower link
RoadKharghuli

Construction of step road at Rudra
80 DG/D-II/27 12 Nagarbye lane 1 towards JaggyaDas 1863000.00 37260.00 18630.00 1000.00 2 months

Boulder Masonery Guardwall on the
North Sideof HousingColony Bapuji
NagarSivMandir
BDRoadat Udaygiri Kharghuli

81 DG/D-11/28 13 Lachit nagar bye lane 4 1614958.00 32299.16 16149.58 1000.00 2 monthsLachit nagar bye lane 6

82 DG/D-II/29 13 South saraniabye lane 3 1669023.00 33380.46 16690.23 1000.00 2 months
South saraniabye lane 4
Gandhibasti bye lane opposite
himalaya enterprise

83 DG/D-II/30 13 Gandhi Manda2_Road 1682826.00 33656.52 16828.26 1000.00 2 months
Laalmati bye lane (Left Side 1)

Gandhi bsati high school road (l-A)



Bid Security (In Rs)
Cost of Bid Period of51 No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/UE
Document Completion

Gandhi BastiNarmadaLane
Construction of retaining wall Milijuli
Pathat Gandhi BAsti
Improvement of Subbye lanes in
between bye lane NoA,5,6

84 DG/D-11/31 13 Lachitnagar. 1533154.00 30663.08 15331.54 1000.00 2 months
Construction of cattle trape near
southern RlyDrain, Pratidin office.

Improvement of SenapatiColony
RoadPart II.
Improvement of sub bye lane -1 of

85 DG/D-lii/l 19 Nalinibala Devi Path. 1600000.00 32000.00 16000.00 1000.00 2 months
Improvement of PanchaBoro path
Improvement of Samannaypath

86 DG/D-1i1/2 19 Construction of RCCdrain at
1600000.00 32000.00 16000.00 1000.00 2 monthsKahilipara bye lane -5( Hill side),

Jativa KahilioaraMain Road.

87 DG/D-1i1/3 19 Construction road andGurdWall at
1800000.00 36000.00 18000.00 1000.00 2 monthsRajibnagar bye lane-2, gohain path.

Improvement of Silikhatal path.

Improvement of Udayachalschool
Ipath
Construction of step at Kalimandir

88 DG/D-111/4 19 Ipath 1500000.00 30000.00 15000.00 1000.00 2 months
Construction of RCCculvert at
ananda nagarbye Lane-1

Improvement of K.N.Daspath

Improvement of Bholapath

Improvement of Nabin Ingti Path(
Part),W/No-20

89 DG/D-1i1/5 20 Improvement of Nabin Ingti
1400000.00 28000.00 14000.00 1000.00 2 monthsIpath(Part), W/No-20

Improvement of Namgharpath,
Gopalpur, W/No-20
Improvement of Nigaji Path,W/No-

90 DG/D-111/6 20 20
1750000.00 35000.00 17500.00 1000.00 2 monthsImprovement of Laxminagarbye

lane -1, W/No-20
Improvement of Ajan Peerpath
I(Part),W/No-20
Improvement of Namgharat Krishna
Nagar,W/No-20
Improvement of sub bye lane-1 of

91 DG/D-111/7 20 Dilio Chakraborty Path,W/No-20 1900000.00 38000.00 19000.00 1000.00 2 monthsImprovement of 1st link road (Left
Side) in between LKRBand Rupali
lQath. W/No-20
Improvement of link road between
Nayanpur bye lane-3 & 4, at Laxmi
nagar W/No-20



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/UE
Document Completion

Improvement of Sankartila Path,
WINo 20
Construction of RCCCulvert at bye

92 DG/D-Iii/8 20 lane -4, Nayanpurmain road, Laxmi 1450000.00 29000.00 14500.00 1000.00 2 months
nagar W/No-20
Improvement of Hastinapur bye lane
-2, W/No-20
Improvement of SurjyodayPathat
Piyali PhukanNagar
Improvement of Raghunath
Choudhury Nagarroad (Byelane2 &

93 DG/D-Iii/9 21 4) [Road Step,GuardWall} 1800000.00 36000.00 18000.00 1000.00 2 months
Improvement of Ojha HemChandra
Road
Improvement of Akashi Nagarroad
I(Byelane2 & 3)
Improvement of SivMandir path at
Bhaskarnagar

94 DG/D-Iii/l0 21 Construction of Stair at Mandir path 1350000.00 27000.00 13500.00 1000.00 2 months
Improvement of Baikunthapur Path
b/I-3
Improvement of SankarPath
Improvement of JugalPathat
Jvotinazar

95 DG/D-lii/ll 21 Development of Narikal Bastipark 1500000.00 30000.00 15000.00 1000.00 2 months
! (Street light)
Development of Gita Mandir area
I/Street light)
Development of Mahendra
Borthakur stage
Development of Piyali Phukan
Mahila Committee
Development of AkashiNagar
community hall area
Construction of link road from Piyali
PhukanNagarpath to PiyaliPhukan

96 DG/D-lii/12 21 nagar sub health centre, (Road,Step 1850000.00 37000.00 18500.00 1000.00 2 months
& GuardWall)
Improvement of Kuhirampath
Arnbikaalri Nagar
Improvement of Aunty Gali 1st sub-
byelane (North) near Commerce
College
Improvement of Surajit Gogoi Path
I(part)

GuardWall at Udaygiri Main Road

Drain at Udaygiri main road &
Iprotection wall
Road& guard wall at Udaygiri Laxmi

97 DG/D-lli/13 22 Mandir bye lane - 1 1800000.00 36000.00 18000.00 1000.00 2 monthsImp. Of Udaygiri LaxmiMandir bye
lane no. - 2

2 nos. of Culvert at 1 no. Kenduguri

1 No. Kenduguri NamGhar Path
drain & guard wall



r=
Bid Security (In Rs)

Sl No Package WIN Name of Scheme/Work Amount For Cost of Bid Period of

For General SC/ST/OBC/UE Document Completion
Udaygiri Link road to 1 No.
Kenduguri
ChandangurMili Juli path
3 No. Salbari Dulu PathCulvert
1 No. NizaraparMilan Path
Culvert at Bhabanipur 1st bye lane
{near L.P.Schooll
Rep.of drain bed at 2no. Salbari

98 DG/D-1I1/14 22 Maslid Path 1850000.00 37000.00 18500.00 1000.00 2 months

Culvert at 2no. Salbari Namgharpath

Steps& road at Gopal Nagar,Tribeni
Path
Purnan'![ar main road
Stepsat Aganta Path
Renovation of Udaygiri Club &
Mahila Samiti Hall
CoveredDrain at NizaraparSankar
Alan Path
Stepsat JayaN~ar Path
2 No. Madhavpur upper side road
Uday nagarguard wall

99 DG/D-1I1/15 22 Renovation of Seuj nagarNamghar 1650000.00 33000.00 16500.00 1000.00 2 months

St~s at Sonali N~ar Ramnagar
Water boring at M!!.'LaNagar
Water boril'l8_at UdCl}'giri
Improvement of Uttar GaneshNagar
1 No. PathakPath
Construction of Culvert at Uttar
GaneshN'![ar Tiniali
Construction of drain at Uttar
GaneshNagar1 no. ~e lane.
Noonmati Swahidnagar
Rangamancha

100 DG/D-111/16 22 GaneshpurL.P.SchoolRangamancha 1200000.00 24000.00 12000.00 1000.00 2 months

Culvert at Nizar~ar
Toilet & bathroom at 1 no. Salbari
Brihattar Mahila Sami!Y_
Culvert slabat SwahidNagar
Improvement of SurajNagarPath,

I (remaining portion).
Im_grovementof Indrapur Path

101 DG/D-111/17 23 Improvement of LakhiNagar, 1515000.00 30300.00 15150.00 1000.00 2 months
Bamunimaidam Gate No.6
Improvement of G.Daspath
Noonmati near State bank
Improvement of Shanti Path,Jyoti

102 DG/D-1I1/18 23 Nagar 1630000.00 32600.00 16300.00 1000.00 2 months

Improvement of Luit Path,backside
of PubGuwahati HighSchool



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/UE
Document Completion

Improvement of Ananda Nagar road

Improvement of Pub Jyotinagar
~elane 7

103 DG/D-1i1/19 23 Improvement of Jyotinagar byelane
1855000.00 37100.00 18550.00 1000.00 2 months3

One Well (Jayanagar)
One Well (Colony road side)
Improvement of Milan Path,
Jyotinagar
Improvement of Chaliha Nagar hill
side road
Improvement of Pub Bhaskar nagar
area Sankar Nagar path

104 DG/D-111/20 23 Improvement of Sewali Path,
1500000.00 30000.00 15000.00 1000.00 2 months'/y'otinagar

Improvement of New Ghy, Ganesh
mandir path, byelane lOB
Improvement of Durga Puja Mandap
at Ganesh Mandir Path
Water Boring at Shyam Nagar, 2 No.
Madgharia

Construction of Community Hall at
105 DG/D-1i1/21 24 Sri Manta SankarDevKalaSanskriti 1800000.00 36000.00 18000.00 1000.00 2 months

BikashKendra,Madgharia

Improvement of Milijuli Path,2 no.
Madgharla
Water Boring at ForestGate Krishna

106 DG/D-111/22 24 Mandir Campus
1200000.00 24000.00 12000.00 1000.00 2 monthsImprovement of NarengiHousing

Colony SeuiNagar~e lane - 5
Madgharia Santi Nagarto Bishnu
Mandir connecting road with Guard
Wall

107 DG/D-1i1/23 24 Improvement of KarbiDeokhalPath, 1100000.00 22000.00 11000.00 1000.00 2 months
2 no. Madgharia
Construction of Community Hall at
Birkuchi BihogeeNa_gar
Construction of Well at Birkuchi
BihoaeeNagar
Improvement of YubaNagar5th bye
lane
Improvement of Sashtri NagarPath,
ForestGate
Construction of Culvert cum side
drain at PaniPath near residenceof

108 DG/D-111/24 24 area member. 1400000.00 28000.00 14000.00 1000.00 2 months

Construction of Step at B.P.Chaliha
NagarnearJagannathMandir

Construction of Step at PaniPath,
Mohan Pur

Construction of 1st bye lane of Pani
Path,opposite of SanjogPath



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For
Document CompletionFor General SC/ST/OBC/UE

Staircase at Pub Shivanagar Path
R~ of Shivanagar Atuloniya Path
Staircase at Gandhinagar (Bapuji

109 DG/D-1i1/25 24 Nagar) Path
1500000.00 30000.00 15000.00 1000.00 2 monthsImprovement of Juba Nagar 5th bye

lane
Improvement of Siva Mandir Path,
Birkuchi
Im_provement of SurabhiJJath

110 DG/D-IIi/26 19 Construction of a culvert at
1000000.00 20000.00 10000.00 1000.00 2 monthsUdtlY_achalpath

Improvement of Nepali Basti
Construction of Water tank at

111 DG/D-1i1/27 19 Narayan Mandir
1500000.00 30000.00 15000.00 1000.00 2 monthsImprovement of Arunadoi path Hill

side
Construction of drain Silikhatal to
Bathow Mandir path (part)
Construction of step, road at
Udayachal Milita path, Udayachal hill
side Christian basti
Erection of Barbad Wire fencing with
Iron pillars at Udayachal Sishu
Udayan, Arunadoi Path near

112 DG/D-1i1/28 19 Udi!Y.achal Juba Sangha
1500000.00 30000.00 15000.00 1000.00 2 months

Construction of Concrete pavement
at Samannay Path byelane at Hill
side near Samannay path Mahila
Samittee Office, Christian basti

Construction of Cocrete slab over the
drain at Ganeshguri bazaar (GMCH
roac!l
Improvement of Nanak Nagar
Im_Qrovement of Nandanpur path

113 DG/D-1i1/29 20 Improvement of Jethua Tumung 1650000.00 33000.00 16500.00 1000.00 2 months
lpath
lrl1provement of SankarTila part
Construction of drain at Tarun nagar

114 DG/D-1i1/30 20 bye lane-9 1850000.00 37000.00 18500.00 1000.00 2 months

Improvement of KatiramMikir path

Improvement of Arni path

115 DG/D-IIi/31 Improvement of KrishnaGhila path
1500000.00 30000.00 15000.00 1000.00 2 months

Improvement of Anil nagarbye lane
3
Improvement of Dhribajyoti path
(Part)
Construction of both side drain wall
at Nandanpur, ShivaMandir path

116 DG/D-IIi/32 20 Construction of drain wall at Sonai 1500000.00 30000.00 15000.00 1000.00 2 months
Ipath
Construction of culvert at Nandan
lQ_ur
Construction of step near Krishna
nagarH.SSchool



Bid Security (In Rs)
Cost of Bid Period ofSI No Package WIN Name of Scheme/Work Amount For

CompletionFor General SC/ST /OBC/UE
Document

Improvement of Chinaki path ( Hill
117 DG/D-1i1/33 21 sid~ 1200000.00 24000.00 12000.00 1000.00 2 months

Gitagiri PathGuardWall
Link road Chinaki path & 5th byelane
Narikal basti (Stair)

118 DG/D-111/34 21 Ananda Path
1800000.00 36000.00 18000.00 1000.00 2 monthsAkashi Nagarbvelane

Uttar Jyotinagar byelane
Giri Path stair
Baikunthapur hill side (Stair)
Madhuban Namgharbyelane

119 DG/D-1i1/35 21 Shanti Path (Piyali phukan nagar)
1700000.00 34000.00 17000.00 1000.00 2 months~elane

Bha_gaDutta Path
Jyoti Vall~ (Jyotinagar)
Improvement of Kanaklatapath
I(Part)

120 DG/D-1i1/36 21 Improvement of Kuhirampath 1800000.00 36000.00 18000.00 1000.00 2 months
Ambikagiri NagarjPart)
Improvement of SahabTilla-2
Improvement of 2 no. Kenduguri bye
lane 1, Lachit BarphukanPath
Improvement of 2 no. Kenduguri
Main Road

121 DG/D-1i1/37 22 Guard wall at 1 no. Kenduguri
1200000.00 24000.00 12000.00 1000.00 2 monthsBaruahPath

Improvement of Kenduguri Main
Road
Culvert at 1 no. Kendugurimain road

Improvement of 1 no. Kenduguri bye
lane 4
Improvement of Nizaraparpath one
side_guardwall

122 DG/D-1i1/38 22 Water boring at Udaygiri 1500000.00 30000.00 15000.00 1000.00 2 months
Construction of 1 no. Kenduguri Siva
Path_guardwall
One side drain & guard wall at 1 no.
Kenduguri
Construction of 2 no. Kenduguri
main road protection wall
ChandanNagarKargil PathCulvert
Improvement of Bhabanipur Durga
NilRarStep& Road
Nizarapar 1 no. bye lane guard wall
and slab

123 DG/D-1i1/39 22 Steps& railing at SwahidNagarKali 1900000.00 38000.00 19000.00 1000.00 2 months
Mandir
Construction of Shed,Well &
Concrete Benchat Cremation
Ground of 2 no. Kenduguri
Improvement of PubNizaraparbye
lane 8
R.C.C.Slabat ShreeNagarbye lane 3



Bid Security (In Rs)
Cost of Bid Period of

SI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/U
Document Completion

Improvement of Bijulee Nagar main
road
Improvement of Lakhya Dhar
Choudhurv Path
Improvement of Madhyam Ganesh
Nagar Mahjid Path staircase

Improvement of Ganesh Nagar bye
lane 1 (brick soling only)
Improvement of Ganesh Nagar bye
lane 2 (brick soling only)
Improvement of Dadul Choudhury
Path (brick solinz on Iv)
Shree Nagar Siva Mandir Side Wall

Improvement of 1 no. Ananda Nagar

124 DG/D-1i1/40 22 bye lane 1, (brick soling only) 1900000.00 38000.00 19000.00 1000.00 2 months

Staircase at 1 no. Purnanagar
Narnzhar
Boundary wall at Chandanpur Field

Culvert at Bishnu Nazar
Staircase at Ramnagar Shivmandir
Path
Improvement of road at 2 no.
Purnanagar
Guard Wall at Dulu Path

Improvement of 2 no. Salbari drain

Improvement of 2 no. Bhabanipur
Siba Mandir Path drain
Construction of a Guard Wall at
Kailash Nagar near Sansari Mandir

125 DG/D-1i1/41 23
Improvement of Kailashour Path 1610000.00 32200.00 16100.00 1000.00 2 months
Improvement of Nizara Path (Part)
Improvement of Bishnu Rabha Nagar

126 DG/D-IiI/42 23
byelane 1750000.00 35000.00 17500.00 1000.00 2 months
Improvement of Jyotinagar path,
Opp, Of Pub Ghy High School
Improvement of Luit Path
Improvement of Ananda Nagar

127 DG/D-111/43 23
byelane 8 1540000.00 30800.00 15400.00 1000.00 2 months
Nizara Path (Hill side)
Improvement of Ananda Nagar
byelane 1
One Well (Railway Colony)
One Well (Colony road side)
Improvement of B PChaliha Nagar
alonzwlth bvelanes

128 DG/D-111/44 23
Improvement of Jyotigiri Path, 1600000.00 32000.00 16000.00 1000.00 2 months
Jvotinazar (Part)
Improvement of FCIBank Colony
Namghar bvelane
Boundary wall at Noonmati
Sankardev Kala Kisti
Improvement of Oughuli Path
Improvement of Lt Manoram Kalita
Path

129 DG/D-IIi/45 24 Improvement of Bapuji nagar shiva 1800000.00 36000.00 18000.00 1000.00 2 months

mandir Path
Repairing of guard wall at Amayapur
2 no Mainow Path



Bid Security (In Rs)
Cost of Bid Period of

SI No Package WIN Name of Scheme/Work Amount For
Document Completion

For General SC/ST/OBC/U

Improvement of Kushal Nagar main
road (infront of public Namghar)
Upper Jonaki Guard Portion
(remaining portion)

130 DG/D-III/46 24 Bathou Nagar public road 1700000.00 34000.00 17000.00 1000.00 2 months

Improvement of Madgharia Laxmi
Mandir East bye lane with guard wall
Improvement of Yuva nagar Ganesh
Mandir Path
Improvement of Nizarapar Shiva
Mandir path

Improvement of Bhupendra nagar
main road( Remaining poprtion)

131 DG/D-1I1/47 24
Improvement of Ganesh mandir

1700000.00 34000.00 17000.00 1000.00 2 months
path Narengi
Improvement of Yuba Nagar bye
lane- 6
Improvement of Kushal Nagar main
road (infront of public Namghar)
remaining portion
Kushal Nagar Smashan Path
Improvement of Lower Jonaki Nagar
Path
Improvement of Yuba Nagar bye

132 DG/D-1I1/48 24 lane no.-1 1800000.00 36000.00 18000.00 1000.00 2 months
Improvement of Yuba Nagar bye
lane- 6, remaining portion
Improvement of Pub - Oughuli Path,
near Patharquary

133 DG/D-IV/l 9 Construction of Post office goli 1866100.00 37322.00 18661.00 1000.00 2 months

134 DG/D-IV/2
9 Construction sawalpatti Road 1557500.00 31150.00 15575.00 1000.00 2 months
9A Construction TRI Road

9B
Improvement of Krishna Nagar path

135 DG/D-IV/3
Construction of Sub lane of safiuddin

949400.00 18988.00 9494.00 1000.00 2 months

9C Ipath
Construction of bani nagar bye lane

136 DG/D-IV/4 14 2, Bani nagar 1890000.00 37800.00 18900.00 1000.00 2 months
Improvement of Beelpar road bye

14A lane, near kali mandir
Improvement of K.C.Patowary bye

14B lane NO,2, Manipuri basti
Improvement of K.C.Patowary bye

137 DG/D-IV/5 14B lane NO,3, Manipuri basti 1723600.00 34472.00 17236.00 1000.00 2 months
14B Construction of Hafiz nagar Road

Improvement of rajani kanta Deka
15 path

Improvementr of little flowerv

138 DG/D-IV/6
15 School path 812400.00 16248.00 8124.00 1000.00 2 months

Improvement of Santi Path,
15 Sankarpur

15
Improvement of R.K. talukdar path

139 DG/D-IV/7 Construction of Girijananda 1721600.00 34432.00 17216.00 1000.00 2 months

15 Choudhury path
15 Improvement of Kalita path



..
Bid Security (In Rs) Cost of Bid Period of

SI No Package WIN Name of Scheme/Work Amount For
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For General SC/ST/OBC/U
Construction of Khargeswar ray path

140 DG/D-IV/8 15 & Drain 1771300.00 35426.00 17713.00 1000.00 2 months

15A Waterboring at Sankarpur

141 DG/D-IV/9
Improvement of lachit nagar south 1308000.00 26160.00 13080.00 1000.00 2 months

18 bye lane No.1
18 Construction of Pragati path

142 DG/D-IV/lO
Construction of link road between 1693000.00 33860.00 16930.00 1000.00 2 months
Hoarse race road Chilari nagar and

18
G.S. Road, Bhanagagarh

Construction of Srimantapur LP
18 School Road

143 DG/D-IV/ll
Construction of ASTCWorkshop 1999000.00 39980.00 19990.00 1000.00 2 months

18 Road, Chalirai nagar
Improvement of Namghar path,

18 Birubari

18A
Construction ofTagar path, Birubari

Construction of Cross Cvt. Bengoli

144 DG/D-IV/12
18B Goli, Kachari Basti 1500000.00 30000.00 15000.00 1000.00 2 months

Improvement ofTulsi bala Road,
18B Ulubari

Improvement of Prafulla Boro Path,
18C Rupnagar

K.C.Road bye lane (From K.C.Road
145 DG/D-IV/13 9 to Sorusola Beel) 1766000.00 35320.00 17660.00 1000.00 2 months

Adarsh Colony, Chatribari
9A Dewan Patti Road

146 DG/D-IV/14
9B Sankar nagr inner drain 1500000.00 30000.00 15000.00 1000.00 2 months

Construction road at K.C. Road bye
9C lane

Foot Wooden bridge at Natun basti -
147 DG/D-IV/15 15 Satijaymoti over Bharalu 1500000.00 30000.00 15000.00 1000.00 2 months

5ankarpur main Drain
B.K. Kalita path-48 Staircase-
Sankarpur

148 DG/D-IV/16 15 Thana Goli Kalapahar 1800000.00 36000.00 18000.00 1000.00 2 months

Stair CaseVivekananda bye lane
Arya Girls Hostel bye lane
Kundil Path bye lane no.6 &7

149 DG/D-IV/17 15
Nalannda Path bye lane -8 1700000.00 34000.00 17000.00 1000.00 2 months

Chinmoy Adhikari path, bye lane -4
Improvement of Road and toilets of
Old fatashil Harijan Colony

150 DG/D-IV/18 15
Improvement of Kalapahar, 1500000.00 30000.00 15000.00 1000.00 2 months
Bimalanagar bye lane

Improvement of Bishnupur bye lane

151 DG/D-IV/19
Anil Muzammil Road (Balance

1600000.00 32000.00 16000.00 1000.00 2 months
14 Portion)

Vivekananda Path

152 DG/D-IV/20 14
B. Baruah Road bye lane 1300000.00 26000.00 13000.00 1000.00 2 months
Radha Krishna Mandir Road,
Manipuri Basti



Bid Security (In Rs)
Cost of Bid Period of

SI No Package WIN Name of Scheme/Work Amount For

For General SC/ST/OBC/U
Document Completion

Bye lane of B.K. kakati road Opp.

153 DG/D-IV/21
14A Gurunanak School

1000000.00 20000.00 10000.00 1000.00 2 months
Construction of Solapara harijan

14B Colony drain and Septic tank
154 DG/D-IV/22 18 Bir Chilaray path, Birubari 1800000.00 36000.00 18000.00 1000.00 2 months

155 DG/D-IV/23 18
Prafulla Boro path, Rupnagar 1690000.00 33800.00 16900.00 1000.00 2 months
Lohit Oja Path, Rupnagar

156 DG/D-IV/24 18
R.K.Mission bye lane Road bye lane

1510000.00 30200.00 15100.00 1000.00 2 months

Horse race bye lane, Chilary Nagar
18A Bye lane of Jyoti path, Birubari

157 DG/D-IV/25 18B Borthakur Mill Road bye lane no.7 1500000.00 30000.00 15000.00 1000.00 2 months
Prafulla Boro path bye lane,

18C Rupnagar

25
Link Road in between Purbanchal

158 DG/D-V/l
Nagar & Kailashpur 1400000.00 28000.00 14000.00 1000.00 2 months

25 Bishnu Nagar Path, Barbari (Tilla)
25 Siva Path at Barbari
25 Lichubagan bye lane no. 2

159 DG/D-V/2 Pragati Nagar bye lane no.4 at 1700000.00 34000.00 17000.00 1000.00 2 months
25

Satgaon

25
Udayan Path, VIP Road near
Pratiksha Hospital

160 DG/D-V/3 25
Namghar Path (remaining poration) 1800000.00 36000.00 18000.00 1000.00 2 months
at Lichubagan

25
Kali Mandir Gobindapur Road at
Hengrabari

25A
Hengrabari Forestgate Namghar Path
Culvert & Road)

25A
Boundary wall of Swaraj Nagar bye

161 DG/D-V/4 lane no.3, Rajahuwa Namghar 1500000.00 30000.00 15000.00 1000.00 2 months

25B Satgaon Pukhuripar Masjid Road
25C Jamuna Path at Anandapur
25C Narmada Path at Anandapur

26
Dakhin Rukminigaon Mayur

162 DG/D-V/5
Narnghar Path 1801000.00 36020.00 18010.00 1000.00 2 months

26 Naba Path at Rukmininagar
26 Trinayan Path at Rukminigaon

163 DG/D-V/6 26 Namghar Path Dwaraka Nagar 1699000.00 33980.00 16990.00 1000.00 2 months
26 Samannay Path at Kahilipara

26
Udayan Path Rukmini Gaon in Front

164 DG/D-V/7
of Balika vidyalaya 1600000.00 32000.00 16000.00 1000.00 2 months

26 Jagabandhu Path, Hengerabari
26B Jagabandhu Path, Hengerabari
26 Mansingh Rava Path, Kahilipara

165 DG/D-V/8
26D Mansingh Rava Path, Kahilipara 1800000.00 36000.00 18000.00 1000.00 2 months
26C Priya Kalita Path, Rukminigaon
26A Silver Oke School Road near GNRC
28 Gopal Path, Bongaon

166 DG/D-V/9
28 Improvement of Amar Path 1630000.00 32600.00 16300.00 1000.00 2 months
28

Improvement of Byelane-4 Bonolakhi
Path road

28
Balance portion of Banbanani Path at

167 DG/D-V/I0
Beltola 1650000.00 33000.00 16500.00 1000.00 2 months

28
Devolopement Bongaon Rajohua
Samshan

168 DG/D-V/ll 28
Sonjugi Path fron Income Tax Colony

1620000.00 32400.00 16200.00 1000.00 2 months
End
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SI No Package WIN Name of Scheme/Work Amount For
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For General SC/ST/OBC/U
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28-A
Nijara path and Amarnath Path link
Road

169 DG/D-V/12 28-B
Devolopement Bongaon Rajohua 1500000.00 30000.00 15000.00 1000.00 2 months
Samshan

28-C
Amrit Nagar NH approach Roadside
Drain and its bvelane

29
Improvement of Ananta Path near

170 DG/D-V/13
Hockey Stadium 1750000.00 35000.00 17500.00 1000.00 2 months

29
Improvement of Brindaban Path
near Hockey Stadium

29
Improvement of Milan Nagar Path at

171 DG/D-V/14
Bhetapara 1400000.00 28000.00 14000.00 1000.00 2 months

29-A
Improvement of Mirja Golib Path bye
lane no. 1 at Silubari

29
Improvement of Milanjyoti Path at
Sliubari

29C
Improvement of Milanjyoti Path at

172 DG/D-V/15 Sijubari 1800000.00 36000.00 18000.00 1000.00 2 months

Improvement ofthe remaining
29-B portion of Bhetapara Pankaj Nagar

Path and its bve lane no. 1

29
Improvement of Rasaraj Path at

173 DG/D-V/16
Bhetapara 1450000.00 29000.00 14500.00 1000.00 2 months

29
Improvement of Suprabhat Path and
its bye lane

174 DG/D-V/17 30
Gar Ali Path, Phase-1 1601000.00 32020.00 16010.00 1000.00 2 months
Hellpad Road at Trlnavan Nagar

175 DG/D-V/18 30
Sankar Path, Natun Bazar 1567000.00 31340.00 15670.00 1000.00 2 months
Jana Path main road Drain
Development of Purbojyoti Sanskritik
kala kendra, Shiba mandir Path,

176 DG/D-V/19 30 khanaoara 1600000.00 32000.00 16000.00 1000.00 2 months
Gana Path, at flrmgate

Tagar Path at Sourav Nagar Beltola

30 Beltola High School Road side drain

30-A
Ganesh Mandir Path bye lane 3 at

177 DG/D-V/20
Khanapara 1632000.00 32640.00 16320.00 1000.00 2 months

30-B
Lechiagaon Shamshan Roadside
Drain

30-C
Ganesh Nagar Hill side Rajhuwa
Namghar and K.P. Das Road

31 Niribili Path at Slxrnlle, Darandha
178 DG/D-V/21 31A Nirlblll Path at Sixmlle, Darandha 1800000.00 36000.00 18000.00 1000.00 2 months

31 Hill Top Road from Narnghar Path
31 Ambari Kabarthan Road, Satgaon

179 DG/D-V/22
31 B Ambari Kabarthan Road, Satgaon 1500000.00 30000.00 15000.00 1000.00 2 months

31C
Purbadoi Path at Milan
Nagar.Khanapara

180 DG/D-V/23 31
Natun Narnzhar Path 1600000.00 32000.00 16000.00 1000.00 2 months
Chaneki Path bve lane no. 3 & 4

Panjabari Jyotisikha Mahila Parisad
Bihu Moncha ( Construction)

181 DG/D-V/24 31 Soniya Path 1600000.00 32000.00 16000.00 1000.00 2 months

Chaneki Path (Kali Mandir to
Noapara link Road) Roadside drain
wall



Bid Security (In Rs) Cost of Bid Period of
SI No Package WIN Name of Scheme/Work Amount For

Document Completion
For General SC/ST/OBC/U

Surendra Rava Path ( LPSchool)
Siva Mandir Path bye lane no. 1,

182 DG/D-V/25 25 Lichubagan 1700000.00 34000.00 17000.00 1000.00 2 months

Jornapar Path ( Lichubagan bye lane)

Bishnu path, Kali mandir
Lakhi Nagar, Lichu Bagan bye lane
no. 1

183 DG/D-V/26 25
Uday Nagar, Hari Mandir Path, Lichu 1600000.00 32000.00 16000.00 1000.00 2 months
Bagan
Kali Mandir Gobindapur Namghar
[path
Nizarapur Path, Navajyotipur

184 DG/D-V/27 25 Shyam Nagar path, Megjin, Barbari 1500000.00 30000.00 15000.00 1000.00 2 months

Rang Bang Path, Barbari
25 Santi UpaPath, Nava Nagar
25A Swaraj Nagar bye lane no. 5
25A Miliiuli Path ( One part)

185 DG/D-V/28 Satgaon Pukhuripar Masjid Road 1700000.00 34000.00 17000.00 1000.00 2 months
25B

Remaining portion)
25C Bishnu Path
25C Santi Path

186 DG/D-V/29 26
Ashray Path bye lane of Dr. Jakir 1200000.00 24000.00 12000.00 1000.00 2 months
Hussain Path, Rukminigaon
Udayan Path at Mayur Namghar

187 DG/D-V/30 26 Path, Rukmini Nagar 1850000.00 37000.00 18500.00 1000.00 2 months

Bura Masjid Path at Kahilipara

188 DG/D-V/31 26
Lachit Barphukan Path at 1000000.00 20000.00 10000.00 1000.00 2 months
Dakhingaon
Chinaki Path at Rukminigaon
Bhagaduttapur Rupalim Mahila Sura

189 DG/D-V/32 26 Community Hall 1450000.00 29000.00 14500.00 1000.00 2 months

Law College Road bye lane Dispur

26B Dwaraka Nagar Narnghar Path

26C
Bishnu Path bye lane no. 5,

190 DG/D-V/33 Rukminigaon 1500000.00 30000.00 15000.00 1000.00 2 months

26D Mansing Rava Path & Simanta Path

191 DG/D-V/34 28
Milijuli Path, Bhetapara 1600000.00 32000.00 16000.00 1000.00 2 months
Bchazl Path bhetapara

192 DG/D-V/35 28 Gosaibari bye lane 1 1000000.00 20000.00 10000.00 1000.00 2 months

Pancha Bandhab bye lane at Beltola
193 DG/D-V/36 28 1200000.00 24000.00 12000.00 1000.00 2 months

Sukuri Rava Sonjogi Path drain slab

Sankar Path Lakhimi Nagar Beltola

194 DG/D-V/37 28 Lalmati Ganeshpur Step Road 1200000.00 24000.00 12000.00 1000.00 2 months

Arungiri Path step Road & Balance
work of Amar Path

28-A Bishnu Path Kailash Nagar, Beltola

195 DG/D-V/38 Step Road at Sreepur Road 1500000.00 30000.00 15000.00 1000.00 2 months
28-B

Baikunthapur Road
28-C Amrit Nagar NH37 approach Road
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Krishna UpPath

196 DG/D-V/39 29 Lakhi Nath Bejbaruah bye lane no.4
1700000.00 34000.00 17000.00 1000.00 2 months

Lakhi Nath Bejbaruah bye lane no.3
link Road Bishnu Jvoti Path

197 DG/D-V/40 29 Green Path
1500000.00 30000.00 15000.00 1000.00 2 monthsMilan Nagar Path, Lalmati

Sibpur, Sangnaghull ( Ring well)
Kanai Path bye lane no. 4

198 DG/D-V/41 29 Kanak Lata Path Milanpur 4th 1800000.00 36000.00 18000.00 1000.00 2 months
Byelane
LNB Path 2nd Bye lane

29-A Purbanchal

199 DG/D-V/42 29-A Anamika ( Barsujai)
1500000.00 30000.00 15000.00 1000.00 2 months29B Pragati Path bye lane Bihari Basti

29-C Addi Kachan Path at Narbam
Chaturbhuj Path bye lane no. 1,

200 DG/D-V/43 30 Tangra Satra
1750000.00 35000.00 17500.00 1000.00 2 monthsTrinavan Nagar, Hellpad Road

Janapath Khanapara by lane no. 3
Sangan Path, Bakrapara, Basistha
Radha Damodar Path, Pillingkata,

201 DG/D-V/44 30 Basistha 1850000.00 37000.00 18500.00 1000.00 2 months
Masjid Goli Path, Borpothar, Basistha
il from Masiid end)
Shastri Nagar Shiv Dham Path,

202 DG/D-V/45 30 Patarkuchi Basistha
1400000.00 28000.00 14000.00 1000.00 2 months

Padum Path, Sourav Nagar, Beltola

30-A
Balance part of Ganesh Mandir Path
bye lane no. 3

203 DG/D-V/46 30-B Lechiagaon, Samshan Road side
1500000.00 30000.00 15000.00 1000.00 2 monthsdrain, Patarkuchi, Basistha

30-C Kalimandir Path, Latakata, Basistha

204 DG/D-V/47 31 Sweetland Road 1000000.00 20000.00 10000.00 1000.00 2 months

205 DG/D-V/48 31 Amritpur, Batahghuli
1500000.00 30000.00 15000.00 1000.00 2 monthsChilarav Path bye lane no. 2

Sukafa Path ( Remaining portion,
206 DG/D-V/49 31 right side) 1500000.00 30000.00 15000.00 1000.00 2 months

Malou Path
Homeopathic College Road bye Lane

207 DG/D-V/50 31 no.4 1000000.00 20000.00 10000.00 1000.00 2 months
Batahghuli Manipuri Mandir Path

31A Juripar bye lane no. 15
31 B Mahendra Daimarv Path, Dalbari

208 DG/D-V/51 Purbadoi Path at Milan 1500000.00 30000.00 15000.00 1000.00 2 months
31C Nagar,Khanapara (Remaining

[portlon)
Improvement of Madhabdev nagar
main road
Construction of road protection
wall, Dhlrennara Chariali path

209 DG/D-VI/l 6 Construction of cross culvert at Mora
1500000.00 30000.00 15000.00 1000.00 2 monthsBharalu bank near Suraj path,

Ganeshoara
Construction of covered drain at Sahi
ram Boro path, Ganeshpara (Aprox
32m)
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Improvement of Nijarapar Garoghuli
For General SC/ST/OBC/U

Document Completion

210 DG/D-V1/2
l£.ath Pachim Borallaon

6
Construction of road proction wall at 1800000.00 36000.00 18000.00 1000.00 2 months
Krishnapuri nagar pachim Boragaon

Improvement of Surabhi nagar path
Dhirenpara
Construction of road side drain at
Bidyadhar Talukdar path, Pachim
Bor<![aon

211 DG/D-VI/3 6 Construction of drain and cover slab 1700000.00 34000.00 17000.00 1000.00 2 months
at Madhab dev nagar Unnayan
Samitee office campus.

Construction of Sabhagriha at Bishnu
Mandir, Madhab dev nagar near Sani
mandlr ,
Construction of step road at pub
Madhab dev nagar path
Construction of Cremation Ground at

212 DG/D-VI/4 6
Sarusajai Crematory 1500000.00 30000.00 15000.00
Improvement ofTeteliabori 1st bye

1000.00 2 months

laneLBhuban Koch Path)
Improvement of end portion of
Bathow Mandir road
Improvement of Jyoti path byelane-1
at Bhaskar Nagar

213 DG/D-Vl/5 16
Improvement of Masjid path at 1500000.00 30000.00 15000.00 1000.00 2 months
Barsapara
Improvement of Netaji Path at
Dhlrenpara
Improvement of Pahartoli bye lane 4

214 DG/D-VI/6 17
near Bharat Sevashram 1500000.00 30000.00 15000.00 1000.00 2 months

Improvement of Sisuram Choudhary

215 DG/D-VI/7 17
path link bye lane 1 1500000.00 30000.00 15000.00 1000.00 2 months

Improvement of Sisuram Choudhary

216 DG/D-VI/8 17
path link bye lane 3 1500000.00 30000.00 15000.00 1000.00 2 months

Improvement of (a)Kaiiash nagar
Shiva Mandir Path (b)Paharu Boro

217 DG/D-V1/9 17 path and ( c ) Rupnagar Ganesh 1000000.00 20000.00 10000.00 1000.00 2 months

mandir path Nizarapar byelane-l ,
Birubari
Improvement of Vivekananda path

218 DG/D-VI/I0 17
bye lane 1 1000000.00 20000.00 10000.00 1000.00 2 months
Improvement of Kahilipara
Krishnanagar L.P.School path
Improvement of Bijuli path,

219 DG/D-VI/ll 27
Beharbari 1700000.00 34000.00 17000.00 1000.00 2 months
Construction of Kandura Rabha path
Odalbakra
Improvement of Milan Nagar path,

220 DG/D-VI/12 27
Lakhara Charilai 1700000.00 34000.00 17000.00 1000.00 2 months
Construction of bye lane of Mahajon
Path, Dhopolia
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Improvement of Jyoti path,

221 DG/D-VI/13 27 Odalbakra
Improvement of Sarat Singha path

1200000.00 24000.00 12000.00 1000.00 2 months

Nadir Dar), Dhapolia
Improvement of Krishna Nagar path,

222 DG/D-V1/14 27 Dhapolia
1900000.00

Improvement of Bishnu Mandir path, 38000.00 19000.00 1000.00 2 months

Dakhlnzaon

Construction of of Culvert at Madhab
dev Nagar bye lane No.1·

Construction of Drain Including Slab
culvert at Gitanagar near Don Bosco

223 DG/D-VI/15 6 technical School, PNGB road" 1500000.00 30000.00 15000.00 1000.00 2 months

Construction of Making at Guard
wall at Siba Nagar path, Pachim
Borazaon"
Improvement of Sarada path,
Dhirenoara

224 DG/D-VI/16 6
Improvement of Bathow mandir path

1000000.00 20000.00 10000.00 1000.00
(Santi ram Boro path), Ganeshpara

2 months

Improvement of Kolia Thakur path,

225 DG/D-VI/17 6 Garchok 1000000.00 20000.00 10000.00
Construction of Drain at Devi ram

1000.00 2 months

loath, Pachim Boragaon
Improvement ofTetelia bori loP.

226 DG/D-VI/18 6
School oath, Tetelia 1700000.00 34000.00 17000.00 1000.00 2 months
Improvement of Bakul Nagar bye
lane - 4 & byelane -6, Bokulnagar
Construction ofToilet at pachim
Boragaon Mahila Samitee, Pachim
Borazaon

227 DG/D-VI/19 6 Improvement of Surbhi path bye 1300000.00 26000.00 13000.00 1000.00 2 months

lane - 1, Boragaon
Construction of guard wall at
Greenland road (Boulder wall)"

228 DG/D-Vl/20 16
Construction of Kamkhya Path, 1500000.00 30000.00 15000.00 1000.00 2 months
Itabhata

229 DG/D-VI/21 16
Construction of Saradamoye path, 1500000.00 30000.00 15000.00 1000.00 2 months
Bhaskar Nagar
Construction of Vivekananda Puram
path, Bhaskar Nagar

230 DG/D-VI/22 16
Extention of Masjid goli at 1500000.00 30000.00 15000.00 1000.00 2 months
Barsapara*
Extention of Jyoti path byelane1 at
Bhaskar nagar*
Construction of Narakasur Baliram
Teron path Sublane near Biddha pur

231 DG/D-VI/23 17 Narnghar path 1500000.00 30000.00 15000.00 1000.00 2 months

Construction of Lutuma Namghar
path bye lane no. 1 (Left Slde)"

17
Construction of Lutuma Milonpara
.oath (Hill side)

DG/D-VI/24 17
Construction of Road Protection wall 1700000.00 34000.00 17000.00 1000.00 2 months

232 at Majid path, Birubari

17
Extention of Kahilipara Colony Bye

lane-2 •
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For General SC/ST/OBC/U
Construction of Kahilipara Hill side
road

233 DG/D-VI/25 17
Construction of Kahilipara Krishnagar

1700000.00 34000.00 17000.00 1000.00 2 months

Hari Mandir Namghar path

Construction of Birubari Pragati pur
bye lane 2 shib Mandir path &

234 DG/D-VI/26 17 Dharma Sharma path bye lanes 1600000.00 32000.00 16000.00 1000.00 2 months
Construction of Vivekananda Kali
Mandir path (left side)
Construction of Bhagawati path

235 DG/D-VI/27 27 talunz Gaon 1650000.00 33000.00 16500.00 1000.00 2 months
Construction of Bank Colony Dakhin
Gaon
Construction of Amit Boro path

236 DG/D-Vl/28 27 Kotoki Para 1700000.00 34000.00 17000.00 1000.00 2 months
Construction of Joy Ram Path
Dhooalia
Construction of Lachit path

237 DG/D-VI/29 27 Odalbakra bye lane -1 1700000.00 34000.00 17000.00 1000.00 2 months
Construction of Nilachal path
Odalbakra
Construction of Sri Bhumi Nagar bye
lane 60dalbakra

238 DG/D-VI/30 27
Construction of Funeral Shed at 1450000.00 29000.00 14500.00 1000.00 2 months
Odalbakra
Construction of Netaji Sarani Gard
wall Odalbakra

239 DG/D--11/32 12
Construction of Krishna Nagar Hill

1876200.00 37524.00 18762.00 1000.00 2 months
Side Road. Part-II in W/No-12 1 ..

(
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Guwahati Municipal Corporation

Guwahati



Memo No.: GER/CE/1387/18/ -A
Copyto:-

1. The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the Hon'ble
Mayor and all members of the Mayor-in-Council.

2. The Chief Accounts and Audit Officer, GMC,for information.
3. The Divisional ExecutiveEngineer, Div-I, II, ",, 'V, V, V', for wide circulation.
4. Software Developer, GMC, for uploading in the GMC portal.
5. Office File.
6. Notice Board.

Date:____j____j2018

I
/

Commissioner,
Guwahati Municipal Corporation

Panbazar, Guwahati


