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PERFORMANCE BASED MAINTENANCE CONTRACT (2018-2020)

NAME OF THE WORK: CLEANING, DESILTING AND MAINTENANCE OF ALL CITY DRAINS IN
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GUWAHATI MUNICIPAL CORPORATION :: OFFICE OF THE COMMISSIONER :: GUWAHATI
LOCAL COMPETITIVE BIDDING

NAME OF THE WORK

CLEANING, DESILTING AND MAINTENANCE OF ALL
CITY DRAINS IN GUWAHATI CITY FOR THE YEAR
2018-20

DOWNLOAD OF
WEBSITE

TENDER THROUGH

FROM (14:00 HRS) of 27/03/2018 TO 14:00 HRS of
03/04/2018.

DATE AND TIME OF
SUBMISSION

MANUAL

ON 03/04/2018 up to 14:00 HRS

TECHNICAL BID OPENING

ON 03/04/2018 AT 14:30 HRS

PLACE OF BID OPENING

OFFICE OF THE COMMISSIONER, GMC, PANBAZAR,
GUWAHATI-01

OFFICER INVITING BIDS

COMMISSIONER, GMC, PANBAZAAR, GUWAHATI-
01




INVITATION OF BIDS (IFB)



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI

No.: - GER/CE/1307/18/Pt-11/06 Date: -26/03/2018

INVITATION FOR BIDS (IFB)
LOCAL COMPETITIVE BIDDING

The Commissioner, Guwahati Municipal Corporation, invites separate
sealed bids for cleansing and desiltation of city drains under three years performance
based contracts in several packages of works.

Prices quoted should be net inclusive of all taxes, must be in Indian Rupees and shall
remain valid for 3 (Three) years from the closing date of bid.

Bidding documents may be seen at e-procurement portal website i.e.
www.gmc.assam.gov.in, with effect from 27/03/2018 to 03/04/2018. Hard copies of the
Bid Document will not be available for sale.

Bid must be accompanied by a security of the amount as specified in the Bid Document
payable at Guwahati and drawn in favour of the Employer. Bid security will have to be in
any of the form as specified in the bidding document and shall have to be valid for at
least 180 days from the date of submission of bids. Bid must also accompany a non-
refundable bid document fee of Rs 2000.00 (Rupees Five Thousand) only in the form of
Demand Draft/Banker’s Cheque on any nationalized/schedule bank payable at Guwahati
in favour of the Commissioner, Guwahati Municipal Corporation. Bids received without
non-refundable document fee will be rejected.

Bid must be delivered to the tender box of the office of the Commissioner, Guwahati
Municipal Corporation, Panbazar, Guwahati-781001 on or before 2.00 PM on
03/04/2018 and will be opened on 03/04/2018 at 14-30 hours, in presence of the
bidders who wish to attend or his authorized representative. If the office happens to be
closed on the date of opening of the bid as specified, the bid will be opened on the next
day at the same time and venue.

The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding
process and reject all Bids, at any time prior to the award of Contract, without thereby
incurring any liability to the affected Bidder.

Payment will be made after the receipt of Fund from the Government.

Contractors whose work under GMC has been rescinded due to any reason or
blacklisted by any other department or involved in legal litigation shall not be eligible for
this bidding process.

The whole tendering and evaluation process will be scrutinized and finalized by the
tender Evaluation Committee, GMC and the decision taken by the committee will be
binding on the bids.

10. Other details can be seen in the detailed bid documents.



Sl. No.

Package
No.

Name of the Work

Amount
(Rs. In
Lakh)

Bid Security
(Rs in Lakh)

For
General

SC/ST/OBC/UEE

Cost of Bid
Document

C&D/D-
II/F (1)

Inner drain P.D. Chaliha Road
up to Railway drain at Lakhi
Service. (Cleaning)

Inner drain by the back side
of Dhurba Bora upto Happy
Villa drain .(Cleaning)

Silpukhuri Box drain up-to
Railway side drain. (Cleaning)

Cleaning & de-silting of
Islampur underground hume
pipe drain W/ No.-13

Inner drain from Hajimusafir
Khana road behind Nehru
Stadium.

Cleaning & de-silting  of
Islampur Box  drain
W/ No.-13 Part-B

18.93

0.38

0.19

2000.00

C&D/D-
I1/F (2)

Cleaning & de-silting  of
Islampur Box  drain
W/ No.-13 Part-A

18.53

0.38

0.19

2000.00

Memo No.: - GER/CE/1307/18/06 -A
Copy to: -
The Municipal Secretary, Guwahati Municipal Corporation, for kind appraisal of the
Hon’ble Mayor and all members of the Mayor-in-Council.
The Deputy Mayor, Guwahati Municipal Corporation, for favour of kind information.
The Chief Accounts and Audit Officer, GMC, for information.

1.
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The Divisional Executive Engineer, Div-l, II, lll, IV, V VI, for wide circulation.

sd/-

Commissioner,

Guwahati Municipal Corporation

Panbazar, Guwahati
Date: - 26/03/2018

Software Developer, GMC, for uploading in the GMC portal. The Bid Document
should be made available on the website w.e.f. 27/03/2018 up to 14:00 hours of
03/04/2018.
Notice board.
Office File.

Sd/-

Commissioner,

Guwahati Municipal Corporation
Panbazar, Guwahati
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Package No.
Name of Work : Cleaning, desilting and maintenance of all city drains in

Guwabhati city for the year 2018-20.

Estimated Amount (Rs. in L)

Bid Security (in Rs.)

Cost of Document (in Rs.)

Time of Completion : 2018-2020
Mode of Submission of Bid : MANNUAL TENDER (Single Bid System).

Name of the officer inviting Bid: Commissioner,GMC, Panbazaar, Guwahati-01

Address for Bid Submission and Opening: Office of the Commissioner,GMC,

Panbazaar, Guwahati-01



1.1

1.2

13

2.1

3.1

3.2

3.3

4.1

4.2

SECTION-I
Instruction to Bidders (ITB)
A. General

Scope of Bid

The Commissioner, Guwahati Municipal Corporation invites bids for the works (as defined in
these documents and referred to as "the works") detailed in the table given in IFB. The
bidders may submit bids for any or all of the works detailed in the table given in IFB.

The successful bidder is to complete the works by the intended completion date
specified in the Contract Data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and
their  derivatives (bidder/Tenderer, bid/tender, bidding/tendering, etc.) are
synonymous.

Source of Funds

The expenditure on the project will be met from the funds to be provided by
Govt. of Assam.

Eligible Bidders

This Invitation for Bids is open to all bidders of Class | & Class-Il category registered under
Roads wing of APWD and NH/Irrigation/Water Recourses Department of Govt. of Assam and
under CPWD of Govt. of India registered.

The final eligibility of the bidders will be determined on the basis of their qualification
Information.

Deleted.

Qualification of the Bidder

All Bidders shall provide in Section 2, Forms of Bid and Qualification information, a
preliminary description of the proposed work method and schedule, (including drawings
and charts where necessary). The proposed methodology should include programme of
desiltation backed with equipment planning and development duly supported with broad
calculations and quality assurance procedures proposed to be adopted justifying their
capability of execution and completion of work as per technical specifications, within
stipulated period of completion.

All bidders should note that the standard format and tables for furnishing
qualification information in section-2 must be filled up without fail. Bid will be considered
as non-responsive if the bidder fails to submit the information in the standard format of
qualification information.

All bidders shall include the following information and documents with their bids in
Section 2:

(a) Attested copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of attorney of
the signatory of the Bid to commit the Bidder;



4.3

4.4

(b)

(c)

(d)

(f)

(8)

(h)

i)

(k)

()

(m)

(i)

Certified Xerox copy of the up to date registration in Government Departments.

Total monetary value of engineering works performed for each of the last 3 (three)
years. (To be certified by a Chartered Accountant);

Deleted
Equipment proposed to carry out the Contract;

Qualifications and experience of key site management personals, the bidder is going
to engage in the proposed work.

Deleted.

Evidence of financial resources facilities/financial soundness certified by the Bankers
(not more than 3 months old). (25% of the Bidding Amount as per format enclosed
in section-2)

Undertaking that the bidder will be able to invest 45% of contract value of work, for
implementation of work.

Authority to seek references from the Bidder’s bankers;

The proposed methodology should include programme for cleansing and desiltation
of drain/group of drains for which the bid has been submitted backed with
equipment planning and manpower deployment schedule. The same methodology
should include a conceptual planning for recovered waste collection, transportation
and safe procedures for disposal.

Copy of up to date Trade License issued by Guwahati Municipal Corporation.

Contractor must have to submit their Annual Return documents (Income Tax) for
the last three years for works up to Rs 50.00 Lakhs/five years for works above 50.00
Lakhs.

Information regarding any litigation, current or during the last five years, in which
the Bidder is involved, the parties concerned, and disputed amount;

Preference will be given to the contractor who has no litigation for any works with
Guwahati Municipal Corporation, over the recorded ones on the same weightage on
other criteria.

Undertakings that the Bid shall remain valid for the period specified in Clause 15.1 of
ITB.

Bids from Joint ventures are not acceptable.

A. To qualify for award of the contract, each bidder in its name should have the last three
years as referred to in Appendix.

(a) Deleted



4.5

4.6

4.7

5.1

(b) Deleted
(c) Deleted

Deleted

Each bidder should further demonstrate

(a)

(b)

(c)

Availability (either owned or leased) of the following key and critical equipment for
this work:

Based on the Studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule is shown in the Annexure — I.

Equipments, if not owned, the contractor shall have to enter into agreement with
owners of such equipments. The tie-up agreement in affidavit form notarized
accordingly will have to be submitted with the bid.

The bidders should, however, undertake their own studies and furnish with their bid, a
detailed construction planning and methodology supported with layout and necessary
drawings and calculations (detailed) as stated in Clause 4.2 (k) above to facilate the
Employer to review their proposals. The numbers, types and capacities of each
plant/equipment shall be shown in the proposals along with the cycle time for each
operation for the given production capacity to match the requirements.

Availability for this work of personnel with adequate experience as required; as per
Annexure - Il.

liquid assets and availability of credit facilities of no less than amount indicated in
Appendix

(25% of the bidding amount of the work for which bid is submitted)

To qualify for a package of contracts made up of this group and other groups for which
bids are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

Deleted

Deleted

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. and/or

participated in the previous bidding for the same work and had quoted
unreasonably high/low bid prices and could not furnish rational justification to the
Employer.

One Bid per Bidder

Each bidder shall submit only one bid for one group of works. A bidder who submits or

10



5.2.

6.1

7.1

8.1

8.2

8.3

9.1

participates in more than one Bid (other than as a subcontractor or in case of alternatives
that have been permitted or requested) of the same group will cause all the proposals with
the Bidder’s participation to be disqualified.

One Lowest technically qualified bidder will be allotted maximum two nos. of Packages of
the works.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

Site visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the Site of Works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidder's own expense.

B. Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.
Invitation for Bids (IFB)
Instructions to Bidders (ITB)

Qualification Information, and other forms

Conditions of Contract
Contract Data

Technical Specifications

Form of bid

Securities and other forms

Drawings I

Ol oo N|o| n|D|w| N| ~

Documents to be furnished by bidder v

Copy of each of the volumes |, & Il will be available for download to the bidder. Documents
to be furnished by the bidder in compliance to section 2 will be prepared by him and
furnished as Volume-IV in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, technical specifications, Annexes and drawings in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk.
Pursuant to clause 26 hereof, bids which are not substantially responsive to the
requirements of the Bid Documents shall be rejected.

Clarification of Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify

11



9.1.1

9.1.2

9.1.3

9.14

9.1.5

10.

10.1

10.2

10.3

11.

111

12,

12.1

the Employer in writing at the Employer's address indicated in the invitation to bid. The
Employer will respond to any request for clarification, which he receives earlier than 07
days prior to the deadline for submission of bids. Copies of the Employer's response will
be forwarded to all purchasers of the bidding documents, including a description of the
enquiry but without identifying its source.

Pre-bid meeting
Deleted
Deleted
Deleted
Deleted
Deleted
Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing to all the purchasers of the bidding documents. Prospective
bidders shall acknowledge receipt of each addendum to the Employer.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion extend the deadline
for submission of bids, in accordance with Sub-Clause 20.2 below.

C. Preparation of Bids
Language of the Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid to be submitted by the bidder in Single part:

“Technical Bid” and shall comprise

(i)
(ii)

(iii)
(iv)
(v)
(vi)

Qualification information and supporting documents as specified in Section 2.

Certificates, undertakings, affidavits as specified in Section 2 and as per instructions
mentioned in 4.2 of ITB.

Any other information pursuant to Clause 4.2 of these instructions.
Undertaking that the Bid shall remain valid for the period specified in Clause 15.1
Authority to seek references from the bidders Bankers (Clause 4.3.j)

Bid Security & Cost of Bid Document in the form specified in Section 7/as mentioned in IFB

12



(vii)

GST Registration Certificate.

Price (Financial) Bid shall comprise

(i)

12.2

Form of Bid as specified in Section 6

Each part will be separately sealed and marked in accordance with the Sealing and Marking
Instructions in Clause 19.

The bidder shall prepare two copies of the bid, marking them ‘Original’ and ‘Copy’
respectively.

Following documents, which are not submitted with the bid, will be deemed to be part of the bid.

Section Particulars Volume No.
Invitation for Bids (IFB)
1 Instruction to Bidders Vol =1
2 Conditions of contract Vol =1
3 Contract Data Vol =1
4 Specifications Vol — |
Drawings (if furnished to the bidder in the set of
5 . . Vol -1l
bid document issued)

13. Bid Prices

13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the price
on the Form of Bid submitted by the Bidder.

13.2  The Bidder must quote his bid price in Section-6 (form of Bid) both in figure and words,
which is to be duly signed by the bidder. A Financial Bid without any mention of bid price in
the Form of Bid shall be treated as Non-Responsive and shall not be considered for
evaluation.

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

14. Currencies of Bid and Payment

14.1  The rates quoted by the bidder above or below the estimated amount will be for Indian
Rupees. All payments shall be made in Indian Rupees.

15. Bid Validity

15.1  Bids shall remain valid for a period not less than 3 (three) years after the deadline date for

bid submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive. In case of discrepancy in bid validity period between that given
in the undertaking pursuant to Clause 12.1(v) and the Form of Bid submitted by the bidder,
the latter shall be deemed to stand corrected in accordance with the former and the bidder

13



15.2

15.3

154

16.

16.1

16.2

16.3

16.4

16.5

16.6

17.

171

has to provide for any additional that is required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders' responses shall be made in writing. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be required or permitted to modify his bid except as provided in 15.3 hereinafter, but
will be required to extend the validity of his bid security for a period of the extension, and in
compliance with Clause 16 in all respects.

In the case of contracts in which the Contract Price is fixed (not subject to price adjustment),
in the event that the Employer requests and the Bidder agrees to an extension of the validity
period, the contract price, if the Bidder is selected for award shall be the quoted price only.

Bid evaluation will be based on the technical data & quoted rate only.
Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column
5 of the List of Packages for this particular work. This bid security shall be in favour of
the Employer as named in Appendix and may be in one of the following forms:

- TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal
Corporation, Panbazaar, Guwahati — 781001, payable at Guwahati.

TDR/FDR issued as surety for the bid shall be valid for 180 days from the date of
submission of bid.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub- Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned within 45 days of the end of
the bid validity period specified in sub Clause 15.1 or after the signing of the contractual
agreement with the successful bidder whichever is earlier.

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The Bid Security shall be forfeited

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or
(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to

(i) sign the Agreement; or
(ii) Furnish the required Performance Security.

Alternative Proposals by Bidders

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including time for completion), basic
technical specification, drawings and methodologies. Conditional offer or alternative offers
will not be considered further in the process of tender evaluation.

14



18.

18.1

18.2

18.3

18.4

19.

19.1.
19.2.

19.3.

Format and Signing of Bid

The Bidder shall prepare one original and one copy of the documents comprising the
bid as described in Clause 12 of these Instructions to Bidders, bound with the volume
containing the ‘Technical Bid’ and ‘Financial Bid’ in separate parts and clearly marked
"ORIGINAL" and "COPY" as appropriate. In the event of discrepancy between them, the
original shall prevail.

The original and copy of the Bid shall be typed or written in indelible ink and each page
shall be signed by a person or persons duly authorized to sign on behalf of the Bidder,
pursuant to Sub-Clause 4.3. All pages of the bid where entries or amendments have been
made shall be initialed by the person or persons signing the bid.

The Bid shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder, in which case
such corrections shall be initialed by the person or persons signing the bid.

The Bidder shall furnish information as described in the Form of Bid on commissions
or gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract
execution if the Bidder is awarded the contract.

D. Submission of Bids

Sealing and Marking of Bids

The Bidder shall seal the copy of the Technical Bid in envelope as “Technical Bid”.

Technical Bid to be opened on 03/04/2018 (14:30 Hours.).

The contents of Technical and Financial Bid will be as specified in Clause 12.1.

The envelopes containing Bid shall be addressed to the Employer at the following
address:

a) The Commissioner, Guwahati Municipal Corporation, Panbazaar, Guwahati
— 781001, and

b) Bear the following identification:

- Bid for ;

-Package No.

- Bid Reference No.

- DO NOT OPEN BEFORE

19.4. In addition to the identification required in Sub-Clause 19.1 and 19.2, the envelope

shall indicate the name and address of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to Clause 21, or the Evaluation
Committee declares the Bid as non-responsive pursuant to Clause 23.

19.5. If the outer envelope is not sealed and marked as above, the Employer, will assume

no responsibility for the misplacement or premature opening of the bid.

15



20.

20.1

20.2

20.3

21.

21.1

22.

22.1

22.2

223

224

23.
231

23.2

23.3

Deadline for Submission of the Bids

Complete Bids (including Technical and Financial) must be submitted by the bidder at the
address specified above not later than the date indicated in appendix. In the event of the
specified date for the submission of bids is declared a holiday by the Employer, the Bids will
be received up to the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Demand Draft in favour of The Employer for the cost of bidding document should be placed
in a separate cover marked “Cost of Bidding document” and submitted with the original
paper submission for Technical Bids. Bids not accompanying cost of Document will not be
considered.

Late Bids

Any Bid received late by the Employer after the deadline prescribed in Clause 20 will be
returned unopened to the bidder.

Modifications and Withdrawal of Bids

Bidders may modify or withdraw their bids by giving notice in writing before the deadline
prescribed in Clause 20 or pursuant to Clause 23.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance to Clause 18 & 19, with the outer and inner envelopes additionally
marked “MODIFICATION” or “WITHDRAWAL", as appropriate.

No bid may be modified after the Deadline for submission of bids except in pursuance of
Clause 23.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as extended
to Clause 15.2 may result in the forfeiture of Bid Security pursuant to Clause 16.6.

E.BID OPENING AND EVALUATION

Bid Opening:

The Employer will open all the Bids received (except those received late), including
modification made pursuant to Clause 22, in the presence of the Bidders or their
representatives who choose to attend at time, date and the place specified in IFB in the
manner specified in Clause 20 and 23.3. In the event of specified date of Bid opening
being declared a holiday on the date of receipt of the bids as specified the bids will be
received and opened on the next working day at the same time and venue.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be

opened.

Bid opening shall be carried out in Single stages.

16



23.4

23.5

23.6

23.7

23.8

23.9

23.10

24.

241

25.

25.1

25.2

25.3

26.

26.1

26.2

The minutes of the Bid opening, including the information disclosed to those present in
accordance with Clause 23.1, shall be prepared.

After the opening of the technical bids their evaluation will be taken up with respect to bid
security, qualification information and other information furnished in Part | of the bid in
pursuant to clause 12, thereafter on fulfilling the criteria laid down in 26.2, a list will be
drawn up of the responsive bids whose financial bids are eligible for consideration.

Deleted.

Deleted.

Deleted.
Deleted.

The Employer shall prepare minutes of the Bid opening, including the information disclosed
to those present in accordance with Sub-Clause 23.6.

Process to Be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders or
any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by a Bidder to influence the Employer’s
processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion asks any Bidder for clarification of his bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Bids in accordance with Clause 27.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded. If the Bidder
wishes to bring additional information to the notice of the Employer, he should do so in
writing.

Any effort by the Bidder to influence the owner’s bid evaluation, bid comparison or
contract award decisions may result in the rejection of the Bidders’ bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Employer will determine whether
each bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly
signed; (c) is accompanied by required securities and (d) is substantially responsive to the
requirements of the ‘Bidding Documents’. During the detailed evaluation of the “Financial
Bid”, the responsiveness of the bids will be further determined with respect to the remaining
bid conditions, i.e. priced bid, technical specifications, and drawings.

A substantially responsive “Technical Bid” is one which conforms to all the terms,

17



26.3

27.

27.1

27.2

28.

29.

29.1

29.2

29.3

29.4

29.5

conditions and specifications of the Bidding Documents, without material deviations or
reservation. A material deviations or reservation is one (a) which affects in any substantial
way the scope, quality, or performance of the Works; (b) which limits in any substantial way,
inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s obligations
under the Contract; or (c) whose rectification would affect unfairly the competitive position
of the Bidders presenting substantially responsive Bids.

If a ‘Technical Bid’ is not substantially responsive, it will be rejected by the Employer, and
shall not subsequently be made responsive by correction or withdrawal of non- conforming
deviation or reservation.

Correction of Errors
Deleted
Deleted
Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate only the Bids determined to be substantially responsive in
accordance with Sub-Clause 26.2

In evaluating the Bids the Employer will determine for each Bid the evaluated Bid Price by
adjusting the Bid price as follows:

a) Basis for evaluation of financial bids will be the latest APWD Schedule of rates current
in the state.

b) Making any correction for errors pursuant to Clause 27; or

c¢) Making an appropriate adjustments for any other acceptable variations, deviations;
and

d) Making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Sub-Clause 23.6.

e) Rounding the Bid Price to the nearest rupee.

The Employer reserves the right to accept or reject any variation or deviation, variation
and deviations and other factors, which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Employer shall not be
taken into account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contract, during the period of implementation of the Contract, will not be
taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses to demonstrate the internal consistency of the
price with the construction methods and schedule proposed. After evaluation of the price
analysis, the Employer may require that the amount of the performance security set forth in
Clause 34 be increased at the expense of the successful Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of the successful Bidder under the
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29.6

29.7

30.

31.

311

31.2
32.
32.1

33.
331

33.2

333

Contract.

A bid unrealistically priced low or high shall be rejected as non-responsive.

The whole tendering and evaluation process will be scrutinized and finalized by the
tender Evaluation Committee, GMC and the decision taken by the committee will
be binding on the bids.

Deleted
F. Award of Contract

Award Criteria

Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bids has
been determined

i.  To be substantially responsive to the Bidding documents both in technical & financial
aspects of the bid.

ii. Deleted.

iii. The work shall be awarded at the lowest responsive bid price.

iv. The Employer is not in a compulsion to award the work to the lowest bidder.

In case, the lowest rate is quoted by more than one substantially responsive bidder,
the bidder with the maximum experience of similar works, quoting the lowest rate
will be awarded with the contract. If more than one bidder with equal experience
quotes the lowest rate, the bidder of the higher class will be awarded with the
contract.

Deleted
The Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's
action.

Notification of Award and Signing of Agreement

The Bidders whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex, or facsimile confirmed by
registered letter. This letter (hereinafter and in the Condition of Contract called the “Letter
of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the works by the Contractor
as prescribed by the Contract (hereinafter and in the Contract called the “Contract Price’).

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 34.

The Agreement will incorporate all arrangements between the Employer and the successful
Bidder. Within 10 days following the notification of award along with the Letter of
Acceptance the successful bidder will come to the office of the employer and sign the
contract agreement. In case, the bidder fails to respond the letter of acceptance during the
stipulated time and deposit the requisite performance security, the second lowest bidder
will be given the notification of award cancelling the notification to the 1*" successful bidder.
This process will continue till the contract agreement for the work is finally signed. The bid

19



334

335

33.6

34.
341

34.2

34.3

35

35.1

36.
36.1
37.
371

37.2

securities of all the bidders who fail to respond the Letter of Acceptance served will be
forfeited.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

However even after the release of the bid security as mentioned above, the list of the
bidders achieving second, third and fourth position will be reserved as a standing panel for
the whole contract period. In case any of the successful contractors is terminated for breach
of contract, the 2™ lowest bidders will be offered the work. If the same bidder does not
accept the offer, it will be offered to the next bidder and the process will be continued till
the whole reserved panel is exhausted. If none of the bidders of the list accepts the offer,
the authority will decide whether the work will be done departmentally or be retendered.

In case of the above procedure, the concerned bidder, willing to accept the offer will have to
deposit the required performance procedure as per norms.

Performance Security

Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to
the Employer a Performance Security in any of the forms given below for an amount
equivalent to 5% of the Contract price plus additional security for unbalanced Bids @20% in
accordance with Clause 29.5 of ITB and Clause 52 of Conditions of Contract.

> A bank guarantee in the form given in section 7; or
> TDR/FDR pledged in favour of the Commissioner, Guwahati Municipal Corporation,
Panbazaar, Guwahati — 781001, payable at Guwahati.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued at the Bidder's option, by a Nationalized/Scheduled Indian
bank and acceptable to the Employer.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.

Advance Payment and Security

No advance payment will be made by the Employer as mobilization advance, advance
against security of material brought to the site or in any form.

Dispute Review Committee
The Employers decision will be treated as final in any type of dispute on the work/contract.
Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
qguestion and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with National Highways Authority Of India/State PWD and any
other agencies, if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and sub-
clause 59.2 of the Conditions of Contract.
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APPENDIX TO ITB

I:::; Particulars Standards Set Ref Clause
1 Name of the Employer The Cornmmsmner, GMC, Panbazaar, cl11
Guwahati-1.
) Annual Financial Turn over in the last cl. 4.2(c)
three Years
2014-2015
3 2015-2016
2016-2017
Liquid Asset and availability of credit | 25% of the bidding amount of the work for
4 o : Cl. 4.2 (h)
facilities which bid is submitted
5 Date of Technical bid opening At 2-30 pm on 17/03/2018
6 Address of the Employer Commlss!oner, Guwabhati Municipal
Corporation
7 Identification
Cleaning, desilting and
8 maintenance of all city drains in
Guwahati city for the vyear
2018-20
9 Package No-
10 Bid Reference No. GER/CE/1307/18/Pt-11/05 dt 26/03/2018
11 Do not open before 2-30 pm 03/04/2018
12 Last date of submission of bid Up to 02-00 PM of 03/04/2018 Cl. 20.1(a)
Conference Hall, Office of the Guwahati
13 Place of bid opening Municipal Corporation, Panbazar, Cl.23.1
Guwahati-1
14 TDR/FDR in favour of Commissioner, Guwahati Municipal 341

Corporation, payable at Guwahati
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Annexure - |

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK

[Refer clause 4.2 (e) of ITB]

SI. Plants & Equipments Age on 01/01/2018 | Minimum Number
No. not more than required
1 Excavator (3DX &4 DX or equivalent) 5 years 2
2 Dumper/Tipper (5cum to 12 cum) 5 years 4
Burge mounted Poclain (mandatory for
3 Rlver/RlveIutes/Canne‘ls/MaJor 5 years )
Channels) (Capacity -
210/130/70/50/20)
4 Dewatering pump-set of 5 hp capacity 2 years 1
5 Boat 2 years 1
6 Hand Cart 2 years 4
Annexure - 1l
LISTOF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK
(Refer Clause 4.2(f))
Sl. ops . Experience Required
No. Personnel Qualification Number
1. Site Engineer Diploma in civil Engineering 3 years experience 1
2. Site Supervisor HSSLC passed 3 years experience 4
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SECTION 2
(Qualification Information)

[The information to be filled in by the Bidder in the following pages will be used for the
purposes of post-qualification as provided for in Clause 4 of the Instructions to Bidders. As such, it is
the most important section and must be filled-up accordingly. If the formats attached in this section
are left un-filled, altered or wrongly filled, the bid will be rejected as non-responsive. However, the
bidder may get the specified tables typed in landscape orientation strictly copying the given format for
ease of filling up. This information will not be incorporated in the Contact.]

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
[Attach copy]

Place of registration:

Principal place of business

Power of attorney of signatory of Bid
[Attach]
1.2 Total value of Civil Engineering construction

work performed in the last five years

(in Rs) 2014-2015
2015-2016
2016-2017

1.3.1 Deleted

Deleted
1.3.2 Deleted
Deleted
1.4 Deleted

(B) Deleted

Deleted

1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works
[Ref. Clause 4.4 (B) (e)]. The Bidder should list all the information requested below. Refer also
to Sub Clause 4.3(f) of the Instructions to Bidders.

Item of

. Requirement Availability Proposals Remarks
equipment
(From
Owned/leased/
. Nos. . whom to be
No. Capacity to Age/condition

/capacity purchased)

be

(1) (2) (3) (4) (5) (6) (7)
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1.6

Qualifications and experience of key personnel required for administration and execution
of the Contract [Ref. Clause 4.4 (B)(b)]. Attach biographical data. Refer also to Sub Clause
4.3(e) of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Years of Years ofexperience
Position Name Qualifications experience in the proposed
(general position

(1) (2) (3) (4) (5)

Site Engineer

Site Supervisor

1.7

*1.8

1.9

1.10.

Deleted.

Financial reports for the last five years: balance sheets, profit and loss statements, auditors’
reports (in case of companies/corporation), etc. List them below and attach copies.

Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List them below and attach copies of support documents.

Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may
provide references if contacted by the Employer.

1.11 Information on litigation history in which the Bidder is involved.

1.12

1.13

1.14

1.15

2.1

R k showi
Order Party Employer Cause of Dispute | Amount Involved emark snowing
present status
1 2 3 4 5
Table-11

Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to
Bidders — Not relevant in this bid.

Proposed work method and schedule. The Bidder should attach descriptions, drawings and
charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 & 4.3(1)].

Programme.

Quality Assurance Programme.
Additional Requirements

Bidders should provide any additional information required to fulfill the requirements of
Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii) Undertaking
(iii)  Up to date contractor’s registration certificate
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SAMPLE FORMAT FOR EVIDENCE OF ACCESSTO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (h) OF ITB)

BANK CERTIFICATE

This is to certify that M/s /Mr. is a reputed company/
contractor and our customer with a good financial standing.

If the contract for the work namely is awarded to the
above firm, we shall be able to provide overdraft / credit facilities to the extent of Rs.
to meet their working capital requirements for
executing the above contract during the contract period.

Senior Bank Manager
Name of the Bank”

Address of the Bank

(NB- Minimum 25% of the Bidding Amount against the work for which bid submitted)

25



AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s
has abandoned any work of any Government Department/ Govt.

undertaking/GMC nor any contract awarded to us for such works have been rescinded,
during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding my (our) competence and general
reputation .

The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Department /
Project implementing agency.

The undersigned binds himself with all the stipulations of the Bidding Document
including period of completion, provision of adequate equipment, personnel and other
resources required for completion within the stipulated completion period and agrees to
augment them, if found necessary for timely completion of the project.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest a minimum cash up to 45% of the value of the work during implementation of the

Contract.

Signature of the Authorized Officer of the Firm

Title of Officer
Name of Firm

Date
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SECTION 3

CONDITIONS OF CONTRACT
A. GENERAL
1. Definitions
1.1 Terms which are defined in the Contract data are not also defined in the Conditions of

Contract but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the quantity of items as considered in the detailed estimate of the
particular work.

Compensation Events are those defined in Clause 44 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause 55.1.

The Contract is the contract between the Employer and the contractor to execute, complete
and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the contract.

The Contract is a person or corporate body whose Bid to carry out the works has been
accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the contactor to the
Employer and includes Technical and Financial bids.

The Contract Price/rate is the price/rate stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the contract.

Days are calendar days: months are calendar months.
A Defect is any part of the Works not completed in accordance with the contract.

The Defects Liability period/Contractor’s liability period is the period named in the Contract
Data and calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer) who is responsible for
supervising the Contractor , administering the Contract, certifying payments due to the Contractor,
issuing and valuing Variations to the contract, awarding extensions of time, and valuing the
Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract price/rate is the contract price/rate listed in the Employer’s Letter of
Acceptance.

The Intended Completion date is the date on which it is intended that the Contractor shall

complete the Works. The Intended Completion date is specified in the Contract data. The Intended
Completion date may be revised only by the Engineer by issuing an extension of time.
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Materials are all supplies, including consumables, used by the contractor for incorporation in
the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or
chemical or biological function.

The Site is the area defined as such in the Contract Data..

Specification means the specification of the works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start date is given in the Contract Data. It is the date when the contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site Possession
Dates.

A Subcontractor is a person or corporate body who has a contract with the Contractor to carry
out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the contractor to execute to the Employer, as
defined in the contract Data.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about the conditions of contract.

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the works, the Completion Date, and the Intended completion date apply to any
Section of the works (other than references to the Completion date and Intended Completion
date for the whole of the works).

2.3. The Documents forming the Contract shall be interpreted in the following order of priority.

(1) Agreement

(2) Letter of Acceptance, notice to proceed with the works

(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of contract including Special conditions of Contract

(6) Specifications and

(7) Any other document listed in the Contract Data as forming part of the contract.

3. Language and Law

3.1. The language of the Contract and the law governing the contract are stated in the
contract Data.
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4.1.

5.1.

6.1.

7.1.

8.1.

9.1.

9.2.

10.

10.1.

11.

11.1.

Engineer’s Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people except to the
Adjudicator after notifying the Contractor and may cancel any delegation after notifying the
Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act).

Sub-contracting

The Contractor will not sub-contract the work or part of it without the formal approval of the
employer.

Other- Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of other Contractors. The
Contractor shall as referred to in the Contractor Data, also provide facilities and services for
them as described in the schedule. The employer may modify the schedule of other
contractors and shall notify the contractor of any such modification.

Personnel

The Contractor shall employ the key personnel named in the Schedule of key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed replacement of
key personnel only if their qualifications, abilities, and relevant experience are substantially
equal to or better those of the personnel listed in the Schedule.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating the reasons the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with the work in the Contractor.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor’s employer), and contamination
from any nuclear fuel or nuclear waste or radioactive toxic explosive.
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12.

12.1.

13.

13.1.

13.2.

13.3.

13.4.

13.5.

14.

14.1.

15.

15.1.

16.

16.1.

17.

17.1.

Contractor’s Risks

All risks of loss of or damage to physical property (like slab, manhole covers etc.) and personal
injury and death which arise during and in consequence of the performance of the contract
other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor insurance
cover from the Start date to the end Defects Liability period, in the amounts and deductibles
stated in the Contract data for the following events which are due to the Contractor’s risks:

(a) loss of or damage to the Works, plant and Materials;

(b) loss of or damage to Equipment;

(c) loss of damage of property (except the Work, plant, Materials and Equipment) in
connection with the Contractor and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for
the Engineer’s approval before the start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the
loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the Engineer.
Both parties shall comply with any conditions of the insurance policies.
Site Reports

The Contractor, in preparing the Bid, shall rely on any site condition Reports referred to in
Contract Data, supplemented by any information available to the Bidder. But the contractor
must himself visit and examine the site condition for the work against which bid is submitted
and the Employer will not be any way responsible for incomplete, inadequate site report.

Queries about the Contractor’s Data

The Engineer will clarify queries on the Contractor Data.

Contractor to execute the Works

The Contractor shall execute the Work in accordance with the Specification and Drawings.
The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the program me submitted by the Contractor, as updated with
the approval of the Engineer, and complete them by the Intended Completion Date.
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18.

18.1.

18.2.

18.3.

18.4.

18.5.

19.

19.1.

20.

20.1.

21.

21.1.

22.

22.1.

23.

23.1.

23.2.

24.

24.1.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with the Specification and
Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer’s shall not alter the Contractor’s responsibility for design of the Temporary
Work.

The Contractor shall obtain approval of third parties to the design of the Temporary works
where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site is the property of the Employer. The Contractor is to notify the Engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the Contractor Data the Employer is deemed to have
delayed the start of the relevant activities and this will be Compensation Event.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer access to
the Site, to any place where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are being
manufactured/fabricated/assembled for the Works.

Instructions

The Contractor shall carry out all instruction of the engineer pertaining to works which comply
with the applicable laws where the Site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and records
relating to the performance of the Contractor and to have them audited by auditors
appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor believes that a decision taken by the Engineer was either outside the
authority given to the Engineer by the Contractor or that the decision was wrongly taken, the
decision shall be referred to the Employer within 7 days of the notification of the Engineer’s
decision.
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25.

25.1.

25.2.

25.3.

26.

26.1.

27.

27.1.

27.2.

27.3.

27.4.

28.

29.

30.

30.1.

31.

31.1.

Procedure for Disputes

The Employer shall give a decision in writing within 28 days of receipt of a notification of a
dispute.

Either party may give notice to the other to refer a decision of the Employer to an Arbitrator
within 28 days of the Dispute Review Expert’s written decision. If neither party refers the
dispute to arbitration within the next 28 days, the Employer decision will be final and binding.

The arbitration shall be conducted in accordance with the arbitration procedure stated in the
Special Conditions of Contract.

Deleted.
Deleted.

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the Engineer for
approval a programme showing the general methods, arrangements, order, and timing for all
the activities in the works long with monthly cash flow forecast.

An update of the programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Contractor shall submit to the engineer, for approval, an updated Program me at intervals
no longer than the period stated in the Contract data. If the Contract does not submit an
updated Program me within this period, the Engineer may withhold the amount stated in the
Contract data from the next payment certificate and continue to withhold this amount unit
the next payment after the date on which the overdue Program me has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised programme is to show the effect of variations and Compensation Events.

Extension of the Intended Completion Date
Deleted

Deleted

Delays Ordered by the Engineer

Deleted

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.
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31.2.

32.

32.1.

32.2.

33.

33.1.

34.

34.1.

35.

35.1.

35.2.

36.

36.1.

37.

37.1.

37.2.

38.

39.

The Engineer shall record the business of management meeting and is provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties
for actions to be taken is to be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of works. The Engineer may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate is to be provided by the Contractor as soon
as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals for how
the effect of such an event of circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Engineer.

C. QUALITY CONTROL
Identifying Defects/deficiencies
Deleted
Tests and inspections
Deleted
Correction of Defects/deficiencies
Deleted.
Deleted
Uncorrected Defects/deficiencies
Deleted.

D. COST CONTROL
Bill of Quantities

The Bill of Quantities shall contain items for the cleansing, desilting, stacking, transportation
of silt/recovered materials, construction, installation, testing and commissioning work to be
done by the Contractor.

The Bill of Quantities may be used to calculate the Contract Price. The Contractor will be paid
only on the basis of measured quantity of the site Engineer at the rate mentioned in the Letter
of Acceptance and the contract agreement.

Changes in the Quantities

The quantity may vary according to the site condition and situation arises thereof, which will
be revised according to Site Engineer with the recommendation of authority.

Variations

Deleted
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40.

40.1.

40.2.

40.3.

40.4.

40.5.

41.

41.1.

42.

42.1.

42.2.

42.3.

42 .4,

42.5.

42.6.

43.

43.1.

43.2.

43.3.

43.4

44,

44.1.

Payments for Variations
Deleted.
Deleted.
Deleted
Deleted

The Contractor shall not be entitled to additional payment for costs which could have been
avoided by giving early warning.

Cash Flow Forecasts

When the Programme is updated, the contractor is to provide the Engineer with an updated
cash flow forecast.

Payment Certificates

The Site Engineer will prepare the bill on the basis of measurements in Measurement Books
recorded by him and dully checked by the concerned Executive Engineer/Assistant Executive
Engineer. The Bill prepared in approved format of the Guwahati Municipal Corporation should
be dully certified by the Engineer before forwarding for payments.

Deleted

The value of work executed shall be determined by the Engineer.
Deleted

Deleted.

Deleted.

Payments

Payments shall be adjusted for deductions of penalty, retention, other recoveries in terms of
the contract and taxes at source, as applicable under the law.

Deleted.

Items of the Works for which no rate or price has been entered in will not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

The bills will be prepared half yearly for maintenance period i.e. May, 2018 to October, 2020
and will be released on receiving the fund from Government.

Compensation Events

The following are Compensation Events unless they are caused by the Contractor.

(a) The Employer does not give access to a part of the Site by the Site Possession Date Stated
in the Contract Data.
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44.2.

44.3.

44.4,

45.

45.1.

46.

46.1.

47.

47.1

47.2

48.

48.1

48.2

48.3

49.

49.1

(b) The Employer modifies the schedule of other contractors in a way which affects the work
of the contractor under the contract.

(c) The Engineer orders a delay or does not issue drawings, specifications or instructions
required for execution of works on time.

(d) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the
Employer, or additional work required for safety or other reasons.

(e) Other Contractors, public authorities, utilities or the Employer does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to
the Contractor.

(f) The Engineer unreasonably delays issuing a Certificate of Completion.

(g) Other Compensation Events listed in the Contract Data or mentioned in the Contract.

If a Compensation Event causes a situation in which Intended Completion Date needs to be
extended, the Engineer shall decide whether and by how much the Intended Completion Date
shall be extended.

Deleted

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Engineer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
taxes that that the contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

Currencies

All payment shall be made in Indian Rupees.
Price Adjustment

Deleted

The rates and prices included in the contract shall be deemed to include amounts to cover
the contingency of all rises or fall in costs.

Retention

The Employer shall retain from each payment due to the Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.

On Completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period/Contractors Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the Contractor
before the end of this period have been corrected.

When cumulative retention money reaches maximum limit as stated in Contract Data, the
contractor may substitute retention money with an “on demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the

36



49.2

49.3

49.4

50.

51.

51.1

51.2

513

51.4

51.5

52.

52.1

53.

Contract Data for each day that the Completion Date is later than the Intended Completion
Date (for the whole of the works or the milestone as stated in the contract data). The total
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment of
liguidated damages does not affect the Contractor's liabilities.

Deleted.
Liquidated damages for delay

If the contractor fails to comply with the time for execution of the work as stipulated in the
tender, then the contractor shall pay to the employer the relevant sum stated in the Contract
Data as Liquidated damages for such default and not as penalty for everyday or part of day
which shall elapse between relevant time for completion and the date stated in the taking
over certificate of the whole of the works on the relevant section, subject to the limit stated
in the contract data.

The employer may, without prejudice to any other method of recovery deduct the amount of
such damages from any monies due or to become due to the contractor. The payment or
deduction of such damages shall not relieve the contractor from his obligation to complete
the works on from any other of his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a
Taking - Over Certificate has been issued for any part of the Works or of a Section, the
liguidated damages for delay in completion of the remainder of the Works or of that Section
shall, for any period of delay after the date stated in such Taking-Over Certificate, and in the
absence of alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or Section, as
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.

Deleted.
Advance Payment
Deleted
Deleted
Deleted

Deleted

No advance payment will be paid in any case.
Securities

The Performance Security (including additional security for unbalanced bids) shall be provided
to the Employer no later than the date specified in the Letter of Acceptance and shall be
issued in an amount and form and by a bank or surety acceptable to the Employer, and
denominated in Indian Rupees. The Performance Security shall be valid until a date 28 days
from the date of expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate of completion.

Deleted
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54.

54.1

55.

55.1

56.

56.1

57.

57.1

58.

58.1

58.2

59.

59.1

59.2

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at
the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of the Works
and the Engineer will do so upon deciding that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer
issuing a certificate of Completion.

Final Account

The final Account will be as per the recorded final measurements of the works executed and
dully certified by the Engineer.

Progress Report and as Progressed Drawings

If Progressed Report and/or “As Progressed” Drawings are required, the Contractor
shall supply them by the dates stated in the Contract Data or as instructed by the engineer.

If the Contractor does not supply the reports and the drawings by the dates stated in
the Contract Data or as the engineer instructs, or they do not receive the Engineer’s approval,
the Engineer shall withhold the amount stated in the Contract Data from payments due to the
Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the following:

(a) the Contractor stops work for 15 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Engineer;

(b) Deleted

(c) the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period
of time determined by the Engineer;

(e) the Contractor does not maintain safety & security which is required;

(f) the Contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages becomes payable as defined in the Contract
data; and

(g) if the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the Contract.
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(h) If a contractor is served more than 3 (three) notices for fundamental breach of contract,
the contract is automatically terminated. This does not include penalty notices.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or

soliciting of anything of value to influence the action of a public official in the procurement process or
in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Borrower, and includes
collusive practice among Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Borrower of the benefits of free and open
competition.”

59.3

594

59.5

60.

60.1

60.2

61.

61.1

62.

62.1

When either party to the Contract gives notice of a breach of contract to the Engineer for
a cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide
whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the Site
safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done less advance
payments received up to the date of the issue of the certificate, less other recoveries due in
terms of the contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer's convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and
securing the Works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at source as
per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to
be the property of the Employer, if the Contract is terminated because of a Contractor’s
default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor the Engineer shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1.

1.2

13

2.1

2.2

3.1

3.2

4,

In case of an irreconcilable conflict between general conditions of contract, Special conditions of
contract, scope of work, specifications, drawings, schedule of rates, prevail to the extent of
such irreconcilable conflict in order of precedence

i. Detailed Letter of Award.

ii. Fax/Letter of intent
iii.  Special conditions of contract.
iv.  Scope of Work

v. Job/Particular Specifications

vi.  Drawings

vii.  Technical /Material Specifications
viii.  General conditions of contract

ix.  Indian Standards

X.  Other applicable standards
xi.  Assam Public Works Department (APWD) Specifications

It will be Bidder’s responsibility to bring to the notice of the Employer any irreconcilable conflict
in various parts of contract documents before starting the work(s), of making supply with
reference to which the conflict exists.

In absence of any specifications for any materials, design or work(s), the same shall be
performed/supplied/executed in accordance with the instructions/directions of the engineer-in-
charge, which will be binding on the contractor.

SITE INFORMATION
The Project site is situated at Guwahati, Assam.

The intending Bidder shall be deemed to have visited the site and familiarized themselves with
site conditions before submitting their tenders at their own cost and responsibility.

SCOPE OF WORK

The scope of work shall include inter-alia, the carrying out of any/all works, and providing any
and all facilities, as required, for completing all the works as per terms and conditions of
contract documents.

No materials shall be supplied by the Department. Bidder will have to procure all materials,
Labour, T&P and any other arrangements for proper execution of the work and to be of the best
quality and workmanship in all respect as per relevant IS code of practices and APWD general
specification.

Deleted
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4.1 Deleted

4.2 Deleted

4.3 Deleted

5. ADDITIONAL CLAUSE

The following provision should also be the Criteria of the execution of the work:

Deleted
6. Deleted
6.1 Deleted

7. TIME SCHEDULE

7.1 Time is the essence of the Contract. The work shall be executed strictly as per the Time- Schedule
attached separately in the Tender document.

8. PROJECT SCHEDULING AND MONITORING

8.1 The following Schedules/documents/reports shall be prepared and submitted by the Contractor
for review/approval at various stages of the Contract.

9. ALONG WITH TENDER

a)

b)

Time Schedule

The Bidder is required to submit a Project Time Schedule as stated in Clause along with
the Tender. The Schedule shall cover all aspects like Planning, Designing, Execution, Sub-
Ordering and Delivery, Sub-Contracting and within completion time indicated in the
Tender Document. The Department interface activities shall be clearly identified with their
latest required dates. Department reserves the right to disqualify the Tender if the above
Schedule submitted by the Tenderer is not in line with the overall Project requirements.

Scheduling and Monitoring System

The Bidder should describe their system of Project Scheduling and Monitoring, the extent
of Computerization Level of Detailing, Track Methodology etc with the name of Computer
Packages and sample outputs.

10. AFTER THE AWARD OF CONTRACT

a)

Overall Project Schedule

The Contractor shall submit within 2 (Two) weeks of Letter of Intent, a sufficiently detailed
overall Project Schedule (in Microsoft Project) indicating the
interrelationship/interdependence between various events and tasks.

The Project Schedule will be reviewed and approved by the Engineer and the comments if
any shall be incorporated in the network before issuing the same for implementation. The
Project Schedule thus finalized shall form part of the Contract Document and the same shall
not be revised without prior permission from the Department during the entire period of the
contract.
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b) The Contractor shall also submit one quality assurance plan and work programme-showing
completion of the work in Microsoft (MS) Project with events and Tasks.

c) Progress Measurement Methodology

The Contractor is required to submit within two weeks of award of work, the methodology of
progress measurement of planning, designing, execution, sub-ordering and delivery, sub-
contracting, and commissioning of works and the basis of computation of overall
services/physical progress informed. The Employer reserves the right to modify the
methodology in part or in full.

d) The Bidder should prepare detailed functional schedule in line with network for functional
monitoring and control and submit scheduled progress curves for each function viz,,
Planning, Designing, Execution, Ordering, Delivery and Commissioning.

11. PROJECT REVIEW MEETINGS
The Bidder shall present the programme and status at various review meetings as required.
A. Monthly Review Meeting:

Level of Participation: Senior officer, GMC, Panbazaar and Contractor or his authorized
representatives.

Agenda:

a) Progress status/statistics.

b) Completion Outlook.

c) Major Hold Ups/Slippages.
d) Assistance Required.

e) Critical Issues.

f)  Employer’s Query/Approval.
g) Progress Updating.

11.1 PROGRESS REPORTS

This report shall be submitted on monthly basis, covering overall scenario of the work. The
report shall include but not be limited, to the following:

a) Brief Introduction of the Work.

b) Activities Executed/Achievements during the month.

c) Schedule v/s actual cumulative percentage progress and progress curves for sub- contracting
and overall and quantum wise status of purchase orders against schedule.

d) Areas of Concern/Problem/Hold Ups, Impact and action plans.

e) Resources deployment status.

f) Annexure giving summary for materials requirements and deliveries, sub-contracting and
construction.

12. PRICE SCHEDULE WITH PRICE BID.

12.1 The rates of price bid shall be read in conjunction of special conditions of contract, General
Conditions of contract, Scope of Work, Scope of Supply, Technical Specifications, Drawings and
any other document forming a part of this contract.
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12.2

13.

14.

14.1

14.2

14.3

14.4

15.

16.

17.

18.

All expenses towards mobilization at site and demobilization including bringing in equipment,
work force, materials, dismantling the equipment, cleaning the site etc. shall be deemed to be
included in the rates quoted and no separate payment on account of such expenses shall be
entertained.

PRICE ESCALATION/ADJUSTMENT

The rates and price quoted by the contractor shall be fixed for the duration of the contract
and shall not be subjected to adjustment on any account unless specifically stated in relevant
tender clause.

MEASUREMENT OF WORK

In addition to the provisions of Clause of the General Conditions of Contract and associated
provisions thereof the following provisions shall applicable:

Payment will be made on the basis of joint measurements, taken by contractor and certified
by Engineer-In-Charge. Measurement shall be based on the basis of approved drawings for
construction to the extent that the work conforms to the drawings and details are adequate.

Wherever work is executed based on instruction of Engineer-In-Charge or details are not
adequate in the drawings, physical measurement shall be taken by the contractor in the
presence of authorized representatives of Engineer-In-Charge.

Measurement of weight shall be in Metric Tonne, correct to the nearest kilogram, linear
measurements shall be in metres, correct to the nearest centimetre.

Measurements shall be taken over finished surface in all cases.
TERMS OF PAYMENT

All interim payments to the contractor will be made by the Employer on the basis of price bid
Rates of Items as the case may be. The Employer reserves the rights to alter the percentage
breakup for price Bid items rate submitted by the contractor where found reasonable and
necessary, which shall be binding on contractor.

INCOME TAX

Income tax at the prevailing rate as applicable from time to time shall be deducted from the
Contractor’s Bills as per Income tax Act, and quoted rates shall be deemed to include the same.

TAXES, DUTIES AND OTHER LEVIES

Without prejudice to stipulations in general conditions of contract, the Bidder should quote
prices inclusive of all taxes, duties, sales tax including VAT on works contract and other levies.

LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in

such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers
of the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.
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19. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the Contractor and his sub contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to construction industry
are given below. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the provisions
of any Act or rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non- observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the
right to deduct any money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

20. SALIENT FEATURES OF SOME MAIJORLABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years service
or more or on death the rate of 15 days wages for every completed year of service. The Act is
applicable to all establishments employing 10 or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33%. The benefits payable
under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The Principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract labour.

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
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g)

h)

i)

k)

m)

n)

o)

scheduled employment. Construction of Buildings, Roads, and Runways are scheduled
employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when
it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of
equal nature to Male and Female workers and for not making discrimination against Female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per month or
less. The bonus to be paid to employees getting Rs.2500/- per month or above up to
Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month only. The
Act does not apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some of the
States and Central Government to 50). The Act provides for laying down rules governing the
conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes. Employment of
Child Labour is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act
1979: The Act is applicable to an establishment which employs 5 or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, travelling expenses from home up to
the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any
building or other construction work and employs 10 or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost
of construction as may be modified by the Government. The Employer of the establishment is
required to provide safety measures at the Building or construction work and other welfare
measures, such as Canteens, First- Aid facilities, Ambulance, Housing accommodations for
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p)

21.

(a)

(b)

(c)

(d

~

(e)

(f)

22.

22.1

workers near the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power
or 20 or more persons without the aid of power engaged in manufacturing process.

ARBITRATION (GCC Clause 25.3)

The procedure for arbitration will be as follows:
In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and the
Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the
Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators appointed by
the parties to reach upon a consensus within a period of 30 days from the appointment of the
arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed by the Council of
Indian Road Congress.

The Arbitration Tribunal shall consist of three Arbitrators one each to be appointed by the
Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so
appointed by the Parties, and shall act a presiding arbitrator. In case of failure of the two
arbitrators appointed by the parties to reach upon a consensus within a period of 30 days from
the appointment of the arbitrator appointed subsequently, the Presiding arbitrator shall be
appointed by the * Council, Indian Roads Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above
within 30 days after receipt of the notice of the appointment of its arbitrator by the other party,
then the Council of Indian Road Congress shall appoint the arbitrator. A certified copy of the
order of the Council of Indian Road Congress making such an appointment shall be furnished
to each of the parties.

Arbitration proceedings shall be held at Guwahati, Assam, and the language of the
arbitration proceedings and that of all documents and communications between the parties shall
be English.

The decision of the majority of arbitrators shall be final and binding upon both parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal.
However, the expenses incurred by each party in connection with the preparation, presentation,
etc. of its proceedings as also the fees and expenses paid to the arbitrator appointed by such
party or on its behalf shall be borne by each party itself.

Performance under the contract shall continue during the arbitration proceedings and payments
due to the contractor by the owners shall not be withheld, unless they are the subject matter of
the arbitration proceedings.

JURISDICTION

In the event of court cases, Jurisdiction for Settlement of any Disputes concerning this agreement
shall be at the courts situated in Guwahati.
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23.

24,

25.

26.

27.

28.

STATUTORY APPROVALS

The approval from any authority required as per statutory rules and regulations of Central/State
Government shall be the Contractor’s Responsibility unless otherwise specified in the tender
document.

The application of behalf of the Department for submission to relevant authorities along with
copies of required certificates complete in all respects shall be prepared and submitted by the
contractor well ahead of time so that the actual construction/ commissioning of the works is not
delayed for want of the approval/inspection by concerned authorities. The inspection of the works
by the authorities shall be arranged by the contractor and necessary coordination of liaison work
in this respect shall be the responsibility of the contractor. However, statutory fees paid, if any, for
all inspections and approvals by such authorities shall be reimbursed at the actual by the
department, to the contractor on production of the documentary evidence. If any fee is to be paid
to ASEB or GMDA for any permission, then the payment will be made by the firm and the same
will be reimbursed by the department.

Any Changes/addition required to be made to meet the requirements of the statutory authorities
shall be carried by the contractor free of charge. The inspection and acceptance of the work by
statutory authorities shall however, not absolve the contractor from any of his responsibilities
under this contract.

STANDARDS

Materials shall be supplied in brand new conditions and work shall be carried out in conformity
with specifications herein and Indian Standard Codes

The work shall also conform to the regulations laid down by the local authorities.
Approval of statutory authorities for layout and other requirements must be obtained by the
contractor before commencement of work

WATER AND POWER

Arrangement of water and electric power required by the contractor for the works shall be made
by him at own cost. Department will however recommend to the State Electricity board for giving
the connection and power to the contractor. However the Department will bear no responsibility
in this respect.

LAND FOR RESIDENTIAL ACCOMODATION

Contractor makes his own arrangement for the engagement of labour at site so far as the contract
otherwise provide in respect of housing, feeding and payment thereof.

RECRUITMENT OF PERSONNEL

The Contractor shall not recruit any personnel of any category from those who are already
employed by other agencies working within the state.

UTILISATION OF LOCAL RESOURCES

The Contractor shall maximize the employment of local labour, skilled and/or unskilled, to the
extent available. In case of any part or parts of the work is/are sub-contracted, the contractor shall
ascertain availability of and endeavor to employ the local sub-contractors.
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29.

30.

31.

32.

The Contractor shall, however, be responsible for maintain quality of works and adherence to time
schedule as per the requirements specified in the agreement.

COORDINATION WITH OTHER AGENCIES

The work shall be carried out in such a manner that the work of other agencies working out at the
site is not hampered due to any action of the contractor. The Contractor will be responsible for
ensuring proper coordination with other agencies. In the event of any dispute between the
contractor and any other agency employed at or about then job site arising out of or related the
performance of work, the decision of Engineer-In-Charge shall be final and binding on the
Contractor.

URGENCY OF WORK

The work being of very urgent nature it shall be carried out with all efforts by the contractor to
complete it in all respects within the stipulated time of completion. The progress of the work as
shown in work programme shall be continued, by the contractor even if any dispute arises
between the contractor and the department on any matter connected with the work and
contractor approaches legal authority for settlement of the dispute, on being not satisfied with
the decision of the Deptt. On the matter of dispute the continuation of progress of the work
should not be hampered in any case by both parties and order given by legal authority on matter
of dispute shall be binding on the parties.

REPORT OF ACCIDENTS

The Contractor shall forthwith report of the occurrence of any accident at or about the site or in
connection with the execution of the work, report in details such an accident to the Engineer-In-
Charge and competent authority wherever such a report is required by law.

Environmental Protection

1. The contractor will take all necessary measures to protect the environment and to prevent
pollution or untoward affects on nature at his own coast and risk during the execution of the
work.

2. The contractor will be bound to act and not violate the prevailing laws, bylaws, notifications,
circulars etc promulgated under the constitution of India and notified from time to time by the
concerning authorities.

33. Third Party Inspection or Inspection by Team from the Govt. of Assam

34.

1. The employer may engage any third party to inspect the works during any stage of execution
and the contractor will be bound to provide full co-operation to such inspection teams.

2. The contractor will furnish information and records to such teams as directed by the employer
through the site Engineer concerned.

3. The contractor will co-operate with any inspection team engaged by the Government of
Assam about which the employer will notify the contractor in due course.

Execution of Works:

a. A far as possible (as per site condition) the drains must be cleaned and desilted by
machineries i.e. Excavator, Barge Mounted Poclain etc.
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In case of main roads/bye lanes with less than 4.0 m width the desilted materials
must not be dumped in road/footpath side, it should be loaded directly in
tripper/dumper/carrier etc. for dispose off to the site as directed by the Engineer.
Involvement of man power should be very minimum in all the drains and
machinaries should be engaged as far as possible.

In case of the drains along the narrow roads and Liquid state silt the desilted
materials may be dumped by the side of the road temporarily which must be
removed within 24 hours of dumping. Failing to remove the same after 36 hrs will
attract a penalty of 0.5% of Package value per day.

During maintenance period, after every shower men, & machinaries must be
engaged in each drain as per requirement of clean & clear the deposited silt, to
maintain the desilted profile.

During execution of the work in case of any damage of any structure like drain wall,
drain, cover slab, man hole cover, culvert, property wall, signage etc. etc. must be
repaired or replaced by the contractor at his own cost.

Detailed log book for engagement of all equipments and labour must be maintained
by the contractor which is to be authenticated by Engineer-In-Charge properly and to
be submitted along with the bill, without which no bill will be accepted.

In case of work to be carried out at night necessary lighting arrangement is to be
done sufficiently by the contractor at his own cost and risk.

A mobile camp is to be set up at work site.

Any obstruction (like temporary bridge, culvert etc.) faced during execution of work
are to be dismantled or solved and after execution of the same is to be restored from
the contractors end.

Security and safety measures of equipments, labours and work site will be sole
responsible of contractor.

Clear Photographs of the work execution must be submitted with progress report
and bill. Photograph must be in four stage, i.e. i) Initial, ii) During Execution, iii) Final
Stage & iv) Maintenance.
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SECTION-4

(CONTRACT DATA)
SI. No. PARTICULARS Details Clause No
Commissioner, Guwahati Municipal
1 The Employer is Corporation, Panbazar, Guwahati-1,
Assam
The Engineer is Chief Er?gmeer, Guwahati Municipal
5 Corporation
. . Executive Engineer of the concerned
Authorized representative . . S
Engineering Division
3 Site Engineer ASS|stant/Ju.n|or Engineer of the
concerned site
Commissioner, Guwahati Municipal
Dispute Review Committee Corporation, Panbazar, Guwahati-1,
4 Assam
. . The Contractor himself or his
Contractor's representative . .
authorized representative
The Defect Liability
5 Period/Contractor's Liability | Up to the 31st October' 2020
period
6 The Starting Date Wlthln 7(seven) days from the date of
final work order
7 Targeted mile stones for important activities for period from February/2018 to
October/2020
Mﬂe;’;ones February, 2018 to 31* October, 2018
Submission  of detailed | 10 days from the date of signing of the contract
A yearly programme along | agreement.
with initial records and
photograph (2018)
B Completion of the 1% phase | (30™ April, 2018)
of desiltation (2018)
Submission of detailed | 07 days from the certification of the Executive Engineer
c revised programme (2018) regarding completion of the first phase (7th May)
Completion of the monthly
maintenance and st
D submission of records and May, 2018 31" May, 2018
photographs
Completion of the monthly
maintenance and h
E submission of records and June, 2018 30" June, 2018
photographs
Completion of the monthly
maintenance and , .t
F submission of records and July’2018 317 July, 2018
photographs
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Completion of the monthly
maintenance and

G submission of records and August'2018 31% August, 2018
photographs
Completion of the monthly
maintenance and "
H submission of records and September, 2018 30" September, 2018
photographs
Completion of the monthly
maintenance and .
I submission of records and October, 2018 31> October, 2018
photographs
2018-19
Milestone | Submission of Annual Project Review 15" November’2019
No Statement and detailed yearly Revised
A programme along with initial records
and photograph (2018-19)
B Completion of the 1% phase of | 120 days from the date of approval of the
desiltation (2019) yearly programme ( 30" April,2019)
C Submission  of  detailed revised | 07 days from the certification of the Executive
programme (2019) Engineer regarding satisfactory status after
Annual  exhaustive  maintenance  and
recording of the measurement s of
maintained profile
D Completion of the monthly
maintenance and submission of records ot
May, 2019 31" may, 2019
and photographs
E Completion of the monthly
maintenance and submission of records th
June, 2019 307" June, 2019
and photographs
F .
Completion of the monthly
maintenance and submission of records July, 2019 31% July, 2019
and photographs
G Completion of the monthly
maintenance and submission of records "
August,2019 31 August, 2019
and photographs
H Completion of the monthly

maintenance and submission of records
and photographs

September,2019 30" September, 2019

Completion of the monthly
maintenance and submission of records
and photographs

October, 2019 31% October, 2019
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2019-20

Milestones | Submission of Annual Project Review | 15/11/2019
No Statement and detailed yearly Revised
A programme along with initial records
and photograph (2019-20)
B Completion of the 1% phase of | 30" April, 2020
desiltation (2020)
C Submission of detailed revised | 07 days from the certification of the Executive
programme (2020) Engineer regarding satisfactory status after
Annual exhaustive maintenance and recording
of the measurement s of maintained profile
D Completion of the monthly
maintenance and submission of May, 2020 31° May, 2020
records and photographs
E Completion of the monthly
maintenance and submission of June, 2020 30" June, 2020
records and photographs
F Completion of the monthly
maintenance and submission of July, 2020 31° July, 2020
records and photographs
G Completion of the monthly
maintenance and submission of August,2020 31" August, 2020
records and photographs
H Completion of the monthly
maintenance and submission of September, 2020 30" September, 2020
records and photographs
I Completion of the monthly
maintenance and submission of October, 2020 31 October, 2020
records and photographs
8 Location of the site Inside GMC Area
9 Name & Identification of the Work Cleaning, desilting and maintenance of all
city drains in Guwahati city for the period
2018-2020.
(PACKAGE. No)
10 The Work: The work consists of Cleaning and desilting of

drains in general with auxiliary works inter alia
includes the following as specified or as
directed.

1/ (A/R). Cleaning & desilting of inner drain by
engaging labour using machinaries, G. Bucket,
spade, shovel, fork spade, pump etc. whichever
is necessary including stacking of materials at a
suitable  place  with  taking necessary
precautionary measures like using disinfectious
materials and safety measures w.e.f. February,
2018 to April, 2018 and maintenance of the
status of the de-silted drain w.e.f. May, 2018 to
October, 2020 as directed by the engineer-in-
charge.
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2/ (A/R) Cleaning & desilting of road side Cover
drain by engaging labour using machinaries, G.
Bucket, spade, shovel, fork spade, pump etc.
whichever is necessary including stacking of de-
silted materials at a suitable place with taking
necessary precautionary measures like using
disinfectious materials and safety measures
w.e.f. February, 2018 to April, 2018 and
maintenance of the status of the de-silted drain
w.e.f. May, 2018 to October, 2020 as directed
by the engineer-in- charge.

3/ (A/R). Cleaning & desilting of open drain by
engaging labour using machinaries, G. Bucket,
spade, shovel, fork spade, pump etc. whichever
is necessary including stacking of desilted
materials at a suitable place with precautionary
measures like using disinfectious materials and
safety measures w.e.f. February, 2018 to April,
2018 and maintenance of the status of the de-
silted drain w.e.f. May, 2018 to October, 2020
as directed by the engineer-in- charge.

10

4.(A/R). Cleaning & desilting of underground
drain/cross culvert by engaging labour by using
machinaries, bucket, spade, shovel, frog spade,
jumper, crowbar etc. whichever is necessary
including stacking desilted material with taking
precautionary measures like using disinfectious
materials and safety measures w.e.f. February,
2018 to April, 2018 and maintenance of the
status of the de-silted drain w.e.f. May, 2018 to
October, 2020 as directed by the engineer-in-
charge.

5 (A/R). Cleaning & removal of silt from silt
chamber/drain desilted materials by engaging
JCB with tipper trucks including loading and
unloading to the suitable disposal site as
directed by the authority.

14.11. Reinforced cement concrete approach
slab including reinforcement and formwork
complete as per drawing and technical
specification.

(b) with TATA make TMT grade rebar
(Considering 5% of the total existing slab/
manhole cover)
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The following documents will also be
part of the contract

Law Law of India
11 Language English
Schedule of other contractors
Schedule of key personal
12 Site possession/ hand-over date within 7 (seven) days from the date of signing
of the contract agreement
13 The period for submission of program | not later than from the date of signing of the
for approval of Engineer contract agreement
14 The frequency of program up date monthly
15 The a.m'ount to be withheld for late Rs.10,000.00 (Rupees Ten Thousand) only
submission of a updated program
Compensation events (a) The Employer does not give access to a part
of the Site by the Site Possession Date Stated in
the Contract Data.
(b) The Employer modifies the schedule of
other contractors in a way which affects the
work of the contractor under the contract.
(c) The Engineer orders a delay or does not
issue drawings, specifications or instructions
required for execution of works on time.
16 (d) The Engineer gives an instruction for dealing
with an unforeseen condition, caused by the
Employer, or additional work required for
safety or other reasons.
(e) Other Contractors, public authorities,
utilities or the Employer does not work within
the dates and other constraints stated in the
Contract, and they cause delay or extra cost to
the Contractor.
(f) The Engineer unreasonably delays issuing a
Certificate of Completion.
(g) Other Compensation Events listed in the
Contract Data or mentioned in the Contract.
17 Retention Money Deleted
Delay in submission 2 10,000.00
of progamme
0.05% of contract amount
Delay in completion | per day till completion of
of 1% phase (target | the 1% Phase or reaching
date 31° May, 2018) | 10% of the Contract Price
whichever is earlier.
18 Liquidated damage During maintenance period

Non maintenance of
desilted profile

2% of contract price
per fortnight.

Non-disposal of silt

0.5% of contract price
per day after 36 hrs.

Failure to submit
progress report in
due time

¥ 1000.00 per week
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Maximum limit of liquidated damages

10 (Ten) percent of initial Contract price

19 for delay in completion of work rounded off to nearest thousand.

In case, the amount of liquidated damage
exceeds 10% of the bid price, contract will be

20 Termination and re-allotment immediately terminated and allotted to the
next bidder qualified through the bidding
process as mentioned in clause-33.5 of ITB

20 The Advance Payment No payment in any form of advance will be
made
Payments will be made at the end of the

. st

51 On Account Payment c.ompletlon of 1 pha'se, then subtse.quently per
six month basis subject to receiving of fund
from Government.

Securities shall be for the following minimum
amounts equivalent as a percentage of the
contract price:

22 Securities Performance Security for 5 (Five) percent of
contract price plus 20 (Twenty) percent as
additional security in terms of clause-29.5 of
ITB

53 Progress Report and As progressed Progress Report must be submitted every

Drawing week.
Money to be withheld for failure to
24 submit the Progress Report and 'As Deleted
Progressed' drawings
55 Events to be regarded as breach of The contractor has contravened the sub-clause-

Contract

7.1 and clause 59.2 of GCC.'
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SECTION 5

(Technical Specification)

1.0 PREAMBLE

1.1 The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents.

Scope of Work and methodology

The scope of works, in general covers all the activities related to cleaning and desiltation of
the identified city drains in the Guwahati Municipal Area (GMCA). The basic aim of this work is to
bring the existing drainage system to the optimum efficiency level within the 1* phase of the work
and maintenance of the status through the intermediate phases till the rainy season ends, so that the
existing drains can pass the optimum discharge during this period.

The works and its method shall, inter alia, include the following, as specified or as directed:

1.

It is proposed to take up the desiltation works with effect from 1°* February, 2018.
The work programme is as under —

First Year of the work

Desiltation of drains up to the desired level would start from 1* February, 2018 and
the desired level is to be achieved by 30" April, 2018.

Maintenance of this level of the drains from 1* May, 2018 to 31* October, 2018.
Second year of the work — Maintenance of the level achieved from 1°* November,
2018 to 31% October, 2019.

Third year of the work — Maintenance of the desired level from 1* November, 2019
to 31° October, 2020

During the 1°*" joint visit, the complete stretch of the drain will be carefully inspected
including the merging inlet points of the feeder drains.

The Contractor, as directed by the site Engineer will set the Level Reference Stations
(LRS) on permanent structures marking the chainage and Horizontal lines of
Reference (HLR) painted in red which must be protected by him till the payment of
the final bill or the end of the contractor’s liability period whichever is later. In
absence of any suitable permanent structure, the contractor with his own cost and
risk will construct such structure to be used as reference stations. The interval of
such reference stations will not be more than 30.00 mtr in any case.

The level difference of the Horizontal Line of Reference and the silt surface at various
Level Reference Stations will be measured and recorded as initial level of silt before
cleansing. This will be the basic record on the basis of which the volume of works
executed by the contractor during different phases will be worked out.

In important locations, the initial photographs will be taken as evidence before the
cleaning work is started. Photographs are to be taken in the same locations from the
same angle during the works in progress as well as at the final stage. These
photographs are to be produced with the submitted bills.
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10.

11.

12.

13.

At the completion of the 1* phase in the first year of the contract, of cleaning and de-
siltation, in presence of the site Engineer, the difference between the HLRs and the
silt level will be measured and recorded. The volume of silt removed will be worked
out in all the stretches between the consecutive LRSs from the records and summing
these, the total volume of silt removed will be worked out.

All the debris/silt recovered from the drain will be properly stacked, transported,
treated and disposed as per direction of the site Engineer and as per provision of the
estimate. The disposal site should be environmentally suitable and proper measure
should be taken by the contractor for preventing any adverse affect on environment.

The contractor will prepare and submit progress report and ‘as progressed
drawings/photographs’ at regular intervals as per provisions shown in the contract
data supported with photographs taken as evidence to the site Engineer.

The contractor will ensure that the bed profile and status of the drain attained in the
1* phase of cleansing is maintained throughout the whole Defect Liability
Period/Contractor’s Liability Period. The Site Engineer will check the profile during
this period at regular intervals of not more than a week. He will certify the weekly
progress report and ‘As Progressed’ drawings/photographs submitted by the
contractor on the basis of such interim inspections.

During the whole period of execution and maintenance, the contractor will erect a
signboard at the site displaying the Name of the work, Name of the contractor,
Length of drain and contract price of the work.

At the end of the maintenance of the 1% year, the contractor will submit an ‘Annual
Progress Review Statement’ along with revised annual programme. This statement
may reflect the experiences of the previous year and suggest modification of
maintenance techniques, transportation and disposal programme etc. At the same
statement, he can point out the need, if any, of structural improvement (like
construction and installation of cover-slab, drain-lining, protection fencing, re-
sectioning etc.) under the drainage stretch under his maintenance. If found
acceptable and viable, GMC can take up such improvement works, either
departmentally or through the same contractor following normal procedures.

The contractor will take all the precautionary measures near the site of the works to
prevent accidents both to his own workers and the passersby. He must replace any
man-holes/ drain-covers damaged during work at his own cost and risk. He must
erect barricades, install lights, and fix signage/marks etc so that no untoward
incidence takes place during the course of execution.

The contractor must ensure basic facilities to his workers temporarily kept at sites
including protection of general hygiene.
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14. The contractor must provide the required vaccination to his workers before
engagement as per direction of a competent physician and take immediate measures
in medical emergencies.

15. The contractor must ensure that all the workers engaged are well equipped and
properly dressed with required protective gears.

Guidelines for maintenance of the systemic efficiency of the drains de-silted.

1. The objective of the work is to keep the existing drains at the optimum efficiency level.
Hence the depth of drains to be de-silted must be suitably fixed as guided by the site
Engineer.
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SECTION-6
FORM OF BID

Name of the Work: Cleaning, desilting and maintenance of all city drains in Guwahati city for the
year 2018-20

BID to package No:

To
The Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati

We offer to execute the works described above and remedy any defects therein in conformity with
the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum(s) of
Rs ( Rupees

) only

We undertake, if our Bid is accepted, to commence the Works as soon as reasonably possible after
the receipt of the Engineer’s notice to commence, and to complete the whole of the works
comprised in the Contract within the time stated in the document.

We agree to abide by this Bid for the period of 3 (Three) years from the date fixed for receiving
the same, and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your
written aceptance thereof, shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any Bid you may receive.

We accept the appointment of Dispute Review Board for handling any dispute that may
unfortunately surface during the course of the contract and assure that we will fully co-operate with
the said board for amicable solution of the problem.

Dated this day of 2018
Signature
In the capacity of duly authorized to sign bids

For and on behalf of  (in block capitals or typed)
Address
Witness
Address

Occupation
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SECTION-7
(SECURITIES AND OTHER FORMS)
PERFORMANCE BANK GUARANTEE

To,

[name of The Employer]

[address of The Employer]
WHEREAS [name and address
of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.
dated to execute [name of Contract and

brief description of Works] (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up to a total of (amount of guarantee)* (Rupees
), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
period, i.e. 31° October, 2020.

Signature and seal of the guarantor

Name of Bank

Address

Date

* An amount shall be inserted by the Guarantor, representing the percentage
the Contract Price specified in the Contract including additional security for
unbalanced Bids, if any and denominated in Indian Rupees.
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Letter of Acceptance

(letter head paper of the Employer)

(date)

To:

(name and address of the Contractor)

Dear Sirs,

This is to notify you that your Bid dated for execution of

the

[name of the contract and identification number, as given in the Instructions to Bidders] for the

Contract Price of Rupees ( )

[amount in words and figures], as corrected and modified in accordance with the Instructions to

Bidders is hereby accepted.

You are hereby requested to furnish Performance Security in any of the form detailed in

Para 34.1 of ITB for an amount equivalent to Rs. Within 7 days of

the receipt of this Letter of Acceptance valid up to 28 days from the expiry of defects

Liability/Contractor’s liability/ Maintenance Period i.e. up to and sign the

contract, failing which action as stated in Para 34.3 of ITB will be taken.

Yours faithfully

Authorized signatory

Name & title of signatory

Name of Agency

Delete “corrected and” or “and modified” if any one of these applies. Delete as corrected and
modified in accordance with the Instructions to Bidders, if corrections or modifications have not
been affected.

To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the

Employer in the “Instructions to Bidders”.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(date)

To,
(name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause

34.1 and signing of the contract for the execution of

at an approved rate of

2

You are hereby instructed to proceed with the execution of the said works in accordance

with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized

to sign on behalf of The Employer)
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Agreement Form

Agreement

This agreement made the day of 20 between

(name and address of The Employer) (hereinafter called “the Employer)”

and

(name and address

of Contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute the work ‘Cleaning,

desilting and maintenance of all city drains in Guwahati city for the year 2018-20, package

No.

(herein after called “the Works”) and the Employer has

accepted the Bid by the Contractor for the execution and completion of such Works and the

remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1.

In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to and they shall be deemed
to form and be read and constructed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein conformity in all aspects with the provisions of the
Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

The following documents shall be deemed to form and be ready and constructed as part of this
Agreement viz:

i Letter of Acceptance
ii. Notice to proceed with the works:

iii. Contractor’s Bid;

iv. Condition of Contract: General and Special
V. Contract data
Vi. Additional condition
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vii. Technical Specifications

viii. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and

year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of :

Signature of Commissioner, Guwahati Municipal Corporation

Binding Signature of Contractor
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SECTION-8
DOCUMENTS TO BE FURNISHED BY THE BIDDER:

DOCUMENTS COMPRISING THE BID

The Bid to be submitted by the Bidder as shall be in 2 (Two) parts comprising the followings:
®  PART-I shall be names as “TECHNICAL BID” and shall comprise:

(ii) Bid Security & cost of bid document in form specified in SECTION-7 or as mentioned in
IFB

(iii) Qualification information and supporting documents as specified in SECTION-2.

(iv) Certificates, Undertakings, Affidavits as specified in SECTION-2/refer to clause 4.2 of ITB
(v) Undertakings that the Bid shall remain valid for the period specified in Clause 15.1 of ITB.
(vi) Undertakings that the Bidder will invest a minimum of 45% of the bid value for the work.
e  PART-Il shall be named “FINANCIAL BID” and shall comprise (Refer to clause No. 12 of ITB)

(i) Form of Bid as specified in SECTION-6.

Technical &Financial bids have to be submitted in Hard Copy.

Hard copy of Technical Bid will be sealed and marked in accordance with the sealing and marking
Clause 10 and signed at every page by the Bidder or by the Power of Attorney holder.
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