



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI

No.: GER/CE/1741/2018/05

Date: 04/10/2018

DETAILED INVITATION FOR BIDS (IFB)
LOCAL COMPETITIVE BIDDING

1. The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids from registered APWD Class I/II Roads Contractors for the works as detailed below.
2. Prices quoted should be net inclusive of all taxes, must be in Indian Rupees and shall remain valid for 90 (Ninety) days from the closing date of bid.
3. Details may be downloaded from the official website of GMC, www.gmc.assam.gov.in and www.gmcportal.in, with effect from **12/10/2018 to 25/10/2018**. Hard copies of the Bid Document will not be available for sale.
4. Bid must be accompanied by a security of the amount as specified in the Bid Document payable at Guwahati and drawn in favour of the Employer. Bid security will have to be in any of the form as specified in the bidding document and shall have to be valid for at least 45 days beyond the validity of bids. Bid must also accompany a non-refundable bid document fee as specified in the bidding documents in the form of Demand Draft/Banker's Cheque on any nationalized/schedule bank payable at Guwahati in favour of the Commissioner, Guwahati Municipal Corporation. Bids received without non-refundable document fee will be rejected.
5. Bid must be delivered to the tender box of the office of the Commissioner, Guwahati Municipal Corporation, Panbazar, Guwahati-781001 on or before 2.00 PM on **25/10/2018** and will be opened on the same date at 2.30 PM, in presence of the bidders who wish to attend or his authorized representative. If the office happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same time and venue.
6. The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected Bidder.
7. The whole tendering and evaluation process will be scrutinized and finalized by the tender Evaluation Committee, GMC and the decision taken by the committee will be binding on the bids.
8. Contractors whose work under GMC has been rescinded due to any reason or blacklisted by any other department or involved in legal litigation shall not be eligible for this bidding process.
9. Other details can be seen in the detailed bid document.
10. Name of the work mentioned as follows:

| Sl. No | Package No. | W N | Name of Work | Estimated Amount (Rs.) | Bid Security (In Rs) | | Cost of Bid Document | Period of Completion |
|--------|-------------|-----|--|------------------------|----------------------|-------------------|----------------------|----------------------|
| | | | | | For General | For SC/ST/OBC/UEE | | |
| 1 | 14FC/D-I/A | 1 | Seuj Nagar | 30.00 | 0.60 | 0.30 | 1000.00 | 2 months |
| | | 1 | Sati Jaymati Nagar Bye-lane No.3, Gotanagar Point B to junction of Aditya Kr. Path | | | | | |

| Sl. No | Package No. | W N | Name of Work | Estimated Amount (Rs.) | Bid Security (In Rs) | | Cost of Bid Document | Period of Completion |
|--------|--------------|-----|---|------------------------|----------------------|-------------------|----------------------|----------------------|
| | | | | | For General | For SC/ST/OBC/UEE | | |
| 2 | 14FC/D-I/B | 1 | B.G. Colony Pragijotish Nagar Bye-lane No.1 | 35.00 | 0.70 | 0.35 | 1000.00 | 2 months |
| | | 1 | Sati Jaymati Nagar Bye-lane No.5 | | | | | |
| 3 | 14FC/D-I/C | 2 | Joymati Nagar by lane 7 road with side drain | 10.00 | 0.20 | 0.10 | 1000.00 | 2 months |
| 4 | 14FC/D-I/D | 4 | By-lane at Nijarapar Kamakhya Colony upto Bishnu's House with Guard Wall (70mtr x 1.5mtr) | 20.00 | 0.40 | 0.20 | 1000.00 | 2 months |
| | | 4 | Repairing of Stairs- 70mtr x 2.5mtr at Nizarapar Kamakhya Colony | | | | | |
| 5 | 14FC/D-I/E | 7 | Construction of Road & drain at Nijaraban Path | 10.00 | 0.20 | 0.10 | 1000.00 | 2 months |
| 6 | 14FC/D-I/F | 8 | Machkhowa Petrol Pump Gali, Hem Baruah Road | 25.00 | 0.50 | 0.25 | 1000.00 | 2 months |
| | | 8 | Construction of drain(left side) at Kumarpara, Pasali | | | | | |
| 7 | 14FC/D-II/A | 10 | Community Centre at Solapar, Paltan Bazar near Mahamaya Than | 32.00 | 0.64 | 0.32 | 1000.00 | 2 months |
| | | 10 | Community Centre at East Manipuri Road & Sankar-Madhav Khetra Path near Guwahati Sahiya Sabha | | | | | |
| | | 10 | Tip Top Gali | | | | | |
| | | 10 | Col. J Ali Path | | | | | |
| | | 10 | Community Centre at S.K. Bhuyan Road, Ambari | | | | | |
| 8 | 14FC/D-II/D | | Improvement of Kharghuli bye lane 01 | 34.00 | 0.68 | 0.34 | 1000.00 | 2 months |
| | | 12 | Beautification and construction of Guard wall at kharghuli | | | | | |
| | | | Pensionpara bye lane | | | | | |
| 9 | 14FC/D-III/E | 19 | Improvement of Dinesh Ojha Path | 10.00 | 0.20 | 0.10 | 1000.00 | 2 months |
| 10 | 14FC/D-IV/A | 9 | Remaining portion K.B. Road, Chatribari (Old Wholesale Fish Market) | 30.00 | 0.60 | 0.30 | 1000.00 | 2 months |
| 11 | 14FC/D-V/C | 29 | Improvement of Sonaru Path at Beharbari, Ch 0.00mtr to 174.00mtr from NH-37 | 25.00 | 0.50 | 0.25 | 1000.00 | 2 months |
| | | 31 | Lichubari byelane towards Biman Bora house | | | | | |
| 12 | 14FC/D-VI/A | 6 | Construction of one number Pyre at Pachim Borigaon Cremation Ground | 20.00 | 0.40 | 0.20 | 1000.00 | 2 months |
| | | 6 | Borigaon Natun Basti Bye-lane No.2 | | | | | |
| | | 6 | Chandan Nagar Path (Borigaon) | | | | | |

| Sl. No. | Package No. | W N | Name of Work | Estimated Amount (Rs.) | Bid Security (In Rs) | | Cost of Bid Document | Period of Completion |
|---------|--------------|-----|---|------------------------|----------------------|-------------------|----------------------|----------------------|
| | | | | | For General | For SC/ST/OBC/UEE | | |
| 13 | 14FC/D-II/B | 12 | Road and steps by the side of Sakuntala Pukhuri Bye-lane No.1 (Phase-I) | 30.00 | 0.60 | 0.30 | 1000.00 | 2 months |
| | | 12 | Construction of drain at Kailashpur (Phase-I) | | | | | |
| | | 12 | Construction of drain and road from Dr. Bhupen Hazarika residence to Nizarapar Road | | | | | |
| 14 | 14FC/D-II/C | 13 | 5th Bye-lane South Sarania with drain | 18.00 | 0.36 | 0.18 | 1000.00 | 2 months |
| 15 | 14FC/D-IV/B | 15 | Construction of Ambari Gopinath Path with single drain at middle of the road | 20.00 | 0.40 | 0.20 | 1000.00 | 2 months |
| | | 15 | Construction of Road and drain of Bimala Nagar Path | | | | | |
| 16 | 14FC/D-VI/B | 17 | Construction of road and cover drain at Vivekananda Road at Kahilipara Colony Bazar | 30.00 | 0.60 | 0.30 | 1000.00 | 2 months |
| 17 | 14FC/D-III/A | 21 | Akashi Nagar Shiv Mandir Path | 17.00 | 0.34 | 0.17 | 1000.00 | 2 months |
| | | 21 | West Jyoti Nagar 6th Bye-lane | | | | | |
| | | 21 | Stairs at Nizara Path | | | | | |
| 18 | 14FC/D-III/B | 21 | Amar Path 1st Bye-lane | 13.00 | 0.26 | 0.13 | 1000.00 | 2 months |
| | | 21 | Amar Path Hill side | | | | | |
| | | 21 | Shantiban Path | | | | | |
| 19 | 14FC/D-III/C | 23 | Bishnu Pabha Nagar Path | 19.00 | 0.38 | 0.19 | 1000.00 | 2 months |
| | | 23 | Backside RPF Field | | | | | |
| | | 23 | Pub Jyotinagar Bye Lane | | | | | |
| | | 23 | Repairing of Staircase at Jyoti Nagar | | | | | |
| 20 | 14FC/D-III/D | 24 | Assam Carbon Road, Birkusi | 10.00 | 0.20 | 0.10 | 1000.00 | 2 months |
| 21 | 14FC/D-V/A | 25 | Harimandir Path, Udaypur, Lichubagan | 24.00 | 0.48 | 0.24 | 1000.00 | 2 months |
| | | 25 | From Naboday Path upto Jakir Hussain Path | | | | | |
| | | 25 | Bishnu Nagar Path near Pratiksha | | | | | |
| | | 25 | Madhuban Path | | | | | |
| 22 | 14FC/D-V/B | 26 | Milan Path bye-lane | 9.00 | 0.18 | 0.09 | 1000.00 | 2 months |
| 23 | 14FC/D-VI/C | 27 | Sandhyachal Nagar, Beharbari, Bye-lane No.3 | 18.00 | 0.36 | 0.18 | 1000.00 | 2 months |
| | | 27 | Rupe Rabha Path, Odalbakra | | | | | |
| | | 27 | Ram Krishna Path, Odalbakra | | | | | |

Memo No.: GER/CE/1741/2018/05 -A

Date: 04/10/2018

Copy to: -

1. The Chief Accounts and Audit Officer, GMC, for information.
2. The Divisional Executive Engineer, Div-I, II, III, IV, V, VI, for wide circulation.
3. Software Developer, GMC, for uploading in the GMC portal.
4. Office File.
5. Notice Board.



Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati