



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI

No.: GER/CE/1741/2018/ 12

Date: 26/10/2018


DETAILED INVITATION FOR BIDS (IFB)
LOCAL COMPETITIVE BIDDING (Re-tender)

1. The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids from registered APWD Class I/II Roads Contractors for the works as detailed below.
2. Prices quoted should be net inclusive of all taxes, must be in Indian Rupees and shall remain valid for 90 (Ninety) days from the closing date of bid.
3. Details may be downloaded from the official website of GMC, www.gmc.assam.gov.in and www.gmcportal.in, with effect from 29/10/2018 to 05/11/2018. Hard copies of the Bid Document will not be available for sale.
4. Bid must be accompanied by a security of the amount as specified in the Bid Document payable at Guwahati and drawn in favour of the Employer. Bid security will have to be in any of the form as specified in the bidding document and shall have to be valid for at least 45 days beyond the validity of bids. Bid must also accompany a non-refundable bid document fee as specified in the bidding documents in the form of Demand Draft/Banker's Cheque on any nationalized/schedule bank payable at Guwahati in favour of the Commissioner, Guwahati Municipal Corporation. Bids received without non-refundable document fee will be rejected.
5. Bid must be delivered to the tender box of the office of the Commissioner, Guwahati Municipal Corporation, Panbazar, Guwahati-781001 on or before 2.00 PM on 05/11/2018 and will be opened on the same date at 2.30 PM, in presence of the bidders who wish to attend or his authorized representative. If the office happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same time and venue.
6. The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected Bidder.
7. The whole tendering and evaluation process will be scrutinized and finalized by the tender Evaluation Committee, GMC and the decision taken by the committee will be binding on the bids.
8. Contractors whose work under GMC has been rescinded due to any reason or blacklisted by any other department or involved in legal litigation shall not be eligible for this bidding process.
9. Other details can be seen in the detailed bid document.
10. Name of the work mentioned as follows:

Sl. No	Package No.	W N	Name of Work	Estimated Amount (Rs.) in Lakhs	Bid Security (In Rs)		Cost of Bid Document	Period of Completion
					For General	For SC/ST/OBC/UEE		
1	14FC/D-I/A	1	Seuj Nagar	30.00	0.60	0.30	1000.00	2 months
		1	Sati Jaymati Nagar Bye-lane No.3, Gotanagar Point B to junction of Aditya Kr. Path					

SL No	Package No.	W N	Name of Work	Estimated Amount (Rs.) in Lakhs	Bid Security (In Rs)		Cost of Bid Document	Period of Completion
					For General	For SC/ST/OBC/UEE		
2	14FC/D-I/D	4	By-lane at Nizarapar Kamakhya Colony upto Bishnu's House with Guard Wall (70mtr x 1.5mtr)	20.00	0.40	0.20	1000.00	2 months
		4	Repairing of Stairs- 70mtr x 2.5mtr at Nizarapar Kamakhya Colony					
3	14FC/D-II/A	10	Community Centre at Solapar, Paltan Bazar near Mahamaya Than	32.00	0.64	0.32	1000.00	2 months
		10	Community Centre at East Manipuri Road & Sankar-Madhav Khetra Path near Guwahati Sahiya Sabha					
		10	Tip Top Gali					
		10	Col. J Ali Path					
		10	Community Centre at S.K. Bhuyan Road, Ambari					
4	14FC/D-II/D		Improvement of Kharghuli bye lane 01	34.00	0.68	0.34	1000.00	2 months
		12	Beautification and construction of Guard wall at kharghuli					
			Pensionpara bye lane					
5	14FC/D-III/E	19	Improvement of Dinesh Ojha Path	10.00	0.20	0.10	1000.00	2 months
6	14FC/D-VI/A	6	Construction of one number Pyre at Pachim Boragaon Cremation Ground	20.00	0.40	0.20	1000.00	2 months
		6	Boragaon Natun Basti Bye-lane No.2					
		6	Chandan Nagar Path (Boragaon)					
7	14FC/D-II/B	12	Road and steps by the side of Sakuntala Pukhuri Bye-lane No.1 (Phase-I)	30.00	0.60	0.30	1000.00	2 months
		12	Construction of drain at Kailashpur (Phase-I)					
		12	Construction of drain and road from Dr. Bhupen Hazarika's residence to Nizarapar Road					
8	14FC/D-IV/B	15	Construction of Ambari Gopinath Path with single drain at middle of the road	20.00	0.40	0.20	1000.00	2 months
		15	Construction of Road and drain of Bimala Nagar Path					
9	14FC/D-III/A	21	Akashi Nagar Shiv Mandir Path	17.00	0.34	0.17	1000.00	2 months
		21	West Jyoti Nagar 6th Bye-lane					
		21	Stairs at Nizara Path					
10	14FC/D-III/B	21	Amar Path 1st Bye-lane	13.00	0.26	0.13	1000.00	2 months
		21	Amar Path Hill side					
		21	Shantiban Path					

Sl. No	Package No.	W N	Name of Work	Estimated Amount (Rs.) in Lakhs	Bid Security (In Rs)		Cost of Bid Document	Period of Completion
					For General	For SC/ST/OBC/UEE		
11	14FC/D-III/C	23	Bishnu Pabha Nagar Path	19.00	0.38	0.19	1000.00	2 months
		23	Backside RPF Field					
		23	Pub Jyotinagar Bye Lane					
		23	Repairing of Staircase at Jyoti Nagar					
12	14FC/D-V/A	25	Harimandir Path, Udaypur, Lichubagan	24.00	0.48	0.24	1000.00	2 months
		25	From Naboday Path upto Jakir Hussain Path					
		25	Bishnu Nagar Path near Pratiksha					
		25	Madhuban Path					
13	14FC/D-VI/C	27	Sandhyachal Nagar, Beharbari, Bye-lane No.3	18.00	0.36	0.18	1000.00	2 months
		27	Rupe Rabha Path, Odalbakra					
		27	Ram Krishna Path, Odalbakra					



Commissioner
Guwahati Municipal Corporation
Guwahati-01

Memo No.: GER/CE/1741/2018/812 -A

Date: 26/10/2018

Copy to: -

1. The Chief Accounts and Audit Officer, GMC, for information.
2. The Divisional Executive Engineer, Div-I, II, III, IV, V, VI, for wide circulation.
3. Software Developer, GMC, for uploading in the GMC portal.
4. Office File.
5. Notice Board.


Commissioner
Guwahati Municipal Corporation
Guwahati-01