



GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH :: GUWAHATI

No.: GER/CE/2008/2021/Part-C/A

Date: 08/12/2022

DETAILED INVITATION FOR BIDS (IFB)
LOCAL COMPETITIVE BIDDING

1. The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids from registered Contractors of Guwahati Municipal Corporation for the works as detailed below.
2. Prices quoted should be net inclusive of all taxes, must be in Indian Rupees and shall remain valid for 90 (Ninety) days from the closing date of bid.
3. Details may be downloaded from the official website of GMC, www.gmc.assam.gov.in and with effect from 12/12/2022 to 05/01/2023, Hard copies of the Bid Document will not be available for sale.
4. Bid must be accompanied by a security of the amount as specified in the Bid Document payable at Guwahati and drawn in favour of the Employer. Bid security will have to be in any of the form as specified in the bidding document and shall have to be valid for at least 45 days beyond the validity of bids. Bid must also accompany a non-refundable bid document fee as specified in the bidding documents in the form of Demand Draft/Banker's Cheque on any nationalized/schedule bank payable at Guwahati in favour of the Commissioner, Guwahati Municipal Corporation. Bids received without non-refundable document fee will be rejected.
5. Bid must be delivered to the tender box of the office of the Commissioner, Guwahati Municipal Corporation, 2nd Floor, GMDA Office, Bhangagarh, Guwahati-781005 on or before 2.00 PM on 05/01/2023 and will be opened on the same date at 2.30 PM, in presence of the bidders who wish to attend or his authorized representative. If the office happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same time and venue.
6. The Undersigned reserves the right to accept or reject any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected Bidder.
7. The whole tendering and evaluation process will be scrutinized and finalized by the tender Evaluation Committee, GMC or any agency assigned by GMC and the decision taken by the committee will be binding on the bids.
8. Contractors whose work under GMC has been rescinded due to any reason or blacklisted by any other department or involved in legal litigation shall not be eligible for this bidding process.
9. Other details can be seen in the detailed bid document.
10. It is desired to monitor the works through independent neutral 3rd party agencies for smooth execution and completion of the work. In this context 1% will be deducted from the bill value and will be paid to the monitoring agency by GMC.
11. Geo-tagging shall be done by the bidder and the Geo-Tagged information shall be submitted by the bidder along with the bill and shall be produced as and when asked by GMC. The bidder has

to submit photographs of work before /during and after completion of work along with geo-tag information.

12. The Contractor will have to provide plaque/Signage board in permanent nature mentioning name of work, contractor name, fund, amount etc as per prescribed format.

13. Name of the work mentioned as follows:

Sl.No.	Div	Old W/N	Name of Scheme	Estimated Amount	Bid Security		Cost of Bid Document	Periods of Completion
					For General	For SC/ST/OBC/UEE		
1	I	2	Construction of road & drain at Main road 3no FG colony, W/N-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
2	I	2	Construction of main drain at joymoti nagar by lane 13 connecting BBC sankar nagar, W/N-2	Rs. 15,20,000.00	30,400.00	15,200.00	1,000.00	3 months
3	I	2	Construction of road & drain at Ananda nagar sani mandir, W/N-2	Rs. 21,00,000.00	42,000.00	21,000.00	1,000.00	3 months
4	I	2	Loco Colony Kali Mandir Bot Tola Raod, W/n-2	Rs. 13,50,000.00	27,000.00	13,500.00	1,000.00	3 months
5	I	2	Main drain with CC Road at Garh Pandu Hospital, W/n-2	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
6	I	2	Construction of Jaymati Nagar Main Drain with byelane 1 & 2 Drain, W/n-2	Rs. 18,50,000.00	37,000.00	18,500.00	1,000.00	3 months
7	I	2	Pandu Bazar back Side Road & drain, W/n-2	Rs. 8,50,000.00	17,000.00	8,500.00	1,000.00	3 months
8	I	2	Ananda Nagar Sani Mandir with RCC Load bearing drain, W/n-2	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
9	I	2	Ananda Nagar Sankar Nagar Connecting Road & Drain, W/n-2	Rs. 20,10,000.00	40,200.00	20,100.00	1,000.00	3 months
10	I	2	Drain at Lalmath near Buble House to Joymoti Nagar Main drain with CC Road, W/n-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
11	I	2	Construction of main drain at Joymoti Nagar which is connected with byelane 3,4,5,6 drain with CC road, W/n-2	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months

12	I	2	Institute Colony byelane with bricks drain near Pandu Bazar, W/n-2	Rs. 20,00,000.00	40,000.00	20,000.00	1,000.00	3 months
13	I	2	BBC Sankar Nagar Drain with byelane at Pandu (four nos of drain), W/n-2	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
14	I	2	Construction of drain with byelane 7B at Joymoti Nagar Pandu,	Rs. 19,12,000.00	38,240.00	19,120.00	1,000.00	3 months
15	I	2	Construction of byelane with side drain towards connected with lane no 7 at Joymoti Nagar, W/n-2	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
16	I	2	Improvement of drain & road near Shyama Prashad Mukharjee Bhawan at Adabari Colony, W/n-2	Rs. 18,50,600.00	37,012.00	18,506.00	1,000.00	3 months
17	I	2	Sankar Nagar byelane-4 with RCC drain with CC Road, W/n-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
18	I	2	BBC Sankar Nagar Connecting drain no 2,3,4, W/n-2	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
19	I	2	Construction of new drain at byelane no-12 at Joymoti Naga	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
20	I	2	Construction of cross bridge culvert with CC Road at byelane 13 Joymoti Nagar Pandu, W/n-2	Rs. 17,00,500.00	34,010.00	17,005.00	1,000.00	3 months
21	I	2	Construction of drain at Acharji Gali Pandu , W/n-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
22	I	2	Improvement of road with drain at Shyama Prasad Road	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
23	I	2	Construction of RCC drain with CC road at Shiv Mandir Road, Joymoti Nagar	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
24	I	2	Construction of Triangular Colony at Pandu	Rs. 18,70,000.00	37,400.00	18,700.00	1,000.00	3 months
25	I	2	Improvement of drain with Road (ICBP)	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months

26	I	2	Construction of Kailash Nagar drain with CC road (Part-I)	Rs. 18,00,600.00	36,012.00	18,006.00	1,000.00	3 months
27	I	2	Construction of Kailash Nagar main drain with CC road	Rs. 20,00,000.00	40,000.00	20,000.00	1,000.00	3 months
28	I	2	Construction of Joymoti Nagar Socio Cultural Organisation	Rs. 17,00,500.00	34,010.00	17,005.00	1,000.00	3 months
29	I	3	Improvement of Bara Bazar Meat Market Road, W/n-3	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
30	I	3	Rest Camp Shuttle Gate byelane, W/n-3	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
31	I	3	Basfor Colony drain (Harijan-1), W/n-3	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
32	I	3	Basfor Colony drain (Harijan-2), W/n-3	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
33	I	3	Construction of Road at Pandu Bazar Connecting road	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
34	I	3	Construction of drain at Sanimandir to Sitola mandir	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
35	I	4	Ram Krishna Mission Road & Drain, W/n-4	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
36	I	4	Temple Ghat Tini Pukhuri byelane with drain, W/n-4	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
37	I	4	Construction of Hill Top Colony road & drain with Cross Culvert	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
38	I	4	Construction of road & drain near Mahila sammittee temple ghat	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
39	I	4	Construction of road & drain at nursery, W/N-4	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
40	I	4	Construction of Road & drain near manasha mandir temple ghat, W/N-4	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
41	I	4	Construction of guard wall at temple ghat, W/N-4	Rs. 18,50,000.00	37,000.00	18,500.00	1,000.00	3 months
42	I	1	Construction of road and drain at Bhupen Hazarika path, Lankeswar, W/N-1	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months

43	I	1	Construction of road & drain at at Nizarapur path, jalukbari, W/N-1	Rs. 15,50,000.00	31,000.00	15,500.00	1,000.00	3 months
44	I	1	Construction of drain at gaunbura para main road, W/N-1	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
45	I	1	Sundarbari in fornt of Ayurvedic College gate, Jalukbari	Rs. 13,00,000.00	26,000.00	13,000.00	1,000.00	3 months
46	I	1	Development of Idga Flied at Garigaon	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
47	I	5	Construction of Puberun path, Adingiri, W/N-5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
48	I	5	Construction of box drain with road bye lane no 2 PNGB road near Rubul Ch Deka house state treasurer BJP, W/N-5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
49	I	5	Construction of Milanpath, adimgiri, W/N-5, Div-1, W/N-5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
50	I	5	Improvement of Sankardev Nagar Path, W/n-5, Nilachalpur, Maligaon, West Ghy	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
51	I	5	Construction of road & drain at Maniruddin path	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
52	I	5	Construction of Sankar Madhab bye lane no 1 from railway track	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
53	VI	6	Improvement of Athparia Path, Krishnapuri Nagar, West Boragaon	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
54	VI	6	Construction of drain & road at Byelane no 4 (right side) Banabasu Path of Champak Nagar, Ganeshpara Banabasu Path, Ghy 25	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
55	VI	6	Construction of drain & road at Ganeshpara Boropath Byelane-3	Rs. 16,50,000.00	33,000.00	16,500.00	1,000.00	3 months

56	VI	6	Improvement of Lachitgarh Bye lane near Brinda Hotel, W/No. 6	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
57	VI	6	Improvement of Kalicharan Deka Path phase- I, Dhopolia W/No.6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
58	VI	6	Improvement of Tanu Ram Deka Path . Jyotikuchi	Rs. 9,00,000.00	18,000.00	9,000.00	1,000.00	3 months
59	VI	6	Construction of retaining wall at Basistha river bank near Amiya Nagar, W/n-6	Rs. 24,00,000.00	48,000.00	24,000.00	1,000.00	3 months
60	VI	6	Improvement of Sammanya Path near Buddhbaria Bazar W/no. 6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
61	VI	6	Improvement of Pamohi Bye lane Group -C, W/No. 6	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
62	VI	6	Improvement of Rupkonwar Path bye lane -03. Jonaki Nagar, Group -A, W/No-6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
63	VI	6	Improvement of Pamohi Bye lane Group -B, W/No. 6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
64	VI	6	Improvement of Pamohi Bye lane Group -A, W/No. 6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
65	VI	7	Construction of road and drain at Dilip Huzuri path byelanes	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
66	VI	7	Improvement of Milan Path Tula Factory, Fatasil Ambari	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
67	VI	7	Construction of Dilip Huzuri Path Part of Bishnu Nagar Area	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
68	IV	8	Improvement of Gajen Kalita Path, FA Road Kumarpara , opposite Aashi Pride between HDFC Bank ATM & Prachi Medicos	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
69	VI	16	Construction of Geetanjali Path, Gobinda Nagar	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
70	VI	16	Improvement of Ganapati Nagar Path Group- B, Lalganesh	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months

71	VI	16	Improvement of Gobinda Nagar bye lane-8 Lalganesh, W/no.16	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
72	VI	16	Improvement of Sewali Path, Bhaskarnagar	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
73	VI	16	Repairing of east mora bharalu road at bhaskar nagar	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
74	VI	16	Construction of bye lane 1 and left out part of Shanti Nagar lane, near Odalbakra Police outpost	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
75	VI	17	Improvement of Sankar Nagar bye lane 8-A, W/no. 17	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
76	VI	27	Improvement of bye lane at Dakhin Barsojai , W/no.27	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
77	VI	27	Construction of Lachit Bagh-Hazarika Path and its bye lane no. 1. Bohagi Nagar, Saukuchi	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
78	VI	27	Improvement of Bye lane of Bishnu Rabha Path near Car wash Group-B, W/No. 27	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
79	VI	27	Construction of RCC underground drain at Nilachal Path bye lane, Odalbakra W/No. 27	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
80	VI	27	Improvement of Sampriti Path, Dakhingaon W/No. 27	Rs. 7,16,000.00	14,320.00	7,160.00	1,000.00	3 months
81	VI	27	Construction of drain & road Trinayan Path Nalapara, Behind Shamford School	Rs. 16,00,500.00	32,010.00	16,005.00	1,000.00	3 months
82	VI	27	Akashi Path byelane-2, link road Shiv Charan Boro Path Saukuchi	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
83	VI	27	2nd Byelane Sankar Dev Path of Gopal Bora Road Nalapara	Rs. 18,00,500.00	36,010.00	18,005.00	1,000.00	3 months


84	VI	27	Construction of Road at Jugashree Nagar (Sonaiguli) main road from Rajahuwa Namghar to Byelane no 5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
85	VI	27	Improvement of Jairam Medhi Path, Saukuchi	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
86	VI	27	Improvement of Pragati Path byelane-2, Saukuchi	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
87	VI	27	Construction of Sandhasal Nagar,	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
88	VI	27	Improvement of Jatin Tamuli Path	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
89	II		Construction of CK Road	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
90	II	11	Improvement of the drains near Borthakur Clinic, Kharghuli (Left Side), ward no. 11.	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
91	II	11	Improvement of the drains near Borthakur Clinic, Kharghuli (Right Side), ward no. 11.	Rs. 22,00,000.00	44,000.00	22,000.00	1,000.00	3 months
92	II	11	Improvement of the drains near Borthakur Clinic, Kharghuli (both Side), ward no. 11.	Rs. 21,00,000.00	42,000.00	21,000.00	1,000.00	3 months
93	II	11	Constructon of Lakhi mandir path, bye lane of Udaygiori hill side, Kharghuli	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
94	II	11	Construction of upper luit pur namghar road, Kharghuli Hill side	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
95	II	12	Improvement of JayRam das path near bishnu mandir, Silpukhuri, ward no. 12.	Rs. 20,00,000.00	40,000.00	20,000.00	1,000.00	3 months
96	II	12	Construction of road and drain Raghunath Choudhury path bye lane 01	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
97	II	12	Construction of road and drain AEI and Milanpur connecting road bye lane 02, Krishna nagar	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
98	II	12	Improvement of Amiya Nagar road near APRO (Hill side)	Rs. 20,70,700.00	41,414.00	20,707.00	1,000.00	3 months

99	II	12	Sashtri Path Silpukhuri remainig portion	Rs. 7,00,000.00	14,000.00	7,000.00	1,000.00	3 months
100	II	12	Construction of RCC box drain with cross culvert infront of Holy Child School W/no-12	Rs. 24,00,000.00	48,000.00	24,000.00	1,000.00	3 months
101	II	12	Improvement of Step Road at Krishnanagar Hill side to Amiya Nagar Hill Side	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
102	II	12	Construction of RCC Box Drain at Namoni Amiya Nagar Nizarapar to Belortol Hill Side (Leftside)	Rs. 22,00,000.00	44,000.00	22,000.00	1,000.00	3 months
103	II	12	Construction of RCC Box Drain at Namoni Amiya Nagar Nizarapar to Belortol Hill Side (Rightside)	Rs. 20,22,000.00	40,440.00	20,220.00	1,000.00	3 months
104	II	12	Construction of guard wall and road Amiya nagar near Tai Ahom Tample	Rs. 21,00,000.00	42,000.00	21,000.00	1,000.00	3 months
105	IV	13	Construction of road and drain Kasturba nagar hill side road, South saranja near Iskan mandir	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
106	IV	13	Construction of road and drain Lachit nagar bye lane 9. sub bye lane 3	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
107	IV	13	Improvement of Drain & Wall Islampur Road, ward no. 13.	Rs. 5,00,000.00	10,000.00	5,000.00	1,000.00	3 months
108	IV	13	Reparing and renovation of Narmada path soap Factory, Gandhi basti	Rs. 6,09,100.00	12,182.00	6,091.00	1,000.00	3 months
109	IV	18	Construction of professor colony road , Birubari	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
110	IV	18	Improvement of Raghunath Path byelane of Ram Krishna Path (West Ghy)	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
111	III		Improvement of Baliran Teron road, bye lane no 02	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months

112	III	19	Construction of road and drain Sundaram path, Jatiya bye lane 5, hill side	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
113	III	21	Construction of road and drain Giri Path ganesh nagar hill side Gitanagar	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
114	III	21	Construction of Milanpur Namghar byelane with RCC box drain (Part-I)	Rs. 24,00,000.00	48,000.00	24,000.00	1,000.00	3 months
115	III	21	Construction of Milanpur Namghar byelane with RCC box drain (Part-II)	Rs. 23,50,000.00	47,000.00	23,500.00	1,000.00	3 months
116	III	21	Construction of Milanpur Namghar byelane with RCC box drain (Part-III)	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
117	III	21	Construction of road and drain Surjayday path, Piyali phukan nagar (East Side)	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
118	III	22	Improvement of Ram Nagar byelane 3, Noonmati (Part-I)	Rs. 13,00,000.00	26,000.00	13,000.00	1,000.00	3 months
119	III	22	Construction of Shiv Mandir Path Gopal Nagar	Rs. 15,25,000.00	30,500.00	15,250.00	1,000.00	3 months
120	III	22	Improvement of link road from pani tanki Gopal Nagar, Noonmati	Rs. 13,50,000.00	27,000.00	13,500.00	1,000.00	3 months
121	III	22	Improvement of Luit Nagar byelane-1 right side W/n-22	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
122	III	24	Construction of Amar Ghar Road at Baikunthapur, Pathar Quarry	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
123	V	25	Improvement of byelane no 9, pragati nagar, satgaon Part-A	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
124	V	25	Construction of covered drain at Byelane-7, Dr. Zakir Husain Path starting from K.K.Handique Road side.	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
125	V	25	Milijuli Path byelane-5 Satgaon Noapara	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
126	V	26	Ganesh Path, Supermarket	Rs. 10,72,000.00	21,440.00	10,720.00	1,000.00	3 months
127	V	26	JP Agarwala Path, Kahilipara	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months

128	V	26	Sweeper colony Rukmini Nagar near WTP	Rs. 9,00,000.00	18,000.00	9,000.00	1,000.00	3 months
129	V	26	Improvement of Chitraban Path, Kalyani Nagar, Kahilipara	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
130	V	26	Constructi of Swahid Dilip Huzuri Path byelane-1, Dispur	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
131	V	26	Rangamancha Path near Water Tank Rukmini Nagar, w/n-26 (Mayuri Path)	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
132	V	26	Construction of drain & road at Uttam Path Bhagaduttapur, Kahilipara	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
133	V	26	Construction of drain & road at Surabhi Path Janakpur Kahilipara	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
134	V	26	Improvement of approach road by the side of Jatiya Vidyalay Path, Kahilipara	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
135	V	26	Improvement of sublane of byelane 2 Dilip Huzuri Path	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
136	III	26	Construction of byelane near bharat petrol pump near kahilipara	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
137	V	26	Improvement of Nizan Path byelane of Dilip Hujuri Path. W/no-26	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
138	V	26	Improvement of Mriganabhi Path, Kahilipara W/n-26	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
139	V	26	Hari Mandir Road near Downtown Hospital	Rs. 16,50,000.00	33,000.00	16,500.00	1,000.00	3 months
140	V	28	Improvement of Jatia Swahid Path, bye lane of BN Saikia Road, W/n-28	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
141	V	28	Improvement of Mandir path, Bhetapara, W/n-28	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
142	V	28	Construction of Dr. Anil Phukan Path, Beltola	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
143	V	28	Improvement of drain at Nabadurga Path Bongaon	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months

144	V	29	Improvement of sub byelane of left bye lane no. 1, LNB path	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
145	V	29	Improvement of Sewali path, Hatigaon near Meghmallaer housing complex, W/n-29	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
146	V	29	Bishnujyoti path bye lane-3, Hatigaon, Part-A, W/n-29	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
147	V	29	Ramdhenu Path byelane-3 Nagarik Path Chandan Nagar Ghoramara near MP Academy	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
148	V	29	Nabajyoti Path Sijubari Hatigaon	Rs. 15,50,000.00	31,000.00	15,500.00	1,000.00	3 months
149	V	29	Construction of Road at Meenharz Path, Sijubari	Rs. 15,50,000.00	31,000.00	15,500.00	1,000.00	3 months
150	V	29	Improvement of Chandan Nagar byelane-2, Sivamandir Path	Rs. 9,00,000.00	18,000.00	9,000.00	1,000.00	3 months
151	V	29	Construction of Road at a residential cluster at Mirzan -nagar, Mirzaghalib Path byelane-1	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
152	V	30	Khanapara Farm Gate Janapath, 2nd byelane	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
153	V	30	Construction of Basistha Bijoypur Path	Rs. 13,50,000.00	27,000.00	13,500.00	1,000.00	3 months
154	V	30	Construction of Borpathar Surjyadoy Path	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
155	V	30	Development of Link Road between Gandhi Nagar & Milijuli Path along with byelane-3 (Jagannath Colony)	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
156	V	31	Improvement of Bima path darandah, Panjabari	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
157	V	31	Improvement of road bye lane 12, Juripar	Rs. 11,70,000.00	23,400.00	11,700.00	1,000.00	3 months


Commissioner
Guwahati Municipal Corporation
Guwahati-01

Memo No.: GER/CE/2008/2021/Part-C/4 -A

Date: 08 / 12 / 2022

Copy to: -

1. P.S. to Hon'ble Mayor, GMC for favour of kind appraisal of Hon'ble Mayor, GMC
2. The Chief Accounts and Audit Officer, GMC, for information.
3. The Divisional Executive Engineer, Div-I, II, III, IV, V, VI, for wide circulation.
4. Software Developer, GMC, for uploading in the GMC portal.
5. Office File.
6. Notice Board.


Commissioner
Guwahati Municipal Corporation
Guwahati-01