



**GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH ::
GUWAHATI**

No.: GER/ CE/2008/2021/Part-B/ 05

Date: 08/02/2022

INVITATION FOR BIDS (IFB)

The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids for "Improvement of Various works under 2nd Installment of 15th FC for the FY 2020-21 during the FY 2021-22", in following packages.

Sl.No.	W/N	Name of Scheme	Estimated Amount	Bid Security		Cost of Bid Document	Periods of Completion
				For General	For SC/ST/OBC/UEE		
1	2	Construction of road & drain at Main road 3no FG colony, W/N-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
2	2	Construction of main drain at Joymoti nagar by lane 13 connecting HBC sankar nagar, W/N-2	Rs. 15,20,000.00	30,400.00	15,200.00	1,000.00	3 months
3	2	Construction of road & drain at Ananda nagar sani mandir, W/N-2	Rs. 21,00,000.00	42,000.00	21,000.00	1,000.00	3 months
4	2	Loco Colony Kali Mandir Bot Tola Road, W/n-2	Rs. 13,50,000.00	27,000.00	13,500.00	1,000.00	3 months
5	2	Main drain with CC Road at Garh Pandu Hospital, W/n-2	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
6	2	Construction of Jaymati Nagar Main Drain with byelane 1 & 2 Drain, W/n-2	Rs. 18,50,000.00	37,000.00	18,500.00	1,000.00	3 months
7	2	Pandu Bazar back Side Road & drain , W/n-2	Rs. 8,50,000.00	17,000.00	8,500.00	1,000.00	3 months
8	2	Ananda Nagar Sani Mandir with RCC Load bearing drain, W/n-2	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
9	2	Ananda Nagar Sankar Nagar Connecting Road & Drain, W/n-2	Rs. 20,10,000.00	40,200.00	20,100.00	1,000.00	3 months
10	2	Drain at Lalmath near Bhubla House to Joymoti Nagar Main drain with CC Road, W/n-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
11	2	Construction of main drain at Joymoti Nagar which is connected with byelane 3,4,5,6 drain with CC road, W/n-2	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
12	2	Institute Colony byelane with bricks drain near Pandu Bazar, W/n-2	Rs. 20,00,000.00	40,000.00	20,000.00	1,000.00	3 months

13	2	BBC Sankar Nagar Drain with byelane at Pandu (four nos of drain), W/n-2	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
14	2	Construction of drain with byelane 7B at Joymoti Nagar Pandu,	Rs. 19,12,000.00	38,240.00	19,120.00	1,000.00	3 months
15	2	Construction of byelane with side drain towards connected with lane no 7 at Joymoti Nagar, W/n-2	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
16	2	Improvement of drain & road near Shyama Prashad Mukharjee Bhawan at Adabari Colony, W/n-2	Rs. 18,50,600.00	37,012.00	18,506.00	1,000.00	3 months
17	2	Sankar Nagar byelane-4 with RCC drain with CC Road, W/n-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
18	2	BBC Sankar Nagar Connecting drain no 2,3,4, W/n-2	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
19	2	Construction of new drain at byelane no-12 at Joymoti Naga	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
20	2	Construction of cross bridge culvert with CC Road at byelane 13 Joymoti Nagar Pandu, W/n-2	Rs. 17,00,500.00	34,010.00	17,005.00	1,000.00	3 months
21	2	Construction of drain at Acharji Gali Pandu , W/n-2	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
22	2	Improvement of road with drain at Shyama Prasad Road	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
23	2	Construction of RCC drain with CC road at Shiv Mandir Road, Joymoti Nagar	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
24	2	Construction of Triangular Colony at Pandu	Rs. 18,70,000.00	37,400.00	18,700.00	1,000.00	3 months
25	2	Improvement of drain with Road (ICBP)	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
26	2	Construction of Kailash Nagar drain with CC road (Part-I)	Rs. 18,00,600.00	36,012.00	18,006.00	1,000.00	3 months
27	2	Construction of Kailash Nagar main drain with CC road	Rs. 20,00,000.00	40,000.00	20,000.00	1,000.00	3 months
28	2	Construction of Joymoti Nagar Socio Cultural Organisation	Rs. 17,00,500.00	34,010.00	17,005.00	1,000.00	3 months
29	3	Improvement of Bara Bazar Meat Market Road, W/n-3	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
30	3	Rest Camp Shuttle Gate byelane, W/n-3	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
31	3	Basfor Colony drain (Harijan-1), W/n-3	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
32	3	Basfor Colony drain (Harijan-2), W/n-3	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
33	3	Construction of Road at Pandu Bazar Connecting road	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months

34	3	Construction of drain at Sanimandir to Sitola mandir	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
35	4	Ram Krishna Mission Road & Drain, W/n-4	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
36	4	Temple Ghat Tini Pukhuri byelane with drain, W/n-4	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
37	4	Construction of Hill Top Colony road & drain with Cross Culvert	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
38	4	Construction of road & drain near Mahila sammittee temple ghat	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
39	4	Construction of road & drain at nursery. W/N-4	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
40	4	Construction of Road & drain near manasha mandir temple ghat, W/N-4	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
41	4	Construction of guard wall at temple ghat, W/N-4	Rs. 18,50,000.00	37,000.00	18,500.00	1,000.00	3 months
42	1	Construction of road and drain at Bhupen Hazarika path, Lankeswar, W/N-1	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
43	1	Construction of road & drain at at Nizarapur path, jalukbari, W/N-1	Rs. 15,50,000.00	31,000.00	15,500.00	1,000.00	3 months
44	1	Construction of drain at gaunbura para main road, W/N-1	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
45	1	Sundarbari in fornt of Ayurvedic College gate, Jalukbari	Rs. 13,00,000.00	26,000.00	13,000.00	1,000.00	3 months
46	1	Development of Idga Flied at Garigaon	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
47	5	Construction of Puberun path, Adingiri, W/N-5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
48	5	Construction of box drain with road bye lane no 2 PNGB road near Rubul Ch Deka house state treasurer BJP, W/N-5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
49	5	Construction of Milanpath, adimgiri, W/N-5, Div-1, W/N-5	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
50	5	Improvement of Sankardev Nagar Path, W/n-5, Nilachalpur, Maligaon, West Ghy	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
51	5	Construction of road & drain at Maniruddin path	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
52	5	Construction of Sankar Madhab bye lane no 1 from railway track	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
53	6	Improvement of Athparia Path, Krishnapuri Nagar, West Boragaon	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months

54	6	Construction of drain & road at Byelane no 4 (right side) Banabasu Path of Champak Nagar, Ganeshpara Banabasu Path, Ghy 25	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
55	6	Construction of drain & road at Ganeshpara Boropath Byelane-3	Rs. 16,50,000.00	33,000.00	16,500.00	1,000.00	3 months
56	6	Improvement of Lachitgarh Bye lane near Brinda Hotel, W/No. 6	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
57	6	Improvement of Kalicharan Deka Path phase- I, Dhopolia W/No.6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
58	6	Improvement of Tanu Ram Deka Path , Jyotikuchi	Rs. 9,00,000.00	18,000.00	9,000.00	1,000.00	3 months
59	6	Construction of retaining wall at Basistha river bank near Amiya Nagar, W/n-6	Rs. 24,00,000.00	48,000.00	24,000.00	1,000.00	3 months
60	6	Improvement of Sammanya Path near Budhbaria Bazar W/no. 6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
61	6	Improvement of Pamohi Bye lane Group -C, W/No. 6	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
62	6	Improvement of Rupkonwar Path bye lane -03, Jonaki Nagar, Group -A, W/No-6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
63	6	Improvement of Pamohi Bye lane Group -B, W/No. 6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
64	6	Improvement of Pamohi Bye lane Group -A, W/No. 6	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
65	7	Construction of road and drain at Dilip Huzuri path byelanes	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
66	7	Improvement of Milan Path Tula Factory, Fatasil Ambari	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
67	7	Construction of Dilip Huzuri Path Part of Bishnu Nagar Area	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
68	8	Improvement of Gajen Kalita Path, FA Road Kumarpara , opposite Aashi Pride between HDFC Bank ATM & Prachi Medicos	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
69	16	Construction of Geetanjali Path, Gobinda Nagar	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
70	16	Improvement of Ganapati Nagar Path Group- B, Lalganesh	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
71	16	Improvement of Gobinda Nagar bye lane-8 Lalganesh, W/no.16	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
72	16	Improvement of Sewali Path, Bhaskarnagar	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
73	16	Repairing of east mora bharalu road at bhaskar nagar	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months

74	16	Construction of bye lane 1 and left out part of Shanti Nagar lane, near Odalbakra Police outpost	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
75	17	Improvement of Sankar Nagar bye lane 8-A, W/no. 17	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
76	27	Improvement of bye lane at Dakhin Barsojai , W/no.27	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
77	27	Construction of Lachit Bagh-Hazarika Path and its bye lane no. 1, Bohagi Nagar, Saukuchi	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
78	27	Improvement of Bye lane of Bishnu Rabha Path near Car wash Group-B, W/No. 27	Rs. 19,00,000.00	38,000.00	19,000.00	1,000.00	3 months
79	27	Construction of RCC underground drain at Nilachal Path bye lane, Odalbakra W/No. 27	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
80	27	Improvement of Sampriti Path, Dakhingaon W/No. 27	Rs. 7,16,000.00	14,320.00	7,160.00	1,000.00	3 months
81	27	Construction of drain & road Trinayan Path Nalapara, Behind Shamford School	Rs. 16,00,500.00	32,010.00	16,005.00	1,000.00	3 months
82	27	Akashi Path byelane-2, link road Shiv Charan Boro Path Saukuchi	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
83	27	2nd Byelane Sankar Dev Path of Gopal Bora Road Nalapara	Rs. 18,00,500.00	36,010.00	18,005.00	1,000.00	3 months
84	27	Construction of Road at Jugashree Nagar (Sonaiguli) main road from Rajahuwa Namghar to Byelane no 5'	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
85	27	Improvement of Jairam Medhi Path , Saukuchi	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
86	27	Improvement of Pragati Path byelane-2, Saukuchi	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
87	27	Construction of Sandhasal Nagar,	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
88	27	Improvement of Jatin Tamuli Path	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
89		Construction of CK Road	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
90	11	Improvement of the drains near Borthakur Clinic, Kharghuli (Left Side), ward no. 11.	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
91	11	Improvement of the drains near Borthakur Clinic, Kharghuli (Right Side), ward no. 11.	Rs. 22,00,000.00	44,000.00	22,000.00	1,000.00	3 months
92	11	Improvement of the drains near Borthakur Clinic, Kharghuli (both Side), ward no. 11.	Rs. 21,00,000.00	42,000.00	21,000.00	1,000.00	3 months

93	11	Constructon of Lakhi mandir path, bye lane of Udaygiori hill side, Kharghuli	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
94	11	Construction of upper luit pur namghar road, Kharghuli Hill side	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
95	12	Improvement of JayRam das path near bishnu mandir, Silpukhuri, ward no. 12.	Rs. 20,00,000.00	40,000.00	20,000.00	1,000.00	3 months
96	12	Construction of road and drain Raghunath Choudhury path bye lane 01	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
97	12	Construction of road and drain AEI and Milanpur connecting road bye lane 02, Krishna nagar	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
98	12	Improvement of Amiya Nagar road near APRO (Hill side)	Rs. 20,70,700.00	41,414.00	20,707.00	1,000.00	3 months
99	12	Sashtri Path Silpukhuri remaing portion	Rs. 7,00,000.00	14,000.00	7,000.00	1,000.00	3 months
100	12	Construction of RCC box drain with cross culvert infront of Holy Child School W/no-12	Rs. 24,00,000.00	48,000.00	24,000.00	1,000.00	3 months
101	12	Improvement of Step Road at Krishnanagar Hill side to Amiya Nagar Hill Side	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
102	12	Construction of RCC Box Drain at Namoni Amiya Nagar Nizarapar to Belortol Hill Side (Leftside)	Rs. 22,00,000.00	44,000.00	22,000.00	1,000.00	3 months
103	12	Construction of RCC Box Drain at Namoni Amiya Nagar Nizarapar to Belortol Hill Side (Rightside)	Rs. 20,22,000.00	40,440.00	20,220.00	1,000.00	3 months
104	12	Construction of guard wall and road Amiya nagar near Tai Ahom Temple	Rs. 21,00,000.00	42,000.00	21,000.00	1,000.00	3 months
105	13	Construction of road and drain Kasturba nagar hill side road, South sarania near Iskan mandir	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
106	13	Construction of road and drain Lachit nagar bye lane 9. sub bye lane 3	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
107	13	Improvement of Drain & Wall Islampur Road, ward no. 13.	Rs. 5,00,000.00	10,000.00	5,000.00	1,000.00	3 months
108	13	Reparing and renovation of Narmada path soap Factory, Gandhi basti	Rs. 6,09,100.00	12,182.00	6,091.00	1,000.00	3 months
109	18	Construction of professor colony road , Birubari	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
110	18	Improvement of Raghunath Path byelane of Ram Krishna Path (West Ghy)	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months

111		Improvement of Baliran Teron road, bye lane no 02	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
112	19	Construction of road and drain Sundaram path, Jatiya bye lane 5, hill side	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
113	21	Construction of road and drain Giri Path ganesh nagar hill side Gitanagar	Rs. 8,00,000.00	16,000.00	8,000.00	1,000.00	3 months
114	21	Construction of Milanpur Namghar byelane with RCC box drain (Part-I)	Rs. 24,00,000.00	48,000.00	24,000.00	1,000.00	3 months
115	21	Construction of Milanpur Namghar byelane with RCC box drain (Part-II)	Rs. 23,50,000.00	47,000.00	23,500.00	1,000.00	3 months
116	21	Construction of Milanpur Namghar byelane with RCC box drain (Part-III)	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
117	21	Construction of road and drain Surjayday path, Piyali phukan nagar (East Side)	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
118	22	Improvement of Ram Nagar byelane 3, Noonmati (Part-I)	Rs. 13,00,000.00	26,000.00	13,000.00	1,000.00	3 months
119	22	Construction of Shiv Mandir Path Gopal Nagar	Rs. 15,25,000.00	30,500.00	15,250.00	1,000.00	3 months
120	22	Improvement of link road from pani tanki Gopal Nagar, Noonmati	Rs. 13,50,000.00	27,000.00	13,500.00	1,000.00	3 months
121	22	Improvement of Luit Nagar byelane-1 right side W/n-22	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
122	24	Construction of Amar Ghar Road at Baikunthapur, Pathar Quarry	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
123	25	Improvement of Lakhipriya path, satgaon, Part-A, W/n-25	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
124	25	Improvement of Lakhipriya path, satgaon, Part-B, W/n-25	Rs. 13,00,000.00	26,000.00	13,000.00	1,000.00	3 months
125	25	Improvement of byelane no 9, pragati nagar, satgaon Part-A	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
126	25	Construction of covered drain at Byelane-7, Dr. Zakir Husain Path starting from K.K.Handique Road side.	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
127	25	Milijuli Path byelane-5 Satgaon Noapara	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
128	26	Ganesh Path, Supermarket	Rs. 10,72,000.00	21,440.00	10,720.00	1,000.00	3 months
129	26	JP Agarwala Path, Kahilipara	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
130	26	Sweeper colony Rukmini Nagar near WTP	Rs. 9,00,000.00	18,000.00	9,000.00	1,000.00	3 months
131	26	Improvement of Chitraban Path, Kalyani Nagar, Kahilipara	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months

132	26	Constructi of Swahid Dilip Huzuri Path byelane-1, Dispur	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
133	26	Rangamancha Path near Water Tank Rukmini Nagar, w/n-26 (Mayuri Path)	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
134	26	Construction of drain & road at Uttam Path Bhagaduttapur, Kahilipara	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
135	26	Construction of drain & road at Surabhi Path Janakpur Kahilipara	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
136	26	Improvement of approach road by the side of Jatiya Vidyalay Path, Kahilipara	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
137	26	Improvement of sublane of byelane 2 Dilip Huzuri Path	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
138	26	Construction of byelane near bharat petrol pump near kahilipara	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
139	26	Improvement of Nizan Path byelane of Dilip Huzuri Path, W/no-26	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
140	26	Improvement of Mriganabhi Path, Kahilipara W/n-26	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
141	26	Hari Mandir Road near Downtown Hospital	Rs. 16,50,000.00	33,000.00	16,500.00	1,000.00	3 months
142	28	Improvement of Jatia Swahid Path, bye lane of BN Saikia Road, W/n-28	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
143	28	Improvement of Mandir path, Bhetapara, W/n-28	Rs. 17,00,000.00	34,000.00	17,000.00	1,000.00	3 months
144	28	Construction of Dr. Anil Phukan Path, Beltola	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
145	28	Improvement of drain at Nabadurga Path Bongaon	Rs. 12,00,000.00	24,000.00	12,000.00	1,000.00	3 months
146	29	Improvement of sub byelane of left bye lane no. 1, LNB path	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
147	29	Improvement of Sewali path, Hatigaon near Meghmallaer housing complex, W/n-29	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
148	29	Bishnujyoti path bye lane-3, Hatigaon, Part-A, W/n-29	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
149	29	Ramdheni Path byelane-3 Nagarik Path Chandan Nagar Ghoramara near MP Academy	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
150	29	Development of Gokul Bon byelane in Bhetapara	Rs. 15,55,000.00	31,100.00	15,550.00	1,000.00	3 months
151	29	Nabajyoti Path Sijubari Hatigaon	Rs. 15,50,000.00	31,000.00	15,500.00	1,000.00	3 months

152	29	Construction of Road at Meenharz Path, Sijubari	Rs. 15,50,000.00	31,000.00	15,500.00	1,000.00	3 months
153	29	Improvement of Chandan Nagar byelane-2, Sivamandir Path	Rs. 9,00,000.00	18,000.00	9,000.00	1,000.00	3 months
154	29	Construction of Road at a residential cluster at Mirzan-nagar, Mirzaghalib Path byelane-1	Rs. 10,00,000.00	20,000.00	10,000.00	1,000.00	3 months
155	30	Khanapara Farm Gate Janapath, 2nd byelane	Rs. 16,00,000.00	32,000.00	16,000.00	1,000.00	3 months
156	30	Construction of Basistha Bijoypur Path	Rs. 13,50,000.00	27,000.00	13,500.00	1,000.00	3 months
157	30	Construction of Borpathar Surjyadoy Path	Rs. 14,00,000.00	28,000.00	14,000.00	1,000.00	3 months
158	30	Development of Link Road between Gandhi Nagar & Milijuli Path along with byelane-3 (Jagannath Colony)	Rs. 15,00,000.00	30,000.00	15,000.00	1,000.00	3 months
159	31	Improvement of Bima path darandah, Panjabari	Rs. 18,00,000.00	36,000.00	18,000.00	1,000.00	3 months
160	31	Improvement of road bye lane 12, Juripar	Rs. 11,70,000.00	23,400.00	11,700.00	1,000.00	3 months


Details of the bid may be seen at e-procurement portal website i.e., www.assamtenders.gov.in and also in the office of the undersigned during office hours from 1600 hrs of 17/02/2022 to 1400 hrs of 04/03/2022.

The bidders must be enrolled in www.assamtenders.gov.in

NOTE:

1. Venue: Office of the Commissioner, Guwahati Municipal Corporation, Panbazar, Guwahati-1.
2. **Online mode of submission of both Technical and Financial Bid is mandatory. Manual submission of Financial Bid will not be accepted.**
3. The Technical Bids will be opened on 07/03/2022 at 1400 hrs.
4. In the event of date of bid opening being a holiday, the activities will take place on the next working day.
5. Original copy of the following documents must be submitted on or before 04/03/2022 up to 1400 hrs at the office chamber of the undersigned.
 - (a) Original Power of Attorney for signing the BID;
 - (b) BID Securities in the form of TDR/FDR from a Nationalized/ Scheduled Bank.
 - (c) Demand Draft/Banker's Cheque on any nationalized/schedule bank as mentioned at detailed tender Document in favour of "The Commissioner, Guwahati Municipal Corporation" towards cost of Bid document for the job.

6. A hard copy of the technical bid submitted online is to be submitted on or before 02/03/2022 up to 1400 hrs for evaluation purpose. For any discrepancy between the online bid and the hard copy of the bid, the online bid will govern and will be considered for evaluation.
7. Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) in ".pdf" format for multiple pages with maximum file size of 25MB. If numbers of pages exceed, the bidders are advised to create multiple files and upload the same in "Upload Additional Document" stage.
8. All the interested bidders are requested to read the bid document carefully before submission of their bid.
9. The tender has been invited on strength of Financial Sanction letter no FS/MDB_2021-22(I)_82 Dated: 22-09-2021 under 2nd Instalment of 15th FC for the FY 2020-21 during the FY 2021-22. But the payment will be released after receiving of fund from Government.
10. The Contractor will have to provide plaque/Signage board in permanent nature as prescribed format at their own cost against every work.
11. There is Lower Limit of 10% in Quotation of Price.



Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati

Memo No.: GER/ CE/2008/2021/Part-A/ -A

Date: 08 /02/2022

Copy to: -

1. The Chief Accounts and Audit Officer, GMC, for information.
2. The Divisional Executive Engineer, Div-I, II, III, IV, V & VI for wide circulation.
3. The Director, Information & Public Relations, Kamrup (Metro), for publication of the above tender notice in one issue of an English Daily Newspaper (i.e. The Assam Tribune) and one issue of two Assamese Daily Newspaper (i. e. a. Asomiya Khabar & b. Amar Ason) with a request for submission of the bills to the undersigned for payment.
4. Software Developer, GMC, for uploading in the GMC's official website.
5. Office File.
6. Notice board.


Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati