



**GUWAHATI MUNICIPAL CORPORATION :: CHIEF ENGINEER BRANCH ::
GUWAHATI**

No.: GER/ CE/1806/ 2019/186

Date: 21/05/2022

INVITATION FOR BIDS(IFB)

The Commissioner, Guwahati Municipal Corporation, Guwahati invites bids for "Improvement of Various works under Award of State Finance Commission", in following packages.

Sl No	Name of the works	Approx value of work (in Rs.)	Bid Security		Cost of RFP and BID Document	Period of Completion approx
			For General	For SC/ST/OBC/UEE		
1	Construction of 4 no ferry ghat colony road with RCC drain	46,00,000.00	92,000.00	46,000.00	900.00	3 Months
2	Construction of River -side Sporting Community Hall	25,00,000.00	50,000.00	25,000.00	500.00	3 Months
3	Construction of Dhakaya Patti Bot-tola Road	26,36,000.00	52,720.00	26,360.00	500.00	3 Months
4	Construction of road with sub drain 6 no ferry ghat to Nepali Patti	80,00,000.00	1,60,000.00	80,000.00	2,000.00	3 Months
5	Improvement & Upgradation of Triangular Colony & Sakuntala Colony	40,00,000.00	80,000.00	40,000.00	800.00	3 Months
6	Construction of step road with side railing back side of Mahesh Kalita connecting bishnu mandir path	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
7	Construction of step road with side railing towards Bharat seva sangha Temple Ghat	30,41,000.00	60,820.00	30,410.00	600.00	3 Months
8	Construction of road and drain with slab at Puran Bazar	30,00,000.00	60,000.00	30,000.00	600.00	3 Months

9	Construction of Kamakhya Colony main Path with small guard wall	30,00,000.00	60,000.00	30,000.00	600.00	3 Months
10	Construction of Shiv Mandir Path at Kamakhya Colony West Hill	10,55,000.00	21,100.00	10,550.00	200.00	3 Months
11	Construction of Salbagan Path at Kamakhya Colony West Hill W/N-7	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
12	Construction Of Radha Govindo Mandir Path And Guard wall	25,00,000.00	50,000.00	25,000.00	500.00	3 Months
13	Construction Of MAA Bonadurga Temple Road with Boldder	43,00,000.00	86,000.00	43,000.00	900.00	3 Months
14	Construction Of BABA Muktinath Mandir with Boldder	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
15	Construction Of Himadre Sarma Path with Boldder	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
16	Construction Of Nursery Hill Top Road with Boldder and RCC Wall	45,00,000.00	90,000.00	45,000.00	900.00	3 Months
17	Construction of bye-lane including staircase, road, drain and railing near bagala temple area at Kamakhya (near Bhupen Kalita and Joy sarma residence)	15,00,000.00	30,000.00	15,000.00	300.00	3 Months
18	Construction of road and drain including railing and guard wall with toilet and bathroom at Surya Nagar, Gate no-1	45,00,000.00	90,000.00	45,000.00	900.00	3 Months
19	Construction of road and drain near shiv mandir, lalita Nagar	14,00,000.00	28,000.00	14,000.00	300.00	3 Months
20	Construction of retaining wall at Dhumavati temple and Vairavi temple connecting staircase road at Kamakhya	35,00,000.00	70,000.00	35,000.00	700.00	3 Months

21	Construction of road & drain at kaliya thakur path bye lane 1 Gorchowk	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
22	Construction of drain with slab at Machkhowa inner drain	26,36,000.00	52,720.00	26,360.00	500.00	3 Months
23	Construction of Pragati path ward no 5	35,00,000.00	70,000.00	35,000.00	700.00	3 Months
24	Construction of Namghar path, Dwaraka nagar	25,00,000.00	50,000.00	25,000.00	500.00	3 Months
25	Construction of Padmanath Gohain Baruah path, Santipur	25,00,000.00	50,000.00	25,000.00	500.00	3 Months
26	construction of road & drain at Adimgiri Garobasti, Principal path	46,00,000.00	92,000.00	46,000.00	900.00	3 Months
27	Improvement of bye lane near Durgasarobar LP school	40,00,000.00	80,000.00	40,000.00	800.00	3 Months
28	Construction of box drain at Pubali path, Santipur	45,00,000.00	90,000.00	45,000.00	900.00	3 Months
29	Improvement of Kabi Choudhary bye lane Kamakhya gate, Durgasarobar	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
30	Construction of Arunudoy path Durgasarobar	45,00,000.00	90,000.00	45,000.00	900.00	3 Months
31	Construction of Aswini Sarma path, Durgasarobar	30,00,000.00	60,000.00	30,000.00	600.00	3 Months
32	Construction of Bindu sikdar path, Durgasarobar	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
33	Construction of roads & drain at Sati Joymati Nagar Remaining portion Byelane No -7 W/n-1	20,00,000.00	40,000.00	20,000.00	400.00	3 Months

34	Construction of Dhirenpara Deben Khakhlari path	14,00,000.00	28,000.00	14,000.00	300.00	3 Months
35	Construction of Road & drain at Binoy Kumar Tamuli path at byelane no. 4	43,00,000.00	86,000.00	43,000.00	900.00	3 Months
36	Construction of foot step with side drain from Soni Mandir to Shiv Mandir at Santi Nagar, Dilip Huzuri path, Fatashil Ambari	20,00,000.00	40,000.00	20,000.00	400.00	3 Months
37	Construction of road & drain at Jonaki path, byelane 3, Satijoymati Nagar	30,41,000.00	60,820.00	30,410.00	600.00	3 Months
38	Construction of Box drain with road at M.C Boro path	80,00,000.00	1,60,000.00	80,000.00	2,000.00	3 Months
39	Construction of byelane with Guard wall near Nayan das house	15,00,000.00	30,000.00	15,000.00	300.00	3 Months
40	Construction of Road and drain at Binoy Kumar Tamuli Path at Byelane no-1, w/n-1	10,55,500.00	21,110.00	10,555.00	200.00	3 Months
41	Improvement of Nizaraban Path Fatasil Ambari x portion	30,00,000.00	60,000.00	30,000.00	600.00	3 Months


Details of the bid may be seen at e- procurement portal website i.e. www.assamtenders.gov.in.

NOTE:

1. Venue: Office of the Commissioner, Guwahati Municipal Corporation, Panbazar, Guwahati-1.
2. Online mode of submission of both Technical and Financial Bid is mandatory. Manual submission of Financial Bid will not be accepted.
3. The Technical Bids will be opened on 29/06/2022 at 14:00 hrs.
4. In the event of date of bid opening being a holiday, the activities will take place on the next working day.
5. Original copy of the following documents must be submitted on or before 22/06/2022 at 14:00 hrs. at the office chamber of the undersigned.
 - (a) Original Power of Attorney for signing the BID;

(b) (b) Cost of bid document and bid security may be deposited through Internet Banking of State Bank of India (SBI) or any other Banks listed at State Bank Multi Option Payment System (SBMOPS) on <http://assamtenders.gov.in>. In case of nonavailability of Net Banking facility, bidders may submit Tender processing fees and Bid Security using NEFT/RTGS option from any Bank against system generated prefilled challan towards cost of Bid document for the job.

6. A hard copy of the technical bid submitted online is to be submitted **on or before 22/06/2022 up to 1400 hrs** for evaluation purpose. For any discrepancy between the online bid and the hard copy of the bid, the online bid will govern and will be considered for evaluation.
7. Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) in ".pdf" format for multiple pages with maximum file size of 25MB. If numbers of pages exceed, the bidders are advised to create multiple files and upload the same in "Upload Additional Document" stage.
8. No Hard copies of submitted bid documents will be returned to the Bidders.
9. All the interested bidders are requested to read the bid document carefully before submission of their bid.
10. The Bidders must be registered with the E-tendering system (ETS) of the Govt. of Assam.
11. The tender is invited on the strength of Administrative Approval received from Govt.
12. The Contractor will have to provide plaque/Signage board in permanent nature as prescribed format at their own cost against every work.
13. The Commissioner, Guwahati Municipal Corporation, reserves the right to accept or reject any or all proposals without assigning any reason thereof.
14. **The bid is liable to get cancelled if the quoted price is less than 10% of the estimated amount.**


Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati

Memo No.: GER/ CE/ 1806/ 2019/186 -A

Date: 21/05/2022

Copy to: -

1. The Chief Accounts and Audit Officer, GMC, for information.
2. The Divisional Executive Engineer, Div-I, II, III, IV, V & VI for wide circulation.
3. Software Developer, GMC, for uploading in the GMC's official website.
4. Office File.
5. Notice board.


Commissioner,
Guwahati Municipal Corporation
Panbazar, Guwahati